Oregon Department of Transportation

Tabulation of Bids

Call Order: 002 **Contract ID:** 15152 **Counties:** TILLAMOOK
Letting Date: July 11, 2019 **Region:** 2 **Aid #:** S009(415)
Project: US101: FARMER CREEK BRIDGE SEC.

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV30013872	BENT LLC	$2,636,785.85	100.00%
2	CV21000070	FARLINE BRIDGE INC	$2,721,782.14	103.22%
3	CV30001327	LEGACY CONTRACTING INC	$2,875,523.14	109.05%
4	CV20011115	CARTER & COMPANY INC	$2,935,082.75	111.31%
5	CV20005672	OREGON STATE BRIDGE CONSTRUCTION INC	$2,988,262.86	113.33%
6	CV20006071	BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	$3,091,486.97	117.24%
7	CV20015791	HAMILTON CONSTRUCTION CO	$3,092,026.92	117.26%
8	CV30009709	HP CIVIL INC	$3,161,843.53	119.91%
9	CV20012380	CASCADE BRIDGE LLC	$4,158,365.65	157.71%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	500.000	20.00000	10,000.00	20.00000	10,000.00	20.00000	10,000.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	263,000.00000	263,000.00	271,000.00000	271,000.00	286,050.00000	286,050.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	9,000.00000	9,000.00	25,000.00000	25,000.00	24,355.00000	24,355.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	910.000	13.50000	12,285.00	13.50000	12,285.00	14.00000	12,740.00
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	4.000	40.00000	160.00	40.00000	160.00	40.00000	160.00
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	7.000	90.00000	630.00	90.00000	630.00	90.00000	630.00
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0119000E	4.000	1,000.00000	4,000.00	500.00000	2,000.00	1,000.00000	4,000.00
TEMPORARY BRIDGE CONNECTIONS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0131000F TEMPORARY CONCRETE BARRIER, TALL, REFLECTORIZED	453.000 FOOT	23.00000	10,419.00	26.00000	11,778.00	22.75000	10,305.75
0090 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	252.000 FOOT	5.00000	1,260.00	4.00000	1,008.00	5.50000	1,386.00
0100 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000 EACH	3,250.00000	6,500.00	1,750.00000	3,500.00	3,250.00000	6,500.00
0110 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	6.000 EACH	575.00000	3,450.00	300.00000	1,800.00	575.00000	3,450.00
0120 0225-0141100E REFLECTIVE BARRIER PANELS	78.000 EACH	19.00000	1,482.00	20.00000	1,560.00	20.00000	1,560.00
0130 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000 EACH	1,000.00000	4,000.00	1.00000	4.00	1,000.00000	4,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	705.000 FOOT	4.00000	2,820.00	1.50000	1,057.50	4.50000	3,172.50
0150 0225-0145000E TEMPORARY PLASTIC DRUMS	26.000 EACH	32.00000	832.00	32.00000	832.00	34.00000	884.00
0160 0225-0148000E TEMPORARY REFLECTIVE PAVEMENT MARKERS	718.000 EACH	7.00000	5,026.00	4.50000	3,231.00	4.50000	3,231.00
0170 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	718.000 EACH	2.00000	1,436.00	1.25000	897.50	1.50000	1,077.00
0180 0225-0153000F TEMPORARY STRIPING	13,448.000 FOOT	0.15000	2,017.20	0.17000	2,286.16	0.18000	2,420.64
0190 0225-0153200J TEMPORARY PAVEMENT BARS	25.000 SQFT	2.00000	50.00	2.95000	73.75	3.00000	75.00
0200 0225-0154000F STRIPE REMOVAL	1,074.000 FOOT	2.25000	2,416.50	0.64000	687.36	0.65000	698.10
0210 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000 EACH	9,000.00000	18,000.00	10,000.00000	20,000.00	5,500.00000	11,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0168000T FLAGGERS	1,800.000 HOUR	56.00000	100,800.00	55.00000	99,000.00	60.00000	108,000.00
0230 0225-0168100E FLAGGER STATION LIGHTING	4.000 EACH	2,000.00000	8,000.00	2,000.00000	8,000.00	2,680.00000	10,720.00
0240 0225-0172000T PILOT CARS	500.000 HOUR	66.00000	33,000.00	65.00000	32,500.00	75.00000	37,500.00
0250 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT STATION "L" 63+12	(1.000) LS	25,000.00000	25,000.00	25,000.00000	25,000.00	25,300.00000	25,300.00
0260 0280-0100000A EROSION CONTROL	(1.000) LS	6,000.00000	6,000.00	10,000.00000	10,000.00	4,350.00000	4,350.00
0270 0280-0101000J PLASTIC SHEETING	250.000 SQYD	2.00000	500.00	4.00000	1,000.00	5.10000	1,275.00
0280 0280-0105040J MATTING, TYPE D	6,339.000 SQYD	1.30000	8,240.70	1.30000	8,240.70	1.30000	8,240.70
0290 0280-0105060J MATTING, TYPE F	517.000 SQYD	6.00000	3,102.00	6.00000	3,102.00	8.90000	4,601.30

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0280-0106010E	1.000	1,000.00000	1,000.00	1,000.00000	1,000.00	1,000.00000	1,000.00
CHECK DAM, TYPE 1	EACH						
0310 0280-0106060E	27.000	120.00000	3,240.00	600.00000	16,200.00	135.00000	3,645.00
CHECK DAM, TYPE 6	EACH						
0320 0280-0110010E	1.000	1,500.00000	1,500.00	2,000.00000	2,000.00	2,135.00000	2,135.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0330 0280-0114030E	8.000	150.00000	1,200.00	600.00000	4,800.00	84.00000	672.00
INLET PROTECTION, TYPE 3	EACH						
0340 0280-0115060F	200.000	65.00000	13,000.00	20.00000	4,000.00	19.85000	3,970.00
SEDIMENT BARRIER, TYPE 6	FOOT						
0350 0280-0115080F	1,155.000	6.50000	7,507.50	6.50000	7,507.50	9.55000	11,030.25
SEDIMENT BARRIER, TYPE 8	FOOT						
0360 0280-0119000E	20.000	20.00000	400.00	25.00000	500.00	20.00000	400.00
STRAW BALE	EACH						
0370 0290-0100000A	(1.000)	3,000.00000	3,000.00	500.00000	500.00	625.00000	625.00
POLLUTION CONTROL PLAN	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC Unit Price	 Ext Amount	(2) FARLINE BRIDGE INC Unit Price	 Ext Amount	(3) LEGACY CONTRACTING INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0380 0290-0102000A	(1.000)	3,100.00000	3,100.00	30,000.00000	30,000.00	13,988.00000	13,988.00
WORK CONTAINMENT PLAN	LS						
0390 0290-0200000A	(1.000)	4,500.00000	4,500.00	1,000.00000	1,000.00	1,820.00000	1,820.00
TURBIDITY MONITORING	LS						
0400 1999-9Z90000F	122.000	82.00000	10,004.00	82.00000	10,004.00	230.00000	28,060.00
TEMPORARY BRIDGE RAIL	FOOT						
Section Totals:			$591,877.90		$634,144.47		$655,027.24
SECTION: 0002 ROADWORK							
0410 0305-0100000A	(1.000)	29,000.00000	29,000.00	48,800.00000	48,800.00	33,235.00000	33,235.00
CONSTRUCTION SURVEY WORK	LS						
0420 0310-0106000A	(1.000)	10,000.00000	10,000.00	10,000.00000	10,000.00	15,000.00000	15,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0430 0320-0100000A	(1.000)	15,000.00000	15,000.00	20,000.00000	20,000.00	23,000.00000	23,000.00
CLEARING AND GRUBBING	ACRE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0440 0330-0105000K	7,520.000	10.25000	77,080.00	10.00000	75,200.00	11.00000	82,720.00
GENERAL EXCAVATION	CUYD						
0450 0330-0126000K	2,282.000	38.00000	86,716.00	37.00000	84,434.00	38.00000	86,716.00
STONE EMBANKMENT	CUYD						
0460 0331-0115000J	1,965.000	41.00000	80,565.00	40.00000	78,600.00	45.00000	88,425.00
36 INCH SUBGRADE STABILIZATION	SQYD						
0470 0350-0105000J	6,349.000	1.50000	9,523.50	1.50000	9,523.50	1.50000	9,523.50
SUBGRADE GEOTEXTILE	SQYD						
0480 0390-0105000K	35.000	61.00000	2,135.00	61.00000	2,135.00	62.00000	2,170.00
LOOSE RIPRAP, CLASS 50	CUYD						
0490 0390-0111000K	1,190.000	55.00000	65,450.00	55.00000	65,450.00	58.00000	69,020.00
LOOSE RIPRAP, CLASS 200	CUYD						
Section Totals:			$375,469.50		$394,142.50		$409,809.50
SECTION: 0003 DRAINAGE AND SEWERS							
0500 0415-0100000F	591.000	10.00000	5,910.00	10.00000	5,910.00	10.00000	5,910.00
MAINLINE VIDEO INSPECTION	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0510 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	153.000 FOOT	65.00000	9,945.00	64.00000	9,792.00	65.00000	9,945.00
0520 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	212.000 FOOT	70.00000	14,840.00	70.00000	14,840.00	71.00000	15,052.00
0530 0445-060012AF 12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	76.000 FOOT	71.00000	5,396.00	70.00000	5,320.00	72.00000	5,472.00
0540 0445-060018AF 18 INCH DUCTILE IRON PIPE, 5 FT DEPTH	47.000 FOOT	80.00000	3,760.00	80.00000	3,760.00	81.00000	3,807.00
0550 0445-060024BF 18 INCH DUCTILE IRON PIPE, 10 FT DEPTH	103.000 FOOT	112.00000	11,536.00	110.00000	11,330.00	112.00000	11,536.00
0560 0445-0700120E SLOPED END SECTIONS, 12 INCH	6.000 EACH	650.00000	3,900.00	650.00000	3,900.00	655.00000	3,930.00
0570 0445-0700180E SLOPED END SECTIONS, 18 INCH	9.000 EACH	700.00000	6,300.00	700.00000	6,300.00	715.00000	6,435.00
0580 0460-0100000J PAVED CULVERT END SLOPES	495.000 SQFT	5.00000	2,475.00	5.00000	2,475.00	5.50000	2,722.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0590 0470-0103000E	1.000	2,500.00000	2,500.00	2,500.00000	2,500.00	2,500.00000	2,500.00
CONCRETE MANHOLES, WITH INLET	EACH						
0600 0470-0315000E	6.000	1,000.00000	6,000.00	1,000.00000	6,000.00	1,250.00000	7,500.00
CONCRETE INLETS, TYPE G-2	EACH						
0610 0480-0100000F	327.000	16.00000	5,232.00	25.00000	8,175.00	22.00000	7,194.00
DRAINAGE CURBS	FOOT						
Section Totals:			$77,794.00		$80,302.00		$82,003.50
SECTION: 0004 BRIDGES - STRUCTURE NO. 22654							
0620 0501-0100000A	(1008.000)	20,000.00000	20,000.00	20,000.00000	20,000.00	43,235.00000	43,235.00
BRIDGE REMOVAL WORK	SQFT						
0630 0510-0100000A	(106.300)	21,000.00000	21,000.00	43,000.00000	43,000.00	48,955.00000	48,955.00
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0640 0510-0101000A	(150.000)	10,000.00000	10,000.00	10,000.00000	10,000.00	12,000.00000	12,000.00
STRUCTURE EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES - STRUCTURE NO. 22654							
0650 0510-0108000A	(39.000)	12,000.00000	12,000.00	12,000.00000	12,000.00	16,000.00000	16,000.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0660 0520-0100000A	(1.000)	24,000.00000	24,000.00	55,000.00000	55,000.00	26,000.00000	26,000.00
FURNISH PILE DRIVING EQUIPMENT	LS						
0670 0520-0112000F	540.000	60.00000	32,400.00	47.00000	25,380.00	45.00000	24,300.00
FURNISH HP 14 X 89 STEEL PILES	FOOT						
0680 0520-0211000E	18.000	750.00000	13,500.00	1,000.00000	18,000.00	1,200.00000	21,600.00
DRIVE HP 14 X 89 STEEL PILES	EACH						
0690 0520-0330000E	18.000	150.00000	2,700.00	200.00000	3,600.00	165.00000	2,970.00
REINFORCED PILE TIPS	EACH						
0700 0520-0408000E	2.000	1.00000	2.00	250.00000	500.00	350.00000	700.00
HP 14 X 89 STEEL PILE SPLICES	EACH						
0710 0530-0100000A	(23600.000)	26,500.00000	26,500.00	46,000.00000	46,000.00	38,550.00000	38,550.00
REINFORCEMENT	LB						
0720 0540-0204000A	(65.000)	106,900.00000	106,900.00	68,500.00000	68,500.00	96,445.00000	96,445.00
DECK CONCRETE, CLASS HPC4500	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES - STRUCTURE NO. 22654							
0730 0540-0301000A	(87.000)	89,200.00000	89,200.00	83,000.00000	83,000.00	83,235.00000	83,235.00
GENERAL STRUCTURAL CONCRETE, CLASS 3300	CUYD						
0740 0540-0401000J	588.000	8.00000	4,704.00	8.20000	4,821.60	8.25000	4,851.00
SAW CUT TEXTURING	SQYD						
0750 0545-0100000J	223.700	276.00000	61,741.20	225.00000	50,332.50	345.00000	77,176.50
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0760 0550-0139000F	976.000	263.00000	256,688.00	255.00000	248,880.00	249.00000	243,024.00
30 INCH PRECAST PRESTRESSED SLABS	FOOT						
0770 0587-0105000A	(234.400)	40,000.00000	40,000.00	53,500.00000	53,500.00	67,885.00000	67,885.00
3 TUBE STEEL RAIL	FOOT						
0780 0589-0100000A	(1.000)	2,600.00000	2,600.00	5,000.00000	5,000.00	500.00000	500.00
UTILITY ATTACHMENT ON STRUCTURES	LS						
Section Totals:			$723,935.20		$747,514.10		$807,426.50

SECTION: 0005 BASES

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 BASES							
0790 0620-0106000J	2,044.000	6.50000	13,286.00	6.00000	12,264.00	7.30000	14,921.20
COLD PLANE PAVEMENT REMOVAL, 0 - 3 INCHES DEEP	SQYD						
0800 0620-0109000J	308.000	11.25000	3,465.00	6.00000	1,848.00	13.00000	4,004.00
COLD PLANE PAVEMENT REMOVAL, 0 - 6 INCHES DEEP	SQYD						
0810 0620-0109000J	1,049.000	7.25000	7,605.25	6.00000	6,294.00	9.80000	10,280.20
COLD PLANE PAVEMENT REMOVAL, 1 - 6 INCHES DEEP	SQYD						
0820 0641-0102000M	5,967.000	31.00000	184,977.00	30.00000	179,010.00	33.00000	196,911.00
AGGREGATE BASE	TON						
Section Totals:			$209,333.25		$199,416.00		$226,116.40
SECTION: 0006 WEARING SURFACES							
0830 0745-0302000M	3,228.000	105.00000	338,940.00	63.49000	204,945.72	105.00000	338,940.00
LEVEL 3, 1/2 INCH ACP	TON						
0840 0745-0331000M	393.000	125.00000	49,125.00	126.98000	49,903.14	128.00000	50,304.00
LEVEL 3, 1/2 INCH ACP IN LEVELING	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0850 0745-0341000M	524.000	113.00000	59,212.00	63.49000	33,268.76	115.00000	60,260.00
LEVEL 3, 1/2 INCH ACP IN TEMPORARY	TON						
0860 0745-0620000M	249.000	1.00000	249.00	661.35000	164,676.15	2.50000	622.50
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						
0870 0749-0100000E	10.000	1,375.00000	13,750.00	1,405.58000	14,055.80	1,400.00000	14,000.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0880 0759-0110000F	206.000	35.00000	7,210.00	40.00000	8,240.00	35.50000	7,313.00
CONCRETE CURBS, STANDARD CURB	FOOT						
Section Totals:			$468,486.00		$475,089.57		$471,439.50
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0890 0810-0120000E	2.000	775.00000	1,550.00	775.00000	1,550.00	730.00000	1,460.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0900 0810-0122000E GUARDRAIL END PIECES, TYPE B	1.000 EACH	135.00000	135.00	135.00000	135.00	110.00000	110.00
0910 0810-0126000E GUARDRAIL TRANSITION	4.000 EACH	2,400.00000	9,600.00	2,400.00000	9,600.00	3,450.00000	13,800.00
0920 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	5.000 EACH	3,000.00000	15,000.00	3,000.00000	15,000.00	3,750.00000	18,750.00
0930 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	150.000 FOOT	34.00000	5,100.00	34.00000	5,100.00	28.00000	4,200.00
0940 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	38.000 FOOT	65.00000	2,470.00	65.00000	2,470.00	51.00000	1,938.00
0950 0810-0146000F 31 INCH GUARDRAIL, TYPE 4	106.000 FOOT	50.00000	5,300.00	50.00000	5,300.00	60.00000	6,360.00
0960 0840-0100000E DELINEATORS, TYPE 1	25.000 EACH	49.00000	1,225.00	60.00000	1,500.00	65.00000	1,625.00
0970 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	10.000 EACH	70.00000	700.00	50.00000	500.00	33.00000	330.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0980 0842-0101000E FIELD FACILITY MARKERS, TYPE S1 GREEN	3.000 EACH	60.00000	180.00	60.00000	180.00	65.00000	195.00
0990 0842-0102000E FIELD FACILITY MARKERS, TYPE S1 RED	3.000 EACH	61.00000	183.00	60.00000	180.00	65.00000	195.00
1000 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	3.000 EACH	90.00000	270.00	90.00000	270.00	93.00000	279.00
1010 0842-0401000E BRIDGE IDENTIFICATION MARKERS	2.000 EACH	150.00000	300.00	150.00000	300.00	160.00000	320.00
1020 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	45.000 EACH	7.00000	315.00	15.00000	675.00	15.00000	675.00
1030 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	450.000 FOOT	1.00000	450.00	3.75000	1,687.50	4.00000	1,800.00
1040 0865-0205000F THERMOPLASTIC, WET WEATHER, SURFACE, NON-PROFILED	7,600.000 FOOT	2.50000	19,000.00	2.25000	17,100.00	2.30000	17,480.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1050 0867-0103500E PAVEMENT LEGEND, TYPE AB: ARROWS	1.000 EACH	200.00000	200.00	750.00000	750.00	750.00000	750.00
1060 0867-0145100J PAVEMENT BAR, TYPE B-HS	60.000 SQFT	10.00000	600.00	18.75000	1,125.00	19.00000	1,140.00
Section Totals:			$62,578.00		$63,422.50		$71,407.00
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1070 0905-0100000A REMOVE EXISTING SIGNS	(1.000) LS	350.00000	350.00	350.00000	350.00	355.00000	355.00
1080 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS	(1.000) LS	600.00000	600.00	600.00000	600.00	650.00000	650.00
1090 0920-0100000A SIGN SUPPORT FOOTINGS	(1.100) CUYD	1,600.00000	1,600.00	1,600.00000	1,600.00	1,800.00000	1,800.00
1100 0930-0114000A PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	(436.000) LB	1,050.00000	1,050.00	1,050.00000	1,050.00	1,100.00000	1,100.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC Unit Price	 Ext Amount	(2) FARLINE BRIDGE INC Unit Price	 Ext Amount	(3) LEGACY CONTRACTING INC Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1110 0930-0117000A	(344.000)	1,450.00000	1,450.00	1,450.00000	1,450.00	1,500.00000	1,500.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
1120 0940-0202000J	61.000	17.00000	1,037.00	16.00000	976.00	16.00000	976.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
Section Totals:			$6,087.00		$6,026.00		$6,381.00
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1130 1012-0100000A	(1.000)	5,400.00000	5,400.00	5,000.00000	5,000.00	4,350.00000	4,350.00
WATER QUALITY SWALE, 1184	LS						
1140 1012-0100000A	(1.000)	5,400.00000	5,400.00	5,500.00000	5,500.00	4,500.00000	4,500.00
WATER QUALITY SWALE, 1185	LS						
1150 1012-0100000A	(1.000)	4,800.00000	4,800.00	5,000.00000	5,000.00	4,400.00000	4,400.00
WATER QUALITY SWALE, 1186	LS						
1160 1012-0100000A	(1.000)	8,200.00000	8,200.00	8,500.00000	8,500.00	7,350.00000	7,350.00
WATER QUALITY SWALE, 1200	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC		(2) FARLINE BRIDGE INC		(3) LEGACY CONTRACTING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1170 1030-0101000R WEED CONTROL	0.500 ACRE	10,500.00000	5,250.00	10,500.00000	5,250.00	1,955.00000	977.50
1180 1030-0103000R TEMPORARY SEEDING	0.700 ACRE	2,650.00000	1,855.00	2,650.00000	1,855.00	3,750.00000	2,625.00
1190 1030-0109000R PERMANENT SEEDING, MIX NO. 1	1.300 ACRE	1,700.00000	2,210.00	1,700.00000	2,210.00	4,600.00000	5,980.00
1200 1030-0110000R PERMANENT SEEDING, MIX NO. 2	0.130 ACRE	9,500.00000	1,235.00	9,500.00000	1,235.00	12,000.00000	1,560.00
1210 1040-0101000K TOPSOIL	159.000 CUYD	65.00000	10,335.00	65.00000	10,335.00	75.00000	11,925.00
1220 1040-0112000E CONIFER TREES, 4 FT HEIGHT	10.000 EACH	200.00000	2,000.00	200.00000	2,000.00	575.00000	5,750.00
1230 1040-0126000E DECIDUOUS TREES, 1 INCH CALIPER	8.000 EACH	500.00000	4,000.00	500.00000	4,000.00	650.00000	5,200.00
1240 1040-0180000E PLANT CUTTINGS, GREATER THAN 1 INCH	270.000 EACH	12.00000	3,240.00	12.00000	3,240.00	40.00000	10,800.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BENT LLC Unit Price	 Ext Amount	(2) FARLINE BRIDGE INC Unit Price	 Ext Amount	(3) LEGACY CONTRACTING INC Unit Price	 Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1250 1070-0101000E	1.000	700.00000	700.00	1,000.00000	1,000.00	1,550.00000	1,550.00
MULTIPLE MAILBOX SUPPORTS	EACH						
1260 1070-0102000E	2.000	250.00000	500.00	250.00000	500.00	355.00000	710.00
MAILBOX CONCRETE COLLARS	EACH						
1270 1091-0100000A	(1.000)	66,100.00000	66,100.00	66,100.00000	66,100.00	78,235.00000	78,235.00
STREAMBED ENHANCEMENT	LS						
Section Totals:			$121,225.00		$121,725.00		$145,912.50
Contract Item Totals			**$2,636,785.85**		**$2,721,782.14**		**$2,875,523.14**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	500.000	20.00000	10,000.00	20.00000	10,000.00	20.00000	10,000.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	256,000.00000	256,000.00	298,800.00000	298,800.00	300,000.00000	300,000.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	56,000.00000	56,000.00	65,000.00000	65,000.00	26,220.00000	26,220.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	910.000	13.50000	12,285.00	13.50000	12,285.00	13.50000	12,285.00
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	4.000	40.00000	160.00	40.00000	160.00	40.00000	160.00
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	7.000	90.00000	630.00	90.00000	630.00	90.00000	630.00
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0119000E	4.000	300.00000	1,200.00	1,000.00000	4,000.00	309.00000	1,236.00
TEMPORARY BRIDGE CONNECTIONS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0131000F	453.000	26.00000	11,778.00	26.00000	11,778.00	26.00000	11,778.00
TEMPORARY CONCRETE BARRIER, TALL, REFLECTORIZED	FOOT						
0090 0225-0132000F	252.000	4.00000	1,008.00	4.00000	1,008.00	4.00000	1,008.00
MOVING TEMPORARY CONCRETE BARRIER	FOOT						
0100 0225-0134000E	2.000	1,800.00000	3,600.00	1,750.00000	3,500.00	1,750.00000	3,500.00
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0110 0225-0137000E	6.000	600.00000	3,600.00	300.00000	1,800.00	300.00000	1,800.00
MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	EACH						
0120 0225-0141100E	78.000	20.00000	1,560.00	20.00000	1,560.00	20.00000	1,560.00
REFLECTIVE BARRIER PANELS	EACH						
0130 0225-0141300E	4.000	1.00000	4.00	1.00000	4.00	1.00000	4.00
REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0141650F	705.000	1.50000	1,057.50	1.50000	1,057.50	1.50000	1,057.50
SECURING TEMPORARY CONCRETE BARRIER	FOOT						
0150 0225-0145000E	26.000	32.00000	832.00	32.00000	832.00	32.00000	832.00
TEMPORARY PLASTIC DRUMS	EACH						
0160 0225-0148000E	718.000	4.50000	3,231.00	4.00000	2,872.00	4.50000	3,231.00
TEMPORARY REFLECTIVE PAVEMENT MARKERS	EACH						
0170 0225-0149000E	718.000	0.75000	538.50	1.00000	718.00	2.00000	1,436.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0180 0225-0153000F	13,448.000	0.20000	2,689.60	0.25000	3,362.00	0.75000	10,086.00
TEMPORARY STRIPING	FOOT						
0190 0225-0153200J	25.000	3.00000	75.00	6.00000	150.00	2.95000	73.75
TEMPORARY PAVEMENT BARS	SQFT						
0200 0225-0154000F	1,074.000	0.70000	751.80	1.75000	1,879.50	0.64000	687.36
STRIPE REMOVAL	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0210 0225-0164000E	2.000	9,200.00000	18,400.00	15,200.00000	30,400.00	6,772.50000	13,545.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0220 0225-0168000T	1,800.000	50.00000	90,000.00	65.00000	117,000.00	72.00000	129,600.00
FLAGGERS	HOUR						
0230 0225-0168100E	4.000	1,000.00000	4,000.00	2,500.00000	10,000.00	2,000.00000	8,000.00
FLAGGER STATION LIGHTING	EACH						
0240 0225-0172000T	500.000	46.00000	23,000.00	45.25000	22,625.00	90.00000	45,000.00
PILOT CARS	HOUR						
0250 0245-0100000A	(1.000)	35,000.00000	35,000.00	25,000.00000	25,000.00	25,720.00000	25,720.00
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "L" 63+12	LS						
0260 0280-0100000A	(1.000)	3,500.00000	3,500.00	15,000.00000	15,000.00	21,040.00000	21,040.00
EROSION CONTROL	LS						
0270 0280-0101000J	250.000	2.75000	687.50	2.50000	625.00	1.84000	460.00
PLASTIC SHEETING	SQYD						
0280 0280-0105040J	6,339.000	1.30000	8,240.70	1.30000	8,240.70	1.30000	8,240.70
MATTING, TYPE D	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0290 0280-0105060J	517.000	8.85000	4,575.45	6.00000	3,102.00	8.85000	4,575.45
MATTING, TYPE F	SQYD						
0300 0280-0106010E	1.000	248.50000	248.50	1,000.00000	1,000.00	418.00000	418.00
CHECK DAM, TYPE 1	EACH						
0310 0280-0106060E	27.000	135.00000	3,645.00	600.00000	16,200.00	1.00000	27.00
CHECK DAM, TYPE 6	EACH						
0320 0280-0110010E	1.000	3,000.00000	3,000.00	2,000.00000	2,000.00	925.00000	925.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0330 0280-0114030E	8.000	83.00000	664.00	600.00000	4,800.00	277.25000	2,218.00
INLET PROTECTION, TYPE 3	EACH						
0340 0280-0115060F	200.000	55.00000	11,000.00	35.00000	7,000.00	10.00000	2,000.00
SEDIMENT BARRIER, TYPE 6	FOOT						
0350 0280-0115080F	1,155.000	10.00000	11,550.00	6.50000	7,507.50	9.50000	10,972.50
SEDIMENT BARRIER, TYPE 8	FOOT						
0360 0280-0119000E	20.000	30.00000	600.00	30.00000	600.00	10.00000	200.00
STRAW BALE	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0370 0290-0100000A	(1.000)	800.00000	800.00	1,000.00000	1,000.00	250.00000	250.00
POLLUTION CONTROL PLAN	LS						
0380 0290-0102000A	(1.000)	2,000.00000	2,000.00	15,000.00000	15,000.00	6,590.00000	6,590.00
WORK CONTAINMENT PLAN	LS						
0390 0290-0200000A	(1.000)	300.00000	300.00	2,000.00000	2,000.00	250.00000	250.00
TURBIDITY MONITORING	LS						
0400 1999-9Z90000F	122.000	1.00000	122.00	116.50000	14,213.00	129.47000	15,795.34
TEMPORARY BRIDGE RAIL	FOOT						
Section Totals:			$588,333.55		$724,709.20		$683,411.60
SECTION: 0002 ROADWORK							
0410 0305-0100000A	(1.000)	30,000.00000	30,000.00	44,915.00000	44,915.00	50,000.00000	50,000.00
CONSTRUCTION SURVEY WORK	LS						
0420 0310-0106000A	(1.000)	15,000.00000	15,000.00	20,000.00000	20,000.00	8,153.00000	8,153.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0430 0320-0100000A	(1.000)	60,000.00000	60,000.00	20,000.00000	20,000.00	8,625.00000	8,625.00
CLEARING AND GRUBBING	ACRE						
0440 0330-0105000K	7,520.000	20.60000	154,912.00	10.00000	75,200.00	24.82000	186,646.40
GENERAL EXCAVATION	CUYD						
0450 0330-0126000K	2,282.000	42.00000	95,844.00	37.00000	84,434.00	44.20000	100,864.40
STONE EMBANKMENT	CUYD						
0460 0331-0115000J	1,965.000	62.00000	121,830.00	40.00000	78,600.00	10.00000	19,650.00
36 INCH SUBGRADE STABILIZATION	SQYD						
0470 0350-0105000J	6,349.000	1.00000	6,349.00	1.50000	9,523.50	1.27000	8,063.23
SUBGRADE GEOTEXTILE	SQYD						
0480 0390-0105000K	35.000	110.00000	3,850.00	61.00000	2,135.00	139.44000	4,880.40
LOOSE RIPRAP, CLASS 50	CUYD						
0490 0390-0111000K	1,190.000	100.00000	119,000.00	55.00000	65,450.00	83.81000	99,733.90
LOOSE RIPRAP, CLASS 200	CUYD						
Section Totals:			$606,785.00		$400,257.50		$486,616.33

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0500 0415-0100000F	591.000	4.20000	2,482.20	10.00000	5,910.00	4.23000	2,499.93
MAINLINE VIDEO INSPECTION	FOOT						
0510 0445-010018AF	153.000	110.00000	16,830.00	64.00000	9,792.00	128.11000	19,600.83
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0520 0445-035012AF	212.000	95.00000	20,140.00	70.00000	14,840.00	117.18000	24,842.16
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0530 0445-060012AF	76.000	115.00000	8,740.00	70.00000	5,320.00	146.91000	11,165.16
12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0540 0445-060018AF	47.000	170.00000	7,990.00	80.00000	3,760.00	212.40000	9,982.80
18 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0550 0445-060024BF	103.000	190.00000	19,570.00	110.00000	11,330.00	194.39000	20,022.17
18 INCH DUCTILE IRON PIPE, 10 FT DEPTH	FOOT						
0560 0445-0700120E	6.000	260.00000	1,560.00	650.00000	3,900.00	154.50000	927.00
SLOPED END SECTIONS, 12 INCH	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0570 0445-0700180E	9.000	260.00000	2,340.00	700.00000	6,300.00	206.00000	1,854.00
SLOPED END SECTIONS, 18 INCH	EACH						
0580 0460-0100000J	495.000	20.00000	9,900.00	5.00000	2,475.00	18.95000	9,380.25
PAVED CULVERT END SLOPES	SQFT						
0590 0470-0103000E	1.000	6,000.00000	6,000.00	2,500.00000	2,500.00	5,523.00000	5,523.00
CONCRETE MANHOLES, WITH INLET	EACH						
0600 0470-0315000E	6.000	2,500.00000	15,000.00	1,000.00000	6,000.00	2,870.83000	17,224.98
CONCRETE INLETS, TYPE G-2	EACH						
0610 0480-0100000F	327.000	30.00000	9,810.00	22.00000	7,194.00	22.00000	7,194.00
DRAINAGE CURBS	FOOT						
Section Totals:			$120,362.20		$79,321.00		$130,216.28
SECTION: 0004 BRIDGES - STRUCTURE NO. 22654							
0620 0501-0100000A	(1008.000)	20,000.00000	20,000.00	35,500.00000	35,500.00	74,000.00000	74,000.00
BRIDGE REMOVAL WORK	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES - STRUCTURE NO. 22654							
0630 0510-0100000A	(106.300)	25,000.00000	25,000.00	59,500.00000	59,500.00	58,000.00000	58,000.00
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0640 0510-0101000A	(150.000)	5,000.00000	5,000.00	10,000.00000	10,000.00	11,875.00000	11,875.00
STRUCTURE EXCAVATION	CUYD						
0650 0510-0108000A	(39.000)	10,000.00000	10,000.00	12,000.00000	12,000.00	19,736.00000	19,736.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0660 0520-0100000A	(1.000)	25,000.00000	25,000.00	49,500.00000	49,500.00	14,500.00000	14,500.00
FURNISH PILE DRIVING EQUIPMENT	LS						
0670 0520-0112000F	540.000	48.00000	25,920.00	53.20000	28,728.00	50.00000	27,000.00
FURNISH HP 14 X 89 STEEL PILES	FOOT						
0680 0520-0211000E	18.000	800.00000	14,400.00	1,500.00000	27,000.00	1,252.22000	22,539.96
DRIVE HP 14 X 89 STEEL PILES	EACH						
0690 0520-0330000E	18.000	200.00000	3,600.00	150.00000	2,700.00	200.00000	3,600.00
REINFORCED PILE TIPS	EACH						
0700 0520-0408000E	2.000	1.00000	2.00	1.00000	2.00	1,000.00000	2,000.00
HP 14 X 89 STEEL PILE SPLICES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES - STRUCTURE NO. 22654							
0710 0530-0100000A	(23600.000)	40,000.00000	40,000.00	50,000.00000	50,000.00	16,305.00000	16,305.00
REINFORCEMENT	LB						
0720 0540-0204000A	(65.000)	100,000.00000	100,000.00	115,000.00000	115,000.00	147,540.00000	147,540.00
DECK CONCRETE, CLASS HPC4500	CUYD						
0730 0540-0301000A	(87.000)	65,000.00000	65,000.00	130,000.00000	130,000.00	91,908.00000	91,908.00
GENERAL STRUCTURAL CONCRETE, CLASS 3300	CUYD						
0740 0540-0401000J	588.000	11.00000	6,468.00	9.00000	5,292.00	8.16000	4,798.08
SAW CUT TEXTURING	SQYD						
0750 0545-0100000J	223.700	300.00000	67,110.00	335.00000	74,939.50	383.77000	85,849.35
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0760 0550-0139000F	976.000	225.00000	219,600.00	280.00000	273,280.00	253.76000	247,669.76
30 INCH PRECAST PRESTRESSED SLABS	FOOT						
0770 0587-0105000A	(234.400)	45,000.00000	45,000.00	50,000.00000	50,000.00	61,080.00000	61,080.00
3 TUBE STEEL RAIL	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES - STRUCTURE NO. 22654							
0780 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES	(1.000) LS	1,000.00000	1,000.00	1,000.00000	1,000.00	3,118.00000	3,118.00
Section Totals:			$673,100.00		$924,441.50		$891,519.15
SECTION: 0005 BASES							
0790 0620-0106000J COLD PLANE PAVEMENT REMOVAL, 0 - 3 INCHES DEEP	2,044.000 SQYD	8.00000	16,352.00	8.32000	17,006.08	6.51000	13,306.44
0800 0620-0109000J COLD PLANE PAVEMENT REMOVAL, 0 - 6 INCHES DEEP	308.000 SQYD	8.00000	2,464.00	9.99000	3,076.92	6.12000	1,884.96
0810 0620-0109000J COLD PLANE PAVEMENT REMOVAL, 1 - 6 INCHES DEEP	1,049.000 SQYD	8.00000	8,392.00	9.68000	10,154.32	7.81000	8,192.69
0820 0641-0102000M AGGREGATE BASE	5,967.000 TON	30.00000	179,010.00	30.00000	179,010.00	31.44000	187,602.48
Section Totals:			$206,218.00		$209,247.32		$210,986.57

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0830 0745-0302000M	3,228.000	65.00000	209,820.00	63.49000	204,945.72	63.49000	204,945.72
LEVEL 3, 1/2 INCH ACP	TON						
0840 0745-0331000M	393.000	128.00000	50,304.00	126.98000	49,903.14	126.98000	49,903.14
LEVEL 3, 1/2 INCH ACP IN LEVELING	TON						
0850 0745-0341000M	524.000	65.00000	34,060.00	63.49000	33,268.76	63.49000	33,268.76
LEVEL 3, 1/2 INCH ACP IN TEMPORARY	TON						
0860 0745-0620000M	249.000	635.00000	158,115.00	632.50000	157,492.50	632.50000	157,492.50
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						
0870 0749-0100000E	10.000	1,500.00000	15,000.00	1,405.58000	14,055.80	1,405.58000	14,055.80
EXTRA FOR ASPHALT APPROACHES	EACH						
0880 0759-0110000F	206.000	40.00000	8,240.00	35.07000	7,224.42	31.77000	6,544.62
CONCRETE CURBS, STANDARD CURB	FOOT						
Section Totals:			$475,539.00		$466,890.34		$466,210.54

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0890 0810-0120000E	2.000	800.00000	1,600.00	775.00000	1,550.00	675.00000	1,350.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
0900 0810-0122000E	1.000	120.00000	120.00	135.00000	135.00	235.00000	235.00
GUARDRAIL END PIECES, TYPE B	EACH						
0910 0810-0126000E	4.000	4,000.00000	16,000.00	2,400.00000	9,600.00	3,350.00000	13,400.00
GUARDRAIL TRANSITION	EACH						
0920 0810-0129000E	5.000	4,000.00000	20,000.00	3,000.00000	15,000.00	3,225.00000	16,125.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0930 0810-0146000F	150.000	30.00000	4,500.00	34.00000	5,100.00	24.00000	3,600.00
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0940 0810-0146000F	38.000	50.00000	1,900.00	65.00000	2,470.00	46.00000	1,748.00
31 INCH GUARDRAIL, TYPE 3	FOOT						
0950 0810-0146000F	106.000	60.00000	6,360.00	50.00000	5,300.00	78.00000	8,268.00
31 INCH GUARDRAIL, TYPE 4	FOOT						
0960 0840-0100000E	25.000	65.00000	1,625.00	65.00000	1,625.00	48.00000	1,200.00
DELINEATORS, TYPE 1	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0970 0840-0104200E	10.000	35.00000	350.00	32.00000	320.00	45.00000	450.00
DELINEATORS, TYPE 4 ALTERNATE 2	EACH						
0980 0842-0101000E	3.000	60.00000	180.00	60.00000	180.00	60.00000	180.00
FIELD FACILITY MARKERS, TYPE S1 GREEN	EACH						
0990 0842-0102000E	3.000	60.00000	180.00	60.00000	180.00	60.00000	180.00
FIELD FACILITY MARKERS, TYPE S1 RED	EACH						
1000 0842-0103000E	3.000	90.00000	270.00	90.00000	270.00	90.00000	270.00
FIELD FACILITY MARKERS, TYPE S2	EACH						
1010 0842-0401000E	2.000	150.00000	300.00	150.00000	300.00	150.00000	300.00
BRIDGE IDENTIFICATION MARKERS	EACH						
1020 0855-0103000E	45.000	15.00000	675.00	6.00000	270.00	15.00000	675.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	EACH						
1030 0860-0200000F	450.000	4.00000	1,800.00	2.00000	900.00	3.75000	1,687.50
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC Unit Price	 Ext Amount	(5) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO. Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1040 0865-0205000F	7,600.000	2.30000	17,480.00	1.65000	12,540.00	2.25000	17,100.00
THERMOPLASTIC, WET WEATHER, SURFACE, NON-PROFILED	FOOT						
1050 0867-0103500E	1.000	800.00000	800.00	350.00000	350.00	750.00000	750.00
PAVEMENT LEGEND, TYPE AB: ARROWS	EACH						
1060 0867-0145100J	60.000	20.00000	1,200.00	9.00000	540.00	18.75000	1,125.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$75,340.00		$56,630.00		$68,643.50
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1070 0905-0100000A	(1.000)	1,000.00000	1,000.00	350.00000	350.00	350.00000	350.00
REMOVE EXISTING SIGNS	LS						
1080 0905-0101000A	(1.000)	600.00000	600.00	600.00000	600.00	600.00000	600.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC Unit Price	 Ext Amount	(5) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO. Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1090 0920-0100000A	(1.100)	1,600.00000	1,600.00	1,600.00000	1,600.00	1,600.00000	1,600.00
SIGN SUPPORT FOOTINGS	CUYD						
1100 0930-0114000A	(436.000)	1,100.00000	1,100.00	1,050.00000	1,050.00	1,050.00000	1,050.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
1110 0930-0117000A	(344.000)	1,500.00000	1,500.00	1,450.00000	1,450.00	1,450.00000	1,450.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
1120 0940-0202000J	61.000	16.00000	976.00	16.00000	976.00	16.00000	976.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
Section Totals:			$6,776.00		$6,026.00		$6,026.00
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1130 1012-0100000A	(1.000)	3,500.00000	3,500.00	4,805.00000	4,805.00	3,046.00000	3,046.00
WATER QUALITY SWALE, 1184	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC		(5) OREGON STATE BRIDGE CONSTRUCTION INC		(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO.	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1140 1012-0100000A	(1.000)	3,500.00000	3,500.00	5,400.00000	5,400.00	3,361.00000	3,361.00
WATER QUALITY SWALE, 1185	LS						
1150 1012-0100000A	(1.000)	3,500.00000	3,500.00	4,805.00000	4,805.00	3,046.00000	3,046.00
WATER QUALITY SWALE, 1186	LS						
1160 1012-0100000A	(1.000)	6,500.00000	6,500.00	8,205.00000	8,205.00	5,271.00000	5,271.00
WATER QUALITY SWALE, 1200	LS						
1170 1030-0101000R	0.500	1,850.00000	925.00	10,500.00000	5,250.00	1,850.00000	925.00
WEED CONTROL	ACRE						
1180 1030-0103000R	0.700	3,600.00000	2,520.00	2,650.00000	1,855.00	3,857.14000	2,700.00
TEMPORARY SEEDING	ACRE						
1190 1030-0109000R	1.300	4,600.00000	5,980.00	1,700.00000	2,210.00	4,423.08000	5,750.00
PERMANENT SEEDING, MIX NO. 1	ACRE						
1200 1030-0110000R	0.130	11,900.00000	1,547.00	9,500.00000	1,235.00	22,884.64000	2,975.00
PERMANENT SEEDING, MIX NO. 2	ACRE						
1210 1040-0101000K	159.000	73.00000	11,607.00	65.00000	10,335.00	73.00000	11,607.00
TOPSOIL	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CARTER & COMPANY INC Unit Price	 Ext Amount	(5) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(6) BABB CONSTRUCTION CO DBA DELTA CONSTRUCTION CO. Unit Price	 Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1220 1040-0112000E	10.000	575.00000	5,750.00	200.00000	2,000.00	575.00000	5,750.00
CONIFER TREES, 4 FT HEIGHT	EACH						
1230 1040-0126000E	8.000	650.00000	5,200.00	500.00000	4,000.00	650.00000	5,200.00
DECIDUOUS TREES, 1 INCH CALIPER	EACH						
1240 1040-0180000E	270.000	40.00000	10,800.00	12.00000	3,240.00	40.00000	10,800.00
PLANT CUTTINGS, GREATER THAN 1 INCH	EACH						
1250 1070-0101000E	1.000	1,100.00000	1,100.00	1,000.00000	1,000.00	1,100.00000	1,100.00
MULTIPLE MAILBOX SUPPORTS	EACH						
1260 1070-0102000E	2.000	100.00000	200.00	150.00000	300.00	100.00000	200.00
MAILBOX CONCRETE COLLARS	EACH						
1270 1091-0100000A	(1.000)	120,000.00000	120,000.00	66,100.00000	66,100.00	86,126.00000	86,126.00
STREAMBED ENHANCEMENT	LS						
Section Totals:			$182,629.00		$120,740.00		$147,857.00
Contract Item Totals			**$2,935,082.75**		**$2,988,262.86**		**$3,091,486.97**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	500.000	20.00000	10,000.00	20.00000	10,000.00	20.00000	10,000.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	300,000.00000	300,000.00	316,184.35000	316,184.35	417,000.00000	417,000.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	35,000.00000	35,000.00	65,000.00000	65,000.00	110,000.00000	110,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	910.000	13.50000	12,285.00	14.00000	12,740.00	14.00000	12,740.00
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	4.000	40.00000	160.00	60.00000	240.00	40.00000	160.00
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	7.000	90.00000	630.00	150.00000	1,050.00	90.00000	630.00
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0119000E	4.000	1,250.00000	5,000.00	1,300.00000	5,200.00	1,100.00000	4,400.00
TEMPORARY BRIDGE CONNECTIONS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0131000F TEMPORARY CONCRETE BARRIER, TALL, REFLECTORIZED	453.000 FOOT	26.00000	11,778.00	30.00000	13,590.00	23.00000	10,419.00
0090 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	252.000 FOOT	8.00000	2,016.00	6.00000	1,512.00	5.00000	1,260.00
0100 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000 EACH	1,750.00000	3,500.00	4,000.00000	8,000.00	3,400.00000	6,800.00
0110 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	6.000 EACH	150.00000	900.00	500.00000	3,000.00	600.00000	3,600.00
0120 0225-0141100E REFLECTIVE BARRIER PANELS	78.000 EACH	20.00000	1,560.00	20.00000	1,560.00	20.00000	1,560.00
0130 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000 EACH	1.00000	4.00	0.01000	0.04	1,000.00000	4,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	705.000 FOOT	5.00000	3,525.00	2.00000	1,410.00	4.00000	2,820.00
0150 0225-0145000E TEMPORARY PLASTIC DRUMS	26.000 EACH	32.00000	832.00	60.00000	1,560.00	32.00000	832.00
0160 0225-0148000E TEMPORARY REFLECTIVE PAVEMENT MARKERS	718.000 EACH	7.00000	5,026.00	5.00000	3,590.00	7.25000	5,205.50
0170 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	718.000 EACH	3.00000	2,154.00	3.00000	2,154.00	5.00000	3,590.00
0180 0225-0153000F TEMPORARY STRIPING	13,448.000 FOOT	0.15000	2,017.20	0.30000	4,034.40	0.15000	2,017.20
0190 0225-0153200J TEMPORARY PAVEMENT BARS	25.000 SQFT	2.00000	50.00	6.00000	150.00	2.50000	62.50
0200 0225-0154000F STRIPE REMOVAL	1,074.000 FOOT	2.25000	2,416.50	2.00000	2,148.00	2.50000	2,685.00
0210 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000 EACH	6,500.00000	13,000.00	12,500.00000	25,000.00	7,500.00000	15,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0168000T	1,800.000	52.00000	93,600.00	57.25000	103,050.00	50.00000	90,000.00
FLAGGERS	HOUR						
0230 0225-0168100E	4.000	1,250.00000	5,000.00	0.01000	0.04	2,000.00000	8,000.00
FLAGGER STATION LIGHTING	EACH						
0240 0225-0172000T	500.000	56.00000	28,000.00	73.00000	36,500.00	65.00000	32,500.00
PILOT CARS	HOUR						
0250 0245-0100000A	(1.000)	25,000.00000	25,000.00	100,000.00000	100,000.00	80,000.00000	80,000.00
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "L" 63+12	LS						
0260 0280-0100000A	(1.000)	18,500.00000	18,500.00	1.00000	1.00	35,000.00000	35,000.00
EROSION CONTROL	LS						
0270 0280-0101000J	250.000	5.00000	1,250.00	2.00000	500.00	4.00000	1,000.00
PLASTIC SHEETING	SQYD						
0280 0280-0105040J	6,339.000	1.30000	8,240.70	1.30000	8,240.70	1.35000	8,557.65
MATTING, TYPE D	SQYD						
0290 0280-0105060J	517.000	6.00000	3,102.00	6.00000	3,102.00	6.25000	3,231.25
MATTING, TYPE F	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0280-0106010E	1.000	1,000.00000	1,000.00	1,200.00000	1,200.00	200.00000	200.00
CHECK DAM, TYPE 1	EACH						
0310 0280-0106060E	27.000	225.00000	6,075.00	250.00000	6,750.00	150.00000	4,050.00
CHECK DAM, TYPE 6	EACH						
0320 0280-0110010E	1.000	2,000.00000	2,000.00	5,000.00000	5,000.00	2,200.00000	2,200.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0330 0280-0114030E	8.000	600.00000	4,800.00	125.00000	1,000.00	110.00000	880.00
INLET PROTECTION, TYPE 3	EACH						
0340 0280-0115060F	200.000	40.00000	8,000.00	35.00000	7,000.00	15.00000	3,000.00
SEDIMENT BARRIER, TYPE 6	FOOT						
0350 0280-0115080F	1,155.000	6.50000	7,507.50	8.00000	9,240.00	9.00000	10,395.00
SEDIMENT BARRIER, TYPE 8	FOOT						
0360 0280-0119000E	20.000	75.00000	1,500.00	50.00000	1,000.00	50.00000	1,000.00
STRAW BALE	EACH						
0370 0290-0100000A	(1.000)	5,000.00000	5,000.00	1.00000	1.00	250.00000	250.00
POLLUTION CONTROL PLAN	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	(8) HP CIVIL INC Unit Price	 Ext Amount	(9) CASCADE BRIDGE LLC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0380 0290-0102000A	(1.000)	500.00000	500.00	500.00000	500.00	250.00000	250.00
WORK CONTAINMENT PLAN	LS						
0390 0290-0200000A	(1.000)	500.00000	500.00	1.00000	1.00	15,000.00000	15,000.00
TURBIDITY MONITORING	LS						
0400 1999-9Z90000F	122.000	100.00000	12,200.00	125.00000	15,250.00	140.00000	17,080.00
TEMPORARY BRIDGE RAIL	FOOT						
Section Totals:			$643,628.90		$776,458.53		$927,375.10
SECTION: 0002 ROADWORK							
0410 0305-0100000A	(1.000)	30,000.00000	30,000.00	35,000.00000	35,000.00	40,000.00000	40,000.00
CONSTRUCTION SURVEY WORK	LS						
0420 0310-0106000A	(1.000)	25,000.00000	25,000.00	20,000.00000	20,000.00	12,000.00000	12,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0430 0320-0100000A	(1.000)	10,000.00000	10,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
CLEARING AND GRUBBING	ACRE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0440 0330-0105000K	7,520.000	10.00000	75,200.00	21.50000	161,680.00	38.50000	289,520.00
GENERAL EXCAVATION	CUYD						
0450 0330-0126000K	2,282.000	37.00000	84,434.00	38.00000	86,716.00	57.50000	131,215.00
STONE EMBANKMENT	CUYD						
0460 0331-0115000J	1,965.000	40.00000	78,600.00	55.00000	108,075.00	81.50000	160,147.50
36 INCH SUBGRADE STABILIZATION	SQYD						
0470 0350-0105000J	6,349.000	1.50000	9,523.50	1.00000	6,349.00	1.60000	10,158.40
SUBGRADE GEOTEXTILE	SQYD						
0480 0390-0105000K	35.000	61.00000	2,135.00	100.00000	3,500.00	140.00000	4,900.00
LOOSE RIPRAP, CLASS 50	CUYD						
0490 0390-0111000K	1,190.000	55.00000	65,450.00	65.00000	77,350.00	119.00000	141,610.00
LOOSE RIPRAP, CLASS 200	CUYD						
Section Totals:			$380,342.50		$523,670.00		$814,550.90
SECTION: 0003 DRAINAGE AND SEWERS							
0500 0415-0100000F	591.000	10.00000	5,910.00	7.00000	4,137.00	4.75000	2,807.25
MAINLINE VIDEO INSPECTION	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0510 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	153.000 FOOT	64.00000	9,792.00	110.00000	16,830.00	117.00000	17,901.00
0520 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	212.000 FOOT	70.00000	14,840.00	85.00000	18,020.00	92.00000	19,504.00
0530 0445-060012AF 12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	76.000 FOOT	70.00000	5,320.00	125.00000	9,500.00	125.00000	9,500.00
0540 0445-060018AF 18 INCH DUCTILE IRON PIPE, 5 FT DEPTH	47.000 FOOT	80.00000	3,760.00	205.00000	9,635.00	165.00000	7,755.00
0550 0445-060024BF 18 INCH DUCTILE IRON PIPE, 10 FT DEPTH	103.000 FOOT	110.00000	11,330.00	225.00000	23,175.00	185.00000	19,055.00
0560 0445-0700120E SLOPED END SECTIONS, 12 INCH	6.000 EACH	700.00000	4,200.00	1,200.00000	7,200.00	975.00000	5,850.00
0570 0445-0700180E SLOPED END SECTIONS, 18 INCH	9.000 EACH	700.00000	6,300.00	1,300.00000	11,700.00	1,425.00000	12,825.00
0580 0460-0100000J PAVED CULVERT END SLOPES	495.000 SQFT	50.00000	24,750.00	25.00000	12,375.00	41.00000	20,295.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	(8) HP CIVIL INC Unit Price	 Ext Amount	(9) CASCADE BRIDGE LLC Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0590 0470-0103000E	1.000	2,500.00000	2,500.00	7,500.00000	7,500.00	5,200.00000	5,200.00
CONCRETE MANHOLES, WITH INLET	EACH						
0600 0470-0315000E	6.000	1,000.00000	6,000.00	2,900.00000	17,400.00	2,900.00000	17,400.00
CONCRETE INLETS, TYPE G-2	EACH						
0610 0480-0100000F	327.000	22.00000	7,194.00	27.00000	8,829.00	28.00000	9,156.00
DRAINAGE CURBS	FOOT						
Section Totals:			$101,896.00		$146,301.00		$147,248.25
SECTION: 0004 BRIDGES - STRUCTURE NO. 22654							
0620 0501-0100000A	(1008.000)	35,000.00000	35,000.00	19,500.00000	19,500.00	25,000.00000	25,000.00
BRIDGE REMOVAL WORK	SQFT						
0630 0510-0100000A	(106.300)	45,000.00000	45,000.00	14,000.00000	14,000.00	82,000.00000	82,000.00
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0640 0510-0101000A	(150.000)	10,000.00000	10,000.00	20,000.00000	20,000.00	12,000.00000	12,000.00
STRUCTURE EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004	BRIDGES - STRUCTURE NO. 22654						
0650 0510-0108000A	(39.000)	12,000.00000	12,000.00	4,500.00000	4,500.00	16,000.00000	16,000.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0660 0520-0100000A	(1.000)	25,000.00000	25,000.00	40,000.00000	40,000.00	60,000.00000	60,000.00
FURNISH PILE DRIVING EQUIPMENT	LS						
0670 0520-0112000F	540.000	58.00000	31,320.00	50.00000	27,000.00	45.00000	24,300.00
FURNISH HP 14 X 89 STEEL PILES	FOOT						
0680 0520-0211000E	18.000	1,250.00000	22,500.00	1,000.00000	18,000.00	1,900.00000	34,200.00
DRIVE HP 14 X 89 STEEL PILES	EACH						
0690 0520-0330000E	18.000	200.00000	3,600.00	150.00000	2,700.00	180.00000	3,240.00
REINFORCED PILE TIPS	EACH						
0700 0520-0408000E	2.000	0.01000	0.02	400.00000	800.00	525.00000	1,050.00
HP 14 X 89 STEEL PILE SPLICES	EACH						
0710 0530-0100000A	(23600.000)	45,000.00000	45,000.00	50,000.00000	50,000.00	42,000.00000	42,000.00
REINFORCEMENT	LB						
0720 0540-0204000A	(65.000)	135,000.00000	135,000.00	125,000.00000	125,000.00	180,000.00000	180,000.00
DECK CONCRETE, CLASS HPC4500	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES - STRUCTURE NO. 22654							
0730 0540-0301000A	(87.000)	193,400.00000	193,400.00	95,000.00000	95,000.00	155,000.00000	155,000.00
GENERAL STRUCTURAL CONCRETE, CLASS 3300	CUYD						
0740 0540-0401000J	588.000	8.25000	4,851.00	8.50000	4,998.00	9.00000	5,292.00
SAW CUT TEXTURING	SQYD						
0750 0545-0100000J	223.700	350.00000	78,295.00	265.00000	59,280.50	365.00000	81,650.50
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0760 0550-0139000F	976.000	400.00000	390,400.00	245.00000	239,120.00	415.00000	405,040.00
30 INCH PRECAST PRESTRESSED SLABS	FOOT						
0770 0587-0105000A	(234.400)	75,000.00000	75,000.00	50,000.00000	50,000.00	70,000.00000	70,000.00
3 TUBE STEEL RAIL	FOOT						
0780 0589-0100000A	(1.000)	3,000.00000	3,000.00	5,000.00000	5,000.00	3,500.00000	3,500.00
UTILITY ATTACHMENT ON STRUCTURES	LS						
Section Totals:			$1,109,366.02		$774,898.50		$1,200,272.50

SECTION: 0005 BASES

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 BASES							
0790 0620-0106000J	2,044.000	1.25000	2,555.00	8.00000	16,352.00	9.15000	18,702.60
COLD PLANE PAVEMENT REMOVAL, 0 - 3 INCHES DEEP	SQYD						
0800 0620-0109000J	308.000	2.75000	847.00	11.00000	3,388.00	9.15000	2,818.20
COLD PLANE PAVEMENT REMOVAL, 0 - 6 INCHES DEEP	SQYD						
0810 0620-0109000J	1,049.000	2.50000	2,622.50	10.00000	10,490.00	9.15000	9,598.35
COLD PLANE PAVEMENT REMOVAL, 1 - 6 INCHES DEEP	SQYD						
0820 0641-0102000M	5,967.000	30.00000	179,010.00	25.00000	149,175.00	52.25000	311,775.75
AGGREGATE BASE	TON						
Section Totals:			$185,034.50		$179,405.00		$342,894.90
SECTION: 0006 WEARING SURFACES							
0830 0745-0302000M	3,228.000	63.50000	204,978.00	64.00000	206,592.00	103.50000	334,098.00
LEVEL 3, 1/2 INCH ACP	TON						
0840 0745-0331000M	393.000	127.50000	50,107.50	127.00000	49,911.00	125.00000	49,125.00
LEVEL 3, 1/2 INCH ACP IN LEVELING	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0850 0745-0341000M	524.000	63.50000	33,274.00	64.00000	33,536.00	114.00000	59,736.00
LEVEL 3, 1/2 INCH ACP IN TEMPORARY	TON						
0860 0745-0620000M	249.000	632.50000	157,492.50	633.00000	157,617.00	1.00000	249.00
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						
0870 0749-0100000E	10.000	1,500.00000	15,000.00	1,425.00000	14,250.00	1,375.00000	13,750.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0880 0759-0110000F	206.000	37.50000	7,725.00	50.00000	10,300.00	51.50000	10,609.00
CONCRETE CURBS, STANDARD CURB	FOOT						
Section Totals:			$468,577.00		$472,206.00		$467,567.00
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0890 0810-0120000E	2.000	675.00000	1,350.00	700.00000	1,400.00	800.00000	1,600.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0900 0810-0122000E GUARDRAIL END PIECES, TYPE B	1.000 EACH	235.00000	235.00	300.00000	300.00	150.00000	150.00
0910 0810-0126000E GUARDRAIL TRANSITION	4.000 EACH	3,350.00000	13,400.00	3,500.00000	14,000.00	2,500.00000	10,000.00
0920 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	5.000 EACH	3,225.00000	16,125.00	3,300.00000	16,500.00	3,100.00000	15,500.00
0930 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	150.000 FOOT	24.00000	3,600.00	25.00000	3,750.00	35.00000	5,250.00
0940 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	38.000 FOOT	46.00000	1,748.00	46.00000	1,748.00	67.00000	2,546.00
0950 0810-0146000F 31 INCH GUARDRAIL, TYPE 4	106.000 FOOT	78.00000	8,268.00	80.00000	8,480.00	51.00000	5,406.00
0960 0840-0100000E DELINEATORS, TYPE 1	25.000 EACH	25.00000	625.00	50.00000	1,250.00	75.00000	1,875.00
0970 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	10.000 EACH	10.00000	100.00	50.00000	500.00	40.00000	400.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0980 0842-0101000E FIELD FACILITY MARKERS, TYPE S1 GREEN	3.000 EACH	100.00000	300.00	60.00000	180.00	60.00000	180.00
0990 0842-0102000E FIELD FACILITY MARKERS, TYPE S1 RED	3.000 EACH	100.00000	300.00	60.00000	180.00	60.00000	180.00
1000 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	3.000 EACH	150.00000	450.00	90.00000	270.00	90.00000	270.00
1010 0842-0401000E BRIDGE IDENTIFICATION MARKERS	2.000 EACH	150.00000	300.00	150.00000	300.00	150.00000	300.00
1020 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	45.000 EACH	7.00000	315.00	6.00000	270.00	7.50000	337.50
1030 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	450.000 FOOT	1.00000	450.00	2.00000	900.00	1.15000	517.50
1040 0865-0205000F THERMOPLASTIC, WET WEATHER, SURFACE, NON-PROFILED	7,600.000 FOOT	2.50000	19,000.00	2.00000	15,200.00	2.55000	19,380.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1050 0867-0103500E	1.000	200.00000	200.00	350.00000	350.00	220.00000	220.00
PAVEMENT LEGEND, TYPE AB: ARROWS	EACH						
1060 0867-0145100J	60.000	10.00000	600.00	9.00000	540.00	11.00000	660.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$67,366.00		$66,118.00		$64,772.00
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1070 0905-0100000A	(1.000)	350.00000	350.00	400.00000	400.00	375.00000	375.00
REMOVE EXISTING SIGNS	LS						
1080 0905-0101000A	(1.000)	600.00000	600.00	600.00000	600.00	625.00000	625.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
1090 0920-0100000A	(1.100)	1,600.00000	1,600.00	1,600.00000	1,600.00	1,600.00000	1,600.00
SIGN SUPPORT FOOTINGS	CUYD						
1100 0930-0114000A	(436.000)	1,050.00000	1,050.00	1,200.00000	1,200.00	1,100.00000	1,100.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	(8) HP CIVIL INC Unit Price	 Ext Amount	(9) CASCADE BRIDGE LLC Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1110 0930-0117000A	(344.000)	1,450.00000	1,450.00	1,500.00000	1,500.00	1,500.00000	1,500.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
1120 0940-0202000J	61.000	16.00000	976.00	16.50000	1,006.50	16.00000	976.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
Section Totals:			$6,026.00		$6,306.50		$6,176.00
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1130 1012-0100000A	(1.000)	4,805.00000	4,805.00	7,000.00000	7,000.00	7,000.00000	7,000.00
WATER QUALITY SWALE, 1184	LS						
1140 1012-0100000A	(1.000)	5,400.00000	5,400.00	8,000.00000	8,000.00	8,000.00000	8,000.00
WATER QUALITY SWALE, 1185	LS						
1150 1012-0100000A	(1.000)	4,805.00000	4,805.00	6,000.00000	6,000.00	7,000.00000	7,000.00
WATER QUALITY SWALE, 1186	LS						
1160 1012-0100000A	(1.000)	8,205.00000	8,205.00	12,500.00000	12,500.00	13,000.00000	13,000.00
WATER QUALITY SWALE, 1200	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO		(8) HP CIVIL INC		(9) CASCADE BRIDGE LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1170 1030-0101000R WEED CONTROL	0.500 ACRE	10,500.00000	5,250.00	13,000.00000	6,500.00	12,000.00000	6,000.00
1180 1030-0103000R TEMPORARY SEEDING	0.700 ACRE	2,650.00000	1,855.00	3,000.00000	2,100.00	2,700.00000	1,890.00
1190 1030-0109000R PERMANENT SEEDING, MIX NO. 1	1.300 ACRE	1,700.00000	2,210.00	1,700.00000	2,210.00	1,750.00000	2,275.00
1200 1030-0110000R PERMANENT SEEDING, MIX NO. 2	0.130 ACRE	9,500.00000	1,235.00	10,000.00000	1,300.00	10,000.00000	1,300.00
1210 1040-0101000K TOPSOIL	159.000 CUYD	115.00000	18,285.00	70.00000	11,130.00	66.00000	10,494.00
1220 1040-0112000E CONIFER TREES, 4 FT HEIGHT	10.000 EACH	200.00000	2,000.00	200.00000	2,000.00	205.00000	2,050.00
1230 1040-0126000E DECIDUOUS TREES, 1 INCH CALIPER	8.000 EACH	500.00000	4,000.00	500.00000	4,000.00	520.00000	4,160.00
1240 1040-0180000E PLANT CUTTINGS, GREATER THAN 1 INCH	270.000 EACH	12.00000	3,240.00	12.00000	3,240.00	12.00000	3,240.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	(8) HP CIVIL INC Unit Price	 Ext Amount	(9) CASCADE BRIDGE LLC Unit Price	 Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1250 1070-0101000E	1.000	500.00000	500.00	400.00000	400.00	500.00000	500.00
MULTIPLE MAILBOX SUPPORTS	EACH						
1260 1070-0102000E	2.000	250.00000	500.00	50.00000	100.00	300.00000	600.00
MAILBOX CONCRETE COLLARS	EACH						
1270 1091-0100000A	(1.000)	67,500.00000	67,500.00	150,000.00000	150,000.00	120,000.00000	120,000.00
STREAMBED ENHANCEMENT	LS						
Section Totals:			$129,790.00		$216,480.00		$187,509.00
Contract Item Totals			**$3,092,026.92**		**$3,161,843.53**		**$4,158,365.65**

( ) indicates item is bid as Lump Sum