Oregon Department of Transportation

Tabulation of Bids

Call Order:	003	Contract ID: 15163	Counties: VARIOUS
Letting Date:	September 19, 2019	Region: 1	Aid #: S064(061)
Project:	I-205: I-5 - OR213, PHASE 3 SEC.		

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV30009709	HP CIVIL INC	$3,718,610.93	100.00%
2	CV21000494	KERR CONTRACTORS OREGON INC	$3,828,918.00	102.97%
3	CV20007527	WILDISH STANDARD PAVING CO	$3,874,537.35	104.19%
4	CV20015790	CORAL CONSTRUCTION CO	$4,168,940.00	112.11%
5	CV30011397	NORTHEAST ELECTRIC LLC	$5,691,581.00	153.06%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0001	TEMPORARY FEATURES AND APPURTENANCES							
0010	0210-0100000A	(1.000)	371,861.09000	371,861.09	382,890.00000	382,890.00	387,400.00000	387,400.00
MOBILIZATION		LS						
0020	0225-0100000A	(1.000)	140,000.00000	140,000.00	85,002.40000	85,002.40	200,000.00000	200,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LS						
0030	0225-0102000J	3,400.000	13.75000	46,750.00	22.00000	74,800.00	15.00000	51,000.00
TEMPORARY SIGNS		SQFT						
0040	0225-0104000E	10.000	50.00000	500.00	45.00000	450.00	25.00000	250.00
TEMPORARY BARRICADES, TYPE II		EACH						
0050	0225-0105000E	45.000	100.00000	4,500.00	125.00000	5,625.00	50.00000	2,250.00
TEMPORARY BARRICADES, TYPE III		EACH						
0060	0225-0126000F	3,512.000	15.00000	52,680.00	15.00000	52,680.00	30.00000	105,360.00
TEMPORARY CONCRETE BARRIER, REFLECTORIZED		FOOT						
0070	0225-0133000E	4.000	2,000.00000	8,000.00	1,500.00000	6,000.00	0.01000	0.04
TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM		EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000 EACH	2,000.00000	4,000.00	1,750.00000	3,500.00	0.01000	0.02
0090 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	6.000 EACH	9,000.00000	54,000.00	16,300.00000	97,800.00	0.01000	0.06
0100 0225-0141100E REFLECTIVE BARRIER PANELS	24.000 EACH	25.00000	600.00	15.00000	360.00	30.00000	720.00
0110 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000 EACH	0.01000	0.04	1.00000	4.00	0.01000	0.04
0120 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000 EACH	0.01000	0.02	1.00000	2.00	0.01000	0.02
0130 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	20.000 EACH	0.01000	0.20	1.00000	20.00	300.00000	6,000.00
0140 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	25.000 FOOT	25.00000	625.00	30.00000	750.00	40.00000	1,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	3,361.000 FOOT	3.00000	10,083.00	3.00000	10,083.00	0.01000	33.61
0160 0225-0145000E TEMPORARY PLASTIC DRUMS	600.000 EACH	30.00000	18,000.00	40.00000	24,000.00	80.00000	48,000.00
0170 0225-0148000E TEMPORARY REFLECTIVE PAVEMENT MARKERS	400.000 EACH	7.00000	2,800.00	2.00000	800.00	2.00000	800.00
0180 0225-0152000F TEMPORARY NON-REFLECTIVE TAPE	2,500.000 FOOT	3.00000	7,500.00	2.95000	7,375.00	0.50000	1,250.00
0190 0225-0154000F STRIPE REMOVAL	1,723.000 FOOT	2.00000	3,446.00	1.00000	1,723.00	1.25000	2,153.75
0200 0225-0162000E SEQUENTIAL ARROW SIGNS	5.000 EACH	3,000.00000	15,000.00	975.00000	4,875.00	3,000.00000	15,000.00
0210 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	8.000 EACH	6,500.00000	52,000.00	3,500.00000	28,000.00	6,000.00000	48,000.00
0220 0225-0168000T FLAGGERS	200.000 HOUR	58.00000	11,600.00	58.76000	11,752.00	65.00000	13,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0230 0225-0168100T FLAGGER STATION LIGHTING	200.000 HOUR	15.00000	3,000.00	200.00000	40,000.00	10.00000	2,000.00
0240 0225-0169000E TRAFFIC CONTROL SUPERVISOR	150.000 EACH	1.00000	150.00	500.00000	75,000.00	700.00000	105,000.00
0250 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT	(1.000) LS	1.00000	1.00	75,000.00000	75,000.00	0.01000	0.01
0260 0270-0114000F TEMPORARY TYPE CL CHAIN LINK FENCE	200.000 FOOT	15.00000	3,000.00	10.00000	2,000.00	35.00000	7,000.00
0270 0280-0100000A EROSION CONTROL	(1.000) LS	1.00000	1.00	12,730.00000	12,730.00	30,000.00000	30,000.00
0280 0280-0101000J PLASTIC SHEETING	1,000.000 SQYD	5.00000	5,000.00	3.25000	3,250.00	0.50000	500.00
0290 0280-0104020R TEMPORARY MULCHING, STRAW	0.100 ACRE	25,000.00000	2,500.00	10,000.00000	1,000.00	2,000.00000	200.00
0300 0280-0105100J COMPOST EROSION BLANKET	5,700.000 SQYD	3.50000	19,950.00	3.20000	18,240.00	2.00000	11,400.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0310 0280-0106030E	74.000	110.00000	8,140.00	200.00000	14,800.00	50.00000	3,700.00
CHECK DAM, TYPE 3	EACH						
0320 0280-0110020E	10.000	1.00000	10.00	2,500.00000	25,000.00	0.01000	0.10
CONSTRUCTION ENTRANCE, TYPE 2	EACH						
0330 0280-0114030E	14.000	140.00000	1,960.00	80.00000	1,120.00	0.01000	0.14
INLET PROTECTION, TYPE 3	EACH						
0340 0280-0114070E	65.000	130.00000	8,450.00	180.00000	11,700.00	0.01000	0.65
INLET PROTECTION, TYPE 7	EACH						
0350 0280-0115080F	1,000.000	8.00000	8,000.00	10.00000	10,000.00	0.01000	10.00
SEDIMENT BARRIER, TYPE 8	FOOT						
0360 0280-0115090F	10,000.000	0.01000	100.00	3.60000	36,000.00	0.01000	100.00
SEDIMENT BARRIER, TYPE 9	FOOT						
0370 0290-0100000A	(1.000)	1.00000	1.00	500.00000	500.00	0.01000	0.01
POLLUTION CONTROL PLAN	LS						
0380 0294-0100000A	(1.000)	5,000.00000	5,000.00	500.00000	500.00	0.01000	0.01
HEALTH AND SAFETY PLAN	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0390 1999-9Z90000E	9.000	500.00000	4,500.00	100.00000	900.00	1,000.00000	9,000.00
TP&DT FOR ITS COMMISSIONING	EACH						
Section Totals:			$873,708.35		$1,126,231.40		$1,051,128.46
SECTION: 0002 ROADWORK							
0400 0305-0100000A	(1.000)	40,000.00000	40,000.00	36,080.00000	36,080.00	35,000.00000	35,000.00
CONSTRUCTION SURVEY WORK	LS						
0410 0310-0106000A	(1.000)	3,000.00000	3,000.00	20,000.00000	20,000.00	20,000.00000	20,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0420 0310-0119000F	2,300.000	12.00000	27,600.00	2.50000	5,750.00	4.00000	9,200.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0430 0320-0100000A	(1.500)	15,000.00000	15,000.00	1,100.00000	1,100.00	12,000.00000	12,000.00
CLEARING AND GRUBBING	ACRE						
0440 0330-0105000K	1,411.000	42.00000	59,262.00	30.00000	42,330.00	40.00000	56,440.00
GENERAL EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0002	ROADWORK							
0450	0331-0106000J	1,700.000	20.00000	34,000.00	24.00000	40,800.00	0.01000	17.00
12 INCH SUBGRADE STABILIZATION		SQYD						
0460	0350-0105000J	2,500.000	1.25000	3,125.00	1.00000	2,500.00	1.00000	2,500.00
SUBGRADE GEOTEXTILE		SQYD						
Section Totals:				$181,987.00		$148,560.00		$135,157.00
SECTION: 0003	BRIDGE NO. 09739							
0470	0501-0100000A	(40.000)	6,000.00000	6,000.00	15,385.00000	15,385.00	5,000.00000	5,000.00
BRIDGE REMOVAL WORK		SQFT						
0480	0930-0105000A	(5000.000)	75,000.00000	75,000.00	80,000.00000	80,000.00	75,000.00000	75,000.00
BRIDGE STRUCTURE MOUNTS		LB						
0490	1050-0224000F	134.500	200.00000	26,900.00	50.00000	6,725.00	250.00000	33,625.00
8 FOOT TYPE B MODIFIED PROTECTIVE FENCE		FOOT						
0500	1999-9Z90000E	1.000	4,500.00000	4,500.00	5,000.00000	5,000.00	4,000.00000	4,000.00
8 FOOT X 30 INCH BRIDGE PROTECTIVE FENCE GATE		EACH						
Section Totals:				$112,400.00		$107,110.00		$117,625.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0004 BASES							
0510 0620-0120000J	2,405.000	10.75000	25,853.75	8.25000	19,841.25	11.00000	26,455.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0520 0641-0102000M	2,200.000	35.50000	78,100.00	41.00000	90,200.00	40.00000	88,000.00
AGGREGATE BASE	TON						
Section Totals:			$103,953.75		$110,041.25		$114,455.00
SECTION: 0005 WEARING SURFACES							
0530 0745-0302000M	735.000	200.00000	147,000.00	200.00000	147,000.00	225.00000	165,375.00
LEVEL 3, 1/2 INCH ACP	TON						
0540 0745-0402000M	170.000	190.00000	32,300.00	190.00000	32,300.00	215.00000	36,550.00
LEVEL 4, 1/2 INCH ACP	TON						
0550 0745-0620000M	44.000	0.02000	0.88	1.00000	44.00	0.01000	0.44
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0560 0745-0640100M PG 70-22ER ASPHALT IN 1/2 INCH ACP	10.000 TON	0.02000	0.20	1.00000	10.00	0.01000	0.10
Section Totals:			$179,301.08		$179,354.00		$201,925.54
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0570 0810-0104000F GUARDRAIL, TYPE 2A	75.000 FOOT	25.00000	1,875.00	22.00000	1,650.00	25.00000	1,875.00
0580 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	4.000 EACH	625.00000	2,500.00	750.00000	3,000.00	800.00000	3,200.00
0590 0810-0122000E GUARDRAIL END PIECES, TYPE B	4.000 EACH	125.00000	500.00	100.00000	400.00	200.00000	800.00
0600 0810-0128000E GUARDRAIL CONNECTIONS	1.000 EACH	425.00000	425.00	414.00000	414.00	500.00000	500.00
0610 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	5.000 EACH	3,200.00000	16,000.00	3,600.00000	18,000.00	4,000.00000	20,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0620 0810-0145000E	3.000	225.00000	675.00	250.00000	750.00	300.00000	900.00
EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EACH						
0630 0810-0146000F	1,463.000	23.00000	33,649.00	22.00000	32,186.00	25.00000	36,575.00
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0640 0810-0147000E	1.000	650.00000	650.00	1,000.00000	1,000.00	2,000.00000	2,000.00
GUARDRAIL HEIGHT CONVERSION, TYPE 2A	EACH						
0650 0865-0116600F	1,723.000	3.25000	5,599.75	3.45000	5,944.35	3.45000	5,944.35
THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	FOOT						
Section Totals:			$61,873.75		$63,344.35		$71,794.35
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0660 0905-0100000A	(1.000)	1,000.00000	1,000.00	2,000.00000	2,000.00	1,000.00000	1,000.00
REMOVE EXISTING SIGNS	LS						
0670 0905-0101000A	(1.000)	1,000.00000	1,000.00	3,300.00000	3,300.00	1,000.00000	1,000.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0680 0920-0100000A	(2.350)	3,500.00000	3,500.00	3,500.00000	3,500.00	4,000.00000	4,000.00
SIGN SUPPORT FOOTINGS	CUYD						
0690 0930-0111000A	(1197.000)	5,000.00000	5,000.00	4,760.00000	4,760.00	5,000.00000	5,000.00
MULTI-POST BREAKAWAY SIGN SUPPORTS	LB						
0700 0930-0112000A	(271.000)	2,600.00000	2,600.00	2,150.00000	2,150.00	3,000.00000	3,000.00
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
0710 0940-0201000J	33.000	35.00000	1,155.00	32.00000	1,056.00	40.00000	1,320.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
0720 0940-0202000J	1.000	50.00000	50.00	50.00000	50.00	60.00000	60.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0730 0965-0100000A	(1.000)	35,000.00000	35,000.00	32,000.00000	32,000.00	40,000.00000	40,000.00
CAMERA POLES AND FOUNDATIONS	LS						
0740 0970-0105000A	(800.000)	35,000.00000	35,000.00	10,000.00000	10,000.00	15,000.00000	15,000.00
SWITCHING, CONDUIT, AND WIRING	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0750 1999-9Z90000A	(1.000)	40,000.00000	40,000.00	43,000.00000	43,000.00	50,000.00000	50,000.00
ITS INSTALLATION, SITE A	LS						
0760 1999-9Z90000A	(1.000)	300,000.00000	300,000.00	115,000.00000	115,000.00	130,000.00000	130,000.00
ITS INSTALLATION, SITE D	LS						
0770 1999-9Z90000A	(1.000)	130,000.00000	130,000.00	195,000.00000	195,000.00	225,000.00000	225,000.00
ITS INSTALLATION, SITE K	LS						
0780 1999-9Z90000A	(1.000)	45,000.00000	45,000.00	64,000.00000	64,000.00	70,000.00000	70,000.00
ITS INSTALLATION, SITE M	LS						
0790 1999-9Z90000A	(1.000)	145,000.00000	145,000.00	175,000.00000	175,000.00	200,000.00000	200,000.00
ITS INSTALLATION, SITE S	LS						
0800 1999-9Z90000A	(1.000)	10,000.00000	10,000.00	4,000.00000	4,000.00	5,000.00000	5,000.00
LOAD AND TRANSPORT AGENCY-FURNISHED ITS EQUIPMENT	LS						
0810 1999-9Z90000A	(1.000)	80,000.00000	80,000.00	208,000.00000	208,000.00	235,000.00000	235,000.00
TELECOMMUNICATIONS, CONDUIT RELOCATION	LS						
0820 1999-9Z90000A	(1.000)	80,000.00000	80,000.00	26,000.00000	26,000.00	30,000.00000	30,000.00
TELECOMMUNICATIONS, INSTALLATION AND TESTING	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0830 1999-9Z90000A	(1.000)	85,000.00000	85,000.00	11,000.00000	11,000.00	15,000.00000	15,000.00
TELECOMMUNICATIONS, MATERIAL	LS						
0840 1999-9Z90000A	(1.000)	7,500.00000	7,500.00	1,200.00000	1,200.00	2,000.00000	2,000.00
TRANSPORT SALVAGED ELECTRICAL MATERIALS	LS						
0850 1999-9Z90000F	610.000	20.00000	12,200.00	14.00000	8,540.00	16.00000	9,760.00
EXTRA FOR CLSM CONDUIT BACKFILL	FOOT						
Section Totals:			$1,019,005.00		$909,556.00		$1,042,140.00
SECTION: 0008 TRUSS SIGN BRIDGE NO. 23836							
0860 0510-0100000A	(56.000)	1.00000	1.00	6,350.00000	6,350.00	7,000.00000	7,000.00
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0870 0920-0100000A	(79.000)	82,500.00000	82,500.00	101,400.00000	101,400.00	70,000.00000	70,000.00
SIGN SUPPORT FOOTINGS	CUYD						
0880 0930-0101000A	(57000.000)	330,000.00000	330,000.00	300,000.00000	300,000.00	320,000.00000	320,000.00
TRUSS SIGN BRIDGE	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0008	TRUSS SIGN BRIDGE NO. 23836							
0890	1999-9Z90000J	690.000	16.00000	11,040.00	20.00000	13,800.00	20.00000	13,800.00
GRAFFITI DETERRENT SCREENING		SQFT						
Section Totals:				$423,541.00		$421,550.00		$410,800.00
SECTION: 0009	MONOTUBE SIGN BRIDGE NO. 23834							
0900	0510-0100000A	(100.000)	5,000.00000	5,000.00	2,260.00000	2,260.00	7,000.00000	7,000.00
SHORING, CRIBBING, AND COFFERDAMS		SQYD						
0910	0920-0100000A	(71.000)	80,000.00000	80,000.00	128,630.00000	128,630.00	65,000.00000	65,000.00
SIGN SUPPORT FOOTINGS		CUYD						
0920	0930-0102000A	(31800.000)	225,000.00000	225,000.00	180,000.00000	180,000.00	200,000.00000	200,000.00
MONOTUBE SIGN BRIDGE		LB						
Section Totals:				$310,000.00		$310,890.00		$272,000.00
SECTION: 0010	TRUSS SIGN BRIDGE NO. 23833							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0010 TRUSS SIGN BRIDGE NO. 23833							
0930 0510-0100000A	(56.000)	1.00000	1.00	5,350.00000	5,350.00	7,000.00000	7,000.00
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0940 0920-0100000A	(79.000)	87,500.00000	87,500.00	101,365.00000	101,365.00	70,000.00000	70,000.00
SIGN SUPPORT FOOTINGS	CUYD						
0950 0930-0101000A	(46700.000)	285,000.00000	285,000.00	255,000.00000	255,000.00	275,000.00000	275,000.00
TRUSS SIGN BRIDGE	LB						
0960 1999-9Z90000J	590.000	16.00000	9,440.00	23.00000	13,570.00	20.00000	11,800.00
GRAFFITI DETERRENT SCREENING	SQFT						
Section Totals:			$381,941.00		$375,285.00		$363,800.00
SECTION: 0011 TRUSS SIGN BRIDGE NO. 20310							
0970 0501-0100000A	(1.000)	3,000.00000	3,000.00	3,800.00000	3,800.00	15,000.00000	15,000.00
BRIDGE REMOVAL WORK	SQFT						
0980 0930-0109000A	(1800.000)	35,000.00000	35,000.00	33,000.00000	33,000.00	40,000.00000	40,000.00
VERTICAL SIGN MOUNTS ON EXISTING STRUCTURES	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC		(2) KERR CONTRACTORS OREGON INC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0011 TRUSS SIGN BRIDGE NO. 20310							
0990 1999-9Z90000J	420.000	16.00000	6,720.00	35.00000	14,700.00	25.00000	10,500.00
GRAFFITI DETERRENT SCREENING	SQFT						
Section Totals:			$44,720.00		$51,500.00		$65,500.00
SECTION: 0012 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1000 1030-0108000R	1.000	5,500.00000	5,500.00	5,300.00000	5,300.00	5,000.00000	5,000.00
PERMANENT SEEDING	ACRE						
1010 1040-0100000E	1.000	300.00000	300.00	300.00000	300.00	1,000.00000	1,000.00
SOIL TESTING	EACH						
1020 1040-0153000E	178.000	70.00000	12,460.00	69.00000	12,282.00	69.00000	12,282.00
SHRUBS, #1 CONTAINER	EACH						
1030 1040-0194000K	42.000	60.00000	2,520.00	57.00000	2,394.00	65.00000	2,730.00
COMPOST MULCH	CUYD						
1040 1050-0240000F	180.000	30.00000	5,400.00	29.00000	5,220.00	40.00000	7,200.00
REMOVING AND REBUILDING FENCE	FOOT						
Section Totals:			$26,180.00		$25,496.00		$28,212.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
Contract Item Totals		$3,718,610.93		$3,828,918.00		$3,874,537.35

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO		(5) NORTHEAST ELECTRIC LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	410,000.00000	410,000.00	575,000.00000	575,000.00		
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	285,000.00000	285,000.00	500,000.00000	500,000.00		
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	3,400.000	13.75000	46,750.00	15.00000	51,000.00		
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	10.000	40.00000	400.00	100.00000	1,000.00		
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	45.000	85.00000	3,825.00	100.00000	4,500.00		
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0126000F	3,512.000	17.00000	59,704.00	16.00000	56,192.00		
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						
0070 0225-0133000E	4.000	1,700.00000	6,800.00	1,600.00000	6,400.00		
TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO		(5) NORTHEAST ELECTRIC LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0134000E	2.000	2,000.00000	4,000.00	1,900.00000	3,800.00		
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0090 0225-0138000E	6.000	4,500.00000	27,000.00	1,500.00000	9,000.00		
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0100 0225-0141100E	24.000	17.00000	408.00	20.00000	480.00		
REFLECTIVE BARRIER PANELS	EACH						
0110 0225-0141300E	4.000	1.00000	4.00	100.00000	400.00		
REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0120 0225-0141400E	2.000	1.00000	2.00	100.00000	200.00		
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0130 0225-0141500E	20.000	1.00000	20.00	100.00000	2,000.00		
REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	EACH						
0140 0225-0141600F	25.000	250.00000	6,250.00	20.00000	500.00		
PEDESTRIAN CHANNELIZING DEVICES	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO		(5) NORTHEAST ELECTRIC LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0141650F	3,361.000	4.00000	13,444.00	4.00000	13,444.00		
SECURING TEMPORARY CONCRETE BARRIER	FOOT						
0160 0225-0145000E	600.000	50.00000	30,000.00	35.00000	21,000.00		
TEMPORARY PLASTIC DRUMS	EACH						
0170 0225-0148000E	400.000	5.00000	2,000.00	8.00000	3,200.00		
TEMPORARY REFLECTIVE PAVEMENT MARKERS	EACH						
0180 0225-0152000F	2,500.000	4.00000	10,000.00	3.00000	7,500.00		
TEMPORARY NON-REFLECTIVE TAPE	FOOT						
0190 0225-0154000F	1,723.000	1.00000	1,723.00	2.00000	3,446.00		
STRIPE REMOVAL	FOOT						
0200 0225-0162000E	5.000	1,000.00000	5,000.00	1,500.00000	7,500.00		
SEQUENTIAL ARROW SIGNS	EACH						
0210 0225-0164000E	8.000	2,000.00000	16,000.00	1,500.00000	12,000.00		
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0220 0225-0168000T	200.000	60.00000	12,000.00	68.00000	13,600.00		
FLAGGERS	HOUR						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO		(5) NORTHEAST ELECTRIC LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0230 0225-0168100T	200.000	5.00000	1,000.00	15.00000	3,000.00		
FLAGGER STATION LIGHTING	HOUR						
0240 0225-0169000E	150.000	900.00000	135,000.00	1,000.00000	150,000.00		
TRAFFIC CONTROL SUPERVISOR	EACH						
0250 0253-0106000A	(1.000)	500.00000	500.00	150,000.00000	150,000.00		
TEMPORARY WORK ACCESS AND CONTAINMENT	LS						
0260 0270-0114000F	200.000	30.00000	6,000.00	20.00000	4,000.00		
TEMPORARY TYPE CL CHAIN LINK FENCE	FOOT						
0270 0280-0100000A	(1.000)	5,000.00000	5,000.00	25,000.00000	25,000.00		
EROSION CONTROL	LS						
0280 0280-0101000J	1,000.000	4.00000	4,000.00	12.00000	12,000.00		
PLASTIC SHEETING	SQYD						
0290 0280-0104020R	0.100	50,000.00000	5,000.00	20,000.00000	2,000.00		
TEMPORARY MULCHING, STRAW	ACRE						
0300 0280-0105100J	5,700.000	3.50000	19,950.00	5.00000	28,500.00		
COMPOST EROSION BLANKET	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO		(5) NORTHEAST ELECTRIC LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0310 0280-0106030E	74.000	350.00000	25,900.00	250.00000	18,500.00		
CHECK DAM, TYPE 3	EACH						
0320 0280-0110020E	10.000	2,500.00000	25,000.00	5,500.00000	55,000.00		
CONSTRUCTION ENTRANCE, TYPE 2	EACH						
0330 0280-0114030E	14.000	200.00000	2,800.00	150.00000	2,100.00		
INLET PROTECTION, TYPE 3	EACH						
0340 0280-0114070E	65.000	400.00000	26,000.00	50.00000	3,250.00		
INLET PROTECTION, TYPE 7	EACH						
0350 0280-0115080F	1,000.000	8.50000	8,500.00	6.00000	6,000.00		
SEDIMENT BARRIER, TYPE 8	FOOT						
0360 0280-0115090F	10,000.000	4.00000	40,000.00	6.00000	60,000.00		
SEDIMENT BARRIER, TYPE 9	FOOT						
0370 0290-0100000A	(1.000)	1,000.00000	1,000.00	6,500.00000	6,500.00		
POLLUTION CONTROL PLAN	LS						
0380 0294-0100000A	(1.000)	1,000.00000	1,000.00	250,000.00000	250,000.00		
HEALTH AND SAFETY PLAN	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO Unit Price	 Ext Amount	(5) NORTHEAST ELECTRIC LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0390 1999-9Z90000E	9.000	3,000.00000	27,000.00	5,500.00000	49,500.00		
TP&DT FOR ITS COMMISSIONING	EACH						
Section Totals:			$1,273,980.00		$2,117,512.00		
SECTION: 0002 ROADWORK							
0400 0305-0100000A	(1.000)	38,000.00000	38,000.00	50,000.00000	50,000.00		
CONSTRUCTION SURVEY WORK	LS						
0410 0310-0106000A	(1.000)	2,500.00000	2,500.00	150,000.00000	150,000.00		
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0420 0310-0119000F	2,300.000	3.00000	6,900.00	10.00000	23,000.00		
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0430 0320-0100000A	(1.500)	1,500.00000	1,500.00	30,000.00000	30,000.00		
CLEARING AND GRUBBING	ACRE						
0440 0330-0105000K	1,411.000	35.00000	49,385.00	80.00000	112,880.00		
GENERAL EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO		(5) NORTHEAST ELECTRIC LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0450 0331-0106000J	1,700.000	25.00000	42,500.00	75.00000	127,500.00		
12 INCH SUBGRADE STABILIZATION	SQYD						
0460 0350-0105000J	2,500.000	1.00000	2,500.00	5.00000	12,500.00		
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$143,285.00		$505,880.00		
SECTION: 0003 BRIDGE NO. 09739							
0470 0501-0100000A	(40.000)	1.00000	1.00	25,000.00000	25,000.00		
BRIDGE REMOVAL WORK	SQFT						
0480 0930-0105000A	(5000.000)	82,000.00000	82,000.00	50,000.00000	50,000.00		
BRIDGE STRUCTURE MOUNTS	LB						
0490 1050-0224000F	134.500	50.00000	6,725.00	50.00000	6,725.00		
8 FOOT TYPE B MODIFIED PROTECTIVE FENCE	FOOT						
0500 1999-9Z90000E	1.000	2,500.00000	2,500.00	5,500.00000	5,500.00		
8 FOOT X 30 INCH BRIDGE PROTECTIVE FENCE GATE	EACH						
Section Totals:			$91,226.00		$87,225.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO		(5) NORTHEAST ELECTRIC LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BASES							
0510 0620-0120000J	2,405.000	10.00000	24,050.00	65.00000	156,325.00		
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0520 0641-0102000M	2,200.000	45.00000	99,000.00	55.00000	121,000.00		
AGGREGATE BASE	TON						
Section Totals:			$123,050.00		$277,325.00		
SECTION: 0005 WEARING SURFACES							
0530 0745-0302000M	735.000	200.00000	147,000.00	230.00000	169,050.00		
LEVEL 3, 1/2 INCH ACP	TON						
0540 0745-0402000M	170.000	190.00000	32,300.00	220.00000	37,400.00		
LEVEL 4, 1/2 INCH ACP	TON						
0550 0745-0620000M	44.000	1.00000	44.00	1.00000	44.00		
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO Unit Price	 Ext Amount	(5) NORTHEAST ELECTRIC LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0560 0745-0640100M PG 70-22ER ASPHALT IN 1/2 INCH ACP	10.000 TON	1.00000	10.00	1.00000	10.00		
Section Totals:			$179,354.00		$206,504.00		
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0570 0810-0104000F GUARDRAIL, TYPE 2A	75.000 FOOT	30.00000	2,250.00	28.00000	2,100.00		
0580 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	4.000 EACH	1,000.00000	4,000.00	750.00000	3,000.00		
0590 0810-0122000E GUARDRAIL END PIECES, TYPE B	4.000 EACH	90.00000	360.00	90.00000	360.00		
0600 0810-0128000E GUARDRAIL CONNECTIONS	1.000 EACH	500.00000	500.00	725.00000	725.00		
0610 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	5.000 EACH	3,500.00000	17,500.00	3,100.00000	15,500.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO Unit Price	 Ext Amount	(5) NORTHEAST ELECTRIC LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0620 0810-0145000E	3.000	1,000.00000	3,000.00	250.00000	750.00		
EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EACH						
0630 0810-0146000F	1,463.000	30.00000	43,890.00	32.00000	46,816.00		
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0640 0810-0147000E	1.000	700.00000	700.00	1,200.00000	1,200.00		
GUARDRAIL HEIGHT CONVERSION, TYPE 2A	EACH						
0650 0865-0116600F	1,723.000	4.00000	6,892.00	4.00000	6,892.00		
THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	FOOT						
Section Totals:			$79,092.00		$77,343.00		
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0660 0905-0100000A	(1.000)	1,000.00000	1,000.00	10,000.00000	10,000.00		
REMOVE EXISTING SIGNS	LS						
0670 0905-0101000A	(1.000)	500.00000	500.00	3,500.00000	3,500.00		
REMOVE AND REINSTALL EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO		(5) NORTHEAST ELECTRIC LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0680 0920-0100000A	(2.350)	3,500.00000	3,500.00	1,500.00000	1,500.00		
SIGN SUPPORT FOOTINGS	CUYD						
0690 0930-0111000A	(1197.000)	4,500.00000	4,500.00	1,500.00000	1,500.00		
MULTI-POST BREAKAWAY SIGN SUPPORTS	LB						
0700 0930-0112000A	(271.000)	2,500.00000	2,500.00	1,500.00000	1,500.00		
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
0710 0940-0201000J	33.000	30.00000	990.00	50.00000	1,650.00		
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
0720 0940-0202000J	1.000	50.00000	50.00	50.00000	50.00		
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0730 0965-0100000A	(1.000)	32,000.00000	32,000.00	15,000.00000	15,000.00		
CAMERA POLES AND FOUNDATIONS	LS						
0740 0970-0105000A	(800.000)	11,000.00000	11,000.00	45,000.00000	45,000.00		
SWITCHING, CONDUIT, AND WIRING	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO		(5) NORTHEAST ELECTRIC LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0750 1999-9Z90000A	(1.000)	49,000.00000	49,000.00	100,500.00000	100,500.00		
ITS INSTALLATION, SITE A	LS						
0760 1999-9Z90000A	(1.000)	130,000.00000	130,000.00	101,440.00000	101,440.00		
ITS INSTALLATION, SITE D	LS						
0770 1999-9Z90000A	(1.000)	225,000.00000	225,000.00	150,098.00000	150,098.00		
ITS INSTALLATION, SITE K	LS						
0780 1999-9Z90000A	(1.000)	75,000.00000	75,000.00	115,605.00000	115,605.00		
ITS INSTALLATION, SITE M	LS						
0790 1999-9Z90000A	(1.000)	210,000.00000	210,000.00	197,916.00000	197,916.00		
ITS INSTALLATION, SITE S	LS						
0800 1999-9Z90000A	(1.000)	5,000.00000	5,000.00	5,500.00000	5,500.00		
LOAD AND TRANSPORT AGENCY-FURNISHED ITS EQUIPMENT	LS						
0810 1999-9Z90000A	(1.000)	265,000.00000	265,000.00	5,500.00000	5,500.00		
TELECOMMUNICATIONS, CONDUIT RELOCATION	LS						
0820 1999-9Z90000A	(1.000)	30,000.00000	30,000.00	70,000.00000	70,000.00		
TELECOMMUNICATIONS, INSTALLATION AND TESTING	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO		(5) NORTHEAST ELECTRIC LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007	PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS						
0830 1999-9Z90000A	(1.000)	12,000.00000	12,000.00	43,359.00000	43,359.00		
TELECOMMUNICATIONS, MATERIAL	LS						
0840 1999-9Z90000A	(1.000)	1,000.00000	1,000.00	2,500.00000	2,500.00		
TRANSPORT SALVAGED ELECTRICAL MATERIALS	LS						
0850 1999-9Z90000F	610.000	15.00000	9,150.00	5.00000	3,050.00		
EXTRA FOR CLSM CONDUIT BACKFILL	FOOT						
Section Totals:			$1,067,190.00		$875,168.00		
SECTION: 0008	TRUSS SIGN BRIDGE NO. 23836						
0860 0510-0100000A	(56.000)	1.00000	1.00	28,396.00000	28,396.00		
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0870 0920-0100000A	(79.000)	100,000.00000	100,000.00	112,771.00000	112,771.00		
SIGN SUPPORT FOOTINGS	CUYD						
0880 0930-0101000A	(57000.000)	325,000.00000	325,000.00	386,600.00000	386,600.00		
TRUSS SIGN BRIDGE	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(4) CORAL CONSTRUCTION CO Unit Price	 Ext Amount	(5) NORTHEAST ELECTRIC LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008	TRUSS SIGN BRIDGE NO. 23836							
0890	1999-9Z90000J	690.000	20.00000	13,800.00	25.00000	17,250.00		
GRAFFITI DETERRENT SCREENING		SQFT						
Section Totals:				$438,801.00		$545,017.00		
SECTION: 0009	MONOTUBE SIGN BRIDGE NO. 23834							
0900	0510-0100000A	(100.000)	1.00000	1.00	42,594.00000	42,594.00		
SHORING, CRIBBING, AND COFFERDAMS		SQYD						
0910	0920-0100000A	(71.000)	110,000.00000	110,000.00	112,771.00000	112,771.00		
SIGN SUPPORT FOOTINGS		CUYD						
0920	0930-0102000A	(31800.000)	190,000.00000	190,000.00	251,126.00000	251,126.00		
MONOTUBE SIGN BRIDGE		LB						
Section Totals:				$300,001.00		$406,491.00		
SECTION: 0010	TRUSS SIGN BRIDGE NO. 23833							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO		(5) NORTHEAST ELECTRIC LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 TRUSS SIGN BRIDGE NO. 23833							
0930 0510-0100000A	(56.000)	1.00000	1.00	28,396.00000	28,396.00		
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0940 0920-0100000A	(79.000)	110,000.00000	110,000.00	112,771.00000	112,771.00		
SIGN SUPPORT FOOTINGS	CUYD						
0950 0930-0101000A	(46700.000)	270,000.00000	270,000.00	325,515.00000	325,515.00		
TRUSS SIGN BRIDGE	LB						
0960 1999-9Z90000J	590.000	22.00000	12,980.00	30.00000	17,700.00		
GRAFFITI DETERRENT SCREENING	SQFT						
Section Totals:			$392,981.00		$484,382.00		
SECTION: 0011 TRUSS SIGN BRIDGE NO. 20310							
0970 0501-0100000A	(1.000)	5,000.00000	5,000.00	15,000.00000	15,000.00		
BRIDGE REMOVAL WORK	SQFT						
0980 0930-0109000A	(1800.000)	30,000.00000	30,000.00	39,664.00000	39,664.00		
VERTICAL SIGN MOUNTS ON EXISTING STRUCTURES	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) CORAL CONSTRUCTION CO		(5) NORTHEAST ELECTRIC LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0011 TRUSS SIGN BRIDGE NO. 20310							
0990 1999-9Z90000J	420.000	35.00000	14,700.00	35.00000	14,700.00		
GRAFFITI DETERRENT SCREENING	SQFT						
Section Totals:			$49,700.00		$69,364.00		
SECTION: 0012 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1000 1030-0108000R	1.000	6,000.00000	6,000.00	5,000.00000	5,000.00		
PERMANENT SEEDING	ACRE						
1010 1040-0100000E	1.000	300.00000	300.00	400.00000	400.00		
SOIL TESTING	EACH						
1020 1040-0153000E	178.000	70.00000	12,460.00	25.00000	4,450.00		
SHRUBS, #1 CONTAINER	EACH						
1030 1040-0194000K	42.000	60.00000	2,520.00	60.00000	2,520.00		
COMPOST MULCH	CUYD						
1040 1050-0240000F	180.000	50.00000	9,000.00	150.00000	27,000.00		
REMOVING AND REBUILDING FENCE	FOOT						
Section Totals:			$30,280.00		$39,370.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		(4) CORAL CONSTRUCTION CO		(5) NORTHEAST ELECTRIC LLC			
	Quantity and Units	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Item Totals			$4,168,940.00		$5,691,581.00		

( ) indicates item is bid as Lump Sum