Oregon Department of Transportation

Tabulation of Bids

Call Order:	001	**Contract ID:**	15164	**Counties:**	CLACKAMAS
Letting Date:	October 17, 2019	**Region:**	1	**Aid #:**	S174(013)
Project:	OR212: UPRR - US26 SEC.				

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV21000494	KERR CONTRACTORS OREGON INC	$11,973,432.00	100.00%
2	CV20004938	OREGON MAINLINE PAVING LLC	$12,671,108.27	105.83%
3	CV20007527	WILDISH STANDARD PAVING CO	$13,070,522.12	109.16%
4	CV20006956	JAMES W FOWLER CO	$15,153,452.05	126.56%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	1,760.000	20.00000	35,200.00	20.00000	35,200.00	20.00000	35,200.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	1,180,075.00000	1,180,075.00	1,267,788.97000	1,267,788.97	1,307,000.00000	1,307,000.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	350,000.00000	350,000.00	650,000.00000	650,000.00	476,000.00000	476,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	2,930.000	14.00000	41,020.00	23.20000	67,976.00	15.00000	43,950.00
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	50.000	42.00000	2,100.00	25.00000	1,250.00	25.00000	1,250.00
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	25.000	124.00000	3,100.00	80.00000	2,000.00	75.00000	1,875.00
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0126000F	25.000	51.00000	1,275.00	100.00000	2,500.00	50.00000	1,250.00
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000 EACH	18,000.00000	36,000.00	20,000.00000	40,000.00	25,000.00000	50,000.00
0090 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	4.000 EACH	1.00000	4.00	0.01000	0.04	0.01000	0.04
0100 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	2,600.000 FOOT	25.00000	65,000.00	40.00000	104,000.00	40.00000	104,000.00
0110 0225-0141950F BICYCLE CHANNELIZING DEVICES	200.000 FOOT	60.00000	12,000.00	55.00000	11,000.00	40.00000	8,000.00
0120 0225-0145000E TEMPORARY PLASTIC DRUMS	200.000 EACH	100.00000	20,000.00	35.00000	7,000.00	80.00000	16,000.00
0130 0225-0148000E TEMPORARY REFLECTIVE PAVEMENT MARKERS	1,500.000 EACH	1.00000	1,500.00	4.00000	6,000.00	3.00000	4,500.00
0140 0225-0152000F TEMPORARY NON-REFLECTIVE TAPE	892.000 FOOT	2.50000	2,230.00	2.50000	2,230.00	1.00000	892.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0153000F	310,000.000	0.10000	31,000.00	0.09000	27,900.00	0.09000	27,900.00
TEMPORARY STRIPING	FOOT						
0160 0225-0153100E	279.000	56.00000	15,624.00	55.00000	15,345.00	30.00000	8,370.00
TEMPORARY PAVEMENT LEGENDS	EACH						
0170 0225-0153200J	6,450.000	1.60000	10,320.00	1.50000	9,675.00	1.00000	6,450.00
TEMPORARY PAVEMENT BARS	SQFT						
0180 0225-0156000J	350.000	6.00000	2,100.00	5.00000	1,750.00	3.00000	1,050.00
BAR REMOVAL	SQFT						
0190 0225-0158000A	(1.000)	20,000.00000	20,000.00	20,000.00000	20,000.00	30,000.00000	30,000.00
TEMPORARY TRAFFIC SIGNAL, OR212 @ OR224	LS						
0200 0225-0158000A	(1.000)	25,000.00000	25,000.00	25,000.00000	25,000.00	40,000.00000	40,000.00
TEMPORARY TRAFFIC SIGNAL, OR212 @ SE 102ND AVE	LS						
0210 0225-0158000A	(1.000)	30,000.00000	30,000.00	30,000.00000	30,000.00	50,000.00000	50,000.00
TEMPORARY TRAFFIC SIGNAL, OR212 @ SE 135TH AVE	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0158000A	(1.000)	30,000.00000	30,000.00	30,000.00000	30,000.00	50,000.00000	50,000.00
TEMPORARY TRAFFIC SIGNAL, OR212 @ SE 172ND AVE	LS						
0230 0225-0158000A	(1.000)	37,000.00000	37,000.00	36,000.00000	36,000.00	50,000.00000	50,000.00
TEMPORARY TRAFFIC SIGNAL, OR212 @ SE 242ND AVE	LS						
0240 0225-0158000A	(1.000)	6,000.00000	6,000.00	6,000.00000	6,000.00	5,000.00000	5,000.00
TEMPORARY TRAFFIC SIGNAL, OR212 @ SE 282ND AVE	LS						
0250 0225-0158000A	(1.000)	32,000.00000	32,000.00	30,000.00000	30,000.00	40,000.00000	40,000.00
TEMPORARY TRAFFIC SIGNAL, OR212 @ SE FOSTER RD	LS						
0260 0225-0158000A	(1.000)	11,000.00000	11,000.00	11,000.00000	11,000.00	10,000.00000	10,000.00
TEMPORARY TRAFFIC SIGNAL, OR212 @ SE RICHEY RD	LS						
0270 0225-0158000A	(1.000)	16,000.00000	16,000.00	16,000.00000	16,000.00	20,000.00000	20,000.00
TEMPORARY TRAFFIC SIGNAL, OR212 @SE 232ND DR	LS						
0280 0225-0162000E	2.000	5,000.00000	10,000.00	500.00000	1,000.00	5,000.00000	10,000.00
SEQUENTIAL ARROW SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0290 0225-0164000E	7.000	6,000.00000	42,000.00	5,000.00000	35,000.00	15,000.00000	105,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0300 0225-0167300E	2.000	5,000.00000	10,000.00	3,500.00000	7,000.00	3,000.00000	6,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	EACH						
0310 0225-0167500E	2.000	10,000.00000	20,000.00	3,500.00000	7,000.00	8,000.00000	16,000.00
RADAR SPEED TRAILER	EACH						
0320 0225-0167670E	10.000	1,500.00000	15,000.00	200.00000	2,000.00	2,500.00000	25,000.00
TEMPORARY CURB RAMP, CONSTRUCTED	EACH						
0330 0225-0167670E	10.000	1,500.00000	15,000.00	200.00000	2,000.00	3,000.00000	30,000.00
TEMPORARY CURB RAMP, PARALLEL	EACH						
0340 0225-0168000T	4,652.000	55.00000	255,860.00	55.00000	255,860.00	60.00000	279,120.00
FLAGGERS	HOUR						
0350 0225-0168100E	8.000	4,000.00000	32,000.00	2,500.00000	20,000.00	0.01000	0.08
FLAGGER STATION LIGHTING	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0360 0225-0169000E	495.000	1.00000	495.00	0.01000	4.95	0.01000	4.95
TRAFFIC CONTROL SUPERVISOR	EACH						
0370 0225-0172000T	104.000	75.00000	7,800.00	85.00000	8,840.00	85.00000	8,840.00
PILOT CARS	HOUR						
0380 0245-0100000A	(1.000)	20,000.00000	20,000.00	35,000.00000	35,000.00	16,000.00000	16,000.00
TEMPORARY WATER MANAGEMENT FACILITY AT "BC3" STATION 661+00	LS						
0390 0270-0114000F	16.000	50.00000	800.00	11.00000	176.00	60.00000	960.00
TEMPORARY TYPE CL CHAIN LINK FENCE	FOOT						
0400 0280-0100000A	(1.000)	20,000.00000	20,000.00	20,000.00000	20,000.00	0.01000	0.01
EROSION CONTROL	LS						
0410 0280-0105010J	927.000	4.00000	3,708.00	4.00000	3,708.00	2.00000	1,854.00
MATTING, TYPE A	SQYD						
0420 0280-0105040J	1,872.000	5.00000	9,360.00	4.50000	8,424.00	2.00000	3,744.00
MATTING, TYPE D	SQYD						
0430 0280-0105050J	44.000	14.00000	616.00	15.00000	660.00	5.00000	220.00
MATTING, TYPE E	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0440 0280-0105100J	2,799.000	5.00000	13,995.00	4.40000	12,315.60	2.00000	5,598.00
COMPOST EROSION BLANKET	SQYD						
0450 0280-0106010E	28.000	250.00000	7,000.00	216.54000	6,063.12	30.00000	840.00
CHECK DAM, TYPE 1	EACH						
0460 0280-0114040E	240.000	50.00000	12,000.00	64.96000	15,590.40	30.00000	7,200.00
INLET PROTECTION, TYPE 4	EACH						
0470 0290-0100000A	(1.000)	100.00000	100.00	1,000.00000	1,000.00	0.01000	0.01
POLLUTION CONTROL PLAN	LS						
0480 0290-0200000A	(1.000)	100.00000	100.00	1,500.00000	1,500.00	0.01000	0.01
TURBIDITY MONITORING	LS						
0490 1999-9Z90000M	223.000	105.00000	23,415.00	95.00000	21,185.00	75.00000	16,725.00
CONTAMINATED SOIL DISPOSAL	TON						
Section Totals:			$2,534,797.00		$2,919,942.08		$2,921,793.10
SECTION: 0002 ROADWORK							
0500 0305-0100000A	(1.000)	190,000.00000	190,000.00	250,000.00000	250,000.00	200,000.00000	200,000.00
CONSTRUCTION SURVEY WORK	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0510 0310-0100000F	158.000	15.00000	2,370.00	15.24000	2,407.92	35.00000	5,530.00
REMOVAL OF PIPES	FOOT						
0520 0310-0101000F	3,664.000	4.00000	14,656.00	14.54000	53,274.56	11.00000	40,304.00
REMOVAL OF CURBS	FOOT						
0530 0310-0102000J	2,431.000	5.00000	12,155.00	22.00000	53,482.00	25.00000	60,775.00
REMOVAL OF WALKS AND DRIVEWAYS	SQYD						
0540 0310-0103000J	1,109.000	6.00000	6,654.00	5.00000	5,545.00	15.00000	16,635.00
REMOVAL OF SURFACINGS	SQYD						
0550 0310-0106000A	(1.000)	71,000.00000	71,000.00	8,000.00000	8,000.00	2,000.00000	2,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0560 0310-0112000A	(26.000)	1,250.00000	1,250.00	3,500.00000	3,500.00	1,500.00000	1,500.00
REMOVAL OF FENCES	FOOT						
0570 0310-0113000A	(150.000)	1,100.00000	1,100.00	1,000.00000	1,000.00	2,000.00000	2,000.00
REMOVAL OF GUARDRAIL	FOOT						
0580 0310-0119000F	5,950.000	2.00000	11,900.00	12.00000	71,400.00	5.00000	29,750.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0590 0320-0100000A	(1.000)	20,000.00000	20,000.00	20,000.00000	20,000.00	10,000.00000	10,000.00
CLEARING AND GRUBBING	ACRE						
0600 0330-0101000K	107.000	70.00000	7,490.00	35.00000	3,745.00	60.00000	6,420.00
DITCH EXCAVATION	CUYD						
0610 0330-0103000K	63.000	70.00000	4,410.00	86.00000	5,418.00	60.00000	3,780.00
TOE TRENCH EXCAVATION	CUYD						
0620 0330-0105000K	1,392.000	75.00000	104,400.00	58.00000	80,736.00	60.00000	83,520.00
GENERAL EXCAVATION	CUYD						
0630 0350-0105000J	2,300.000	2.00000	4,600.00	1.00000	2,300.00	3.00000	6,900.00
SUBGRADE GEOTEXTILE	SQYD						
0640 0390-0104000J	280.000	4.00000	1,120.00	4.00000	1,120.00	35.00000	9,800.00
RIPRAP BACKING	SQYD						
0650 0390-0105000K	4.000	175.00000	700.00	6.50000	26.00	200.00000	800.00
LOOSE RIPRAP, CLASS 50	CUYD						
0660 0390-0108000K	135.000	100.00000	13,500.00	95.00000	12,825.00	100.00000	13,500.00
LOOSE RIPRAP, CLASS 100	CUYD						
0670 1999-9Z90000E	25.000	350.00000	8,750.00	500.00000	12,500.00	700.00000	17,500.00
TREE REMOVAL	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
Section Totals:			$476,055.00		$587,279.48		$510,714.00
SECTION: 0003 DRAINAGE AND SEWERS							
0680 0415-0100000F	6.000	50.00000	300.00	250.00000	1,500.00	50.00000	300.00
MAINLINE VIDEO INSPECTION	FOOT						
0690 0445-060012AF	6.000	200.00000	1,200.00	550.00000	3,300.00	650.00000	3,900.00
12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0700 0445-0735020E	1.000	1,500.00000	1,500.00	1,750.00000	1,750.00	1,000.00000	1,000.00
CONCRETE CLOSURE COLLARS	EACH						
0710 0470-0315000E	1.000	2,000.00000	2,000.00	42.50000	42.50	5,000.00000	5,000.00
CONCRETE INLETS, TYPE G-2	EACH						
0720 0480-0100000F	17.000	20.00000	340.00	75.00000	1,275.00	100.00000	1,700.00
DRAINAGE CURBS	FOOT						
0730 0490-0100000E	180.000	300.00000	54,000.00	600.00000	108,000.00	600.00000	108,000.00
ADJUSTING BOXES	EACH						
0740 0490-0104000E	1.000	1,500.00000	1,500.00	1,000.00000	1,000.00	2,000.00000	2,000.00
CONNECTION TO EXISTING STRUCTURES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0750 0490-0105000E	96.000	500.00000	48,000.00	0.01000	0.96	600.00000	57,600.00
ADJUSTING INLETS	EACH						
0760 0490-0105000E	1.000	1,300.00000	1,300.00	2,500.00000	2,500.00	800.00000	800.00
ADJUSTING INLET WITH NEW ADA GRATE	EACH						
0770 0490-0120000E	91.000	600.00000	54,600.00	2,150.00000	195,650.00	1,300.00000	118,300.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
Section Totals:			$164,740.00		$315,018.46		$298,600.00
SECTION: 0004 BRIDGES							
0780 0510-0101000A	(150.000)	10,000.00000	10,000.00	25,000.00000	25,000.00	15,000.00000	15,000.00
STRUCTURE EXCAVATION	CUYD						
0790 0510-0108000A	(22.000)	4,000.00000	4,000.00	7,000.00000	7,000.00	10,000.00000	10,000.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0800 0520-0100000A	(1.000)	22,500.00000	22,500.00	19,500.00000	19,500.00	40,000.00000	40,000.00
FURNISH PILE DRIVING EQUIPMENT	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES							
0810 0520-0111000F	420.000	60.00000	25,200.00	0.01000	4.20	75.00000	31,500.00
FURNISH HP 14 X 73 STEEL PILES	FOOT						
0820 0520-0210000E	12.000	2,500.00000	30,000.00	2,500.00000	30,000.00	4,000.00000	48,000.00
DRIVE HP 14 X 73 STEEL PILES	EACH						
0830 0520-0330000E	12.000	240.00000	2,880.00	275.00000	3,300.00	600.00000	7,200.00
REINFORCED PILE TIPS	EACH						
0840 0520-0407000E	2.000	400.00000	800.00	0.01000	0.02	0.01000	0.02
HP 14 X 73 STEEL PILE SPLICES	EACH						
0850 0530-0104000O	4,400.000	1.30000	5,720.00	2.50000	11,000.00	2.00000	8,800.00
REINFORCEMENT, GRADE 60	LB						
0860 0540-0204000A	(35.000)	85,000.00000	85,000.00	50,000.00000	50,000.00	120,000.00000	120,000.00
DECK CONCRETE, CLASS HPC4500	CUYD						
0870 0540-0308000A	(5.000)	1,300.00000	1,300.00	8,000.00000	8,000.00	20,000.00000	20,000.00
GENERAL STRUCTURAL CONCRETE, CLASS HPC4500	CUYD						
0880 0540-0401000J	162.000	5.50000	891.00	20.00000	3,240.00	30.00000	4,860.00
SAW CUT TEXTURING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES							
0890 0550-0135000F	429.000	270.00000	115,830.00	315.00000	135,135.00	500.00000	214,500.00
15 INCH PRECAST PRESTRESSED SLABS	FOOT						
0900 0587-0105000A	(139.000)	14,000.00000	14,000.00	59,500.00000	59,500.00	50,000.00000	50,000.00
3 TUBE STEEL RAIL	FOOT						
0910 0589-0100000A	(1.000)	14,000.00000	14,000.00	4,500.00000	4,500.00	20,000.00000	20,000.00
UTILITY ATTACHMENT ON STRUCTURES	LS						
0920 1999-9Z90000F	80.000	1,100.00000	88,000.00	1,150.00000	92,000.00	3,000.00000	240,000.00
4 FOOT PRECAST PILE CAPS	FOOT						
0930 1999-9Z90000I	164.000	900.00000	147,600.00	800.00000	131,200.00	1,300.00000	213,200.00
20 FOOT 4 INCH PRECAST END PANELS	SQYD						
0940 1999-9Z90000J	258.000	150.00000	38,700.00	130.00000	33,540.00	250.00000	64,500.00
5 FOOT 9 INCH PRECAST WINGWALLS	SQFT						
0950 1999-9Z90000K	4.000	1,800.00000	7,200.00	0.01000	0.04	1,800.00000	7,200.00
STRUCTURAL GROUT	CUYD						
Section Totals:			$613,621.00		$612,919.26		$1,114,760.02

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 BASES							
0960 0620-0106000J	3,650.000	4.80000	17,520.00	2.00000	7,300.00	4.00000	14,600.00
COLD PLANE PAVEMENT REMOVAL, 0 - 3 INCHES DEEP	SQYD						
0970 0620-0107000J	270.000	31.00000	8,370.00	2.00000	540.00	4.50000	1,215.00
COLD PLANE PAVEMENT REMOVAL, 0 - 4 INCHES DEEP	SQYD						
0980 0620-0120000J	51,510.000	1.75000	90,142.50	3.50000	180,285.00	3.25000	167,407.50
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0990 0620-0122000J	239,890.000	2.10000	503,769.00	3.50000	839,615.00	3.35000	803,631.50
COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	SQYD						
1000 0620-0123000J	7,120.000	3.50000	24,920.00	3.50000	24,920.00	5.50000	39,160.00
COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	SQYD						
1010 0620-0124000J	6,760.000	6.00000	40,560.00	3.50000	23,660.00	5.75000	38,870.00
COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP	SQYD						
1020 0640-0100000M	3,000.000	50.00000	150,000.00	50.00000	150,000.00	43.00000	129,000.00
AGGREGATE BASE	TON						
Section Totals:			$835,281.50		$1,226,320.00		$1,193,884.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
1030 0730-0100000M	100.000	1.00000	100.00	0.01000	1.00	0.01000	1.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						
1040 0745-0302000M	28,890.000	78.00000	2,253,420.00	71.50000	2,065,635.00	72.00000	2,080,080.00
LEVEL 3, 1/2 INCH ACP	TON						
1050 0745-0402000M	29,940.000	82.50000	2,470,050.00	70.00000	2,095,800.00	72.00000	2,155,680.00
LEVEL 4, 1/2 INCH ACP	TON						
1060 0745-0620000M	1,770.000	1.00000	1,770.00	0.01000	17.70	0.01000	17.70
PG 64-22 ASPHALT IN LEVEL 3 ACP	TON						
1070 0745-0640100M	1,880.000	1.00000	1,880.00	0.01000	18.80	0.01000	18.80
PG 70-22ER ASPHALT IN LEVEL 4 ACP	TON						
1080 0745-0900000E	24.000	500.00000	12,000.00	0.01000	0.24	2,000.00000	48,000.00
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
1090 0748-0103000J	3,700.000	35.00000	129,500.00	30.00000	111,000.00	45.00000	166,500.00
5 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
1100 0748-0118000J	500.000	135.00000	67,500.00	300.00000	150,000.00	150.00000	75,000.00
33 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
1110 0749-0100000E	92.000	700.00000	64,400.00	4,600.00000	423,200.00	1,000.00000	92,000.00
EXTRA FOR ASPHALT APPROACHES	EACH						
1120 0749-0102000E	15.000	650.00000	9,750.00	1,500.00000	22,500.00	1,000.00000	15,000.00
EXTRA FOR PEDESTRIAN LANDINGS	EACH						
1130 0749-0116000J	384.000	13.00000	4,992.00	27.00000	10,368.00	20.00000	7,680.00
ASPHALT SLOPE PAVING	SQFT						
1140 0759-0103000F	3,611.000	47.00000	169,717.00	31.00000	111,941.00	36.00000	129,996.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
1150 0759-0110000F	1,292.000	32.00000	41,344.00	23.00000	29,716.00	27.00000	34,884.00
CONCRETE CURBS, STANDARD CURB	FOOT						
1160 0759-0122000J	5,971.000	12.00000	71,652.00	12.25000	73,144.75	15.00000	89,565.00
CONCRETE ISLANDS	SQFT						
1170 0759-0126000J	68.000	13.00000	884.00	11.50000	782.00	30.00000	2,040.00
CONCRETE DRIVEWAYS	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
1180 0759-0128000J	27,121.000	15.00000	406,815.00	10.00000	271,210.00	13.00000	352,573.00
CONCRETE WALKS	SQFT						
1190 0759-0154100E	141.000	500.00000	70,500.00	500.00000	70,500.00	800.00000	112,800.00
EXTRA FOR CURB RAMPS	EACH						
1200 0759-0161000F	45.000	74.00000	3,330.00	120.00000	5,400.00	200.00000	9,000.00
METAL HANDRAIL, 2 RAILS	FOOT						
1210 0759-0510000J	1,700.000	25.00000	42,500.00	25.00000	42,500.00	30.00000	51,000.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$5,822,104.00		$5,483,734.49		$5,421,835.50
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1220 0810-0120000E	1.000	720.00000	720.00	725.00000	725.00	2,000.00000	2,000.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
1230 0810-0122000E	1.000	136.00000	136.00	150.00000	150.00	200.00000	200.00
GUARDRAIL END PIECES, TYPE B	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1240 0810-0126000E GUARDRAIL TRANSITION	4.000 EACH	2,026.00000	8,104.00	2,000.00000	8,000.00	4,000.00000	16,000.00
1250 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	3.000 EACH	2,536.00000	7,608.00	2,600.00000	7,800.00	4,000.00000	12,000.00
1260 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	462.500 FOOT	26.00000	12,025.00	26.00000	12,025.00	30.00000	13,875.00
1270 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	37.500 FOOT	59.00000	2,212.50	40.00000	1,500.00	50.00000	1,875.00
1280 0810-0146000F 31 INCH GUARDRAIL, TYPE 4	12.500 FOOT	51.00000	637.50	120.00000	1,500.00	150.00000	1,875.00
1290 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	4.000 EACH	610.00000	2,440.00	615.00000	2,460.00	1,000.00000	4,000.00
1300 0812-0101000F ADJUSTING GUARDRAIL	1,006.250 FOOT	7.00000	7,043.75	8.00000	8,050.00	12.00000	12,075.00
1310 0840-0100000E DELINEATORS, TYPE 1	191.000 EACH	105.00000	20,055.00	48.00000	9,168.00	50.00000	9,550.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1320 0840-0104100E	32.000	80.00000	2,560.00	23.00000	736.00	30.00000	960.00
DELINEATORS, TYPE 4 ALTERNATE 1	EACH						
1330 0840-0105000E	7.000	42.00000	294.00	25.00000	175.00	125.00000	875.00
DELINEATORS, TYPE 5	EACH						
1340 0840-0106000E	18.000	205.00000	3,690.00	100.00000	1,800.00	50.00000	900.00
MILEPOST MARKER POSTS	EACH						
1350 0842-0101000E	1.000	105.00000	105.00	91.00000	91.00	50.00000	50.00
FIELD FACILITY MARKERS, TYPE S1 GREEN	EACH						
1360 0842-0102000E	1.000	105.00000	105.00	91.00000	91.00	50.00000	50.00
FIELD FACILITY MARKERS, TYPE S1 RED	EACH						
1370 0842-0103000E	2.000	155.00000	310.00	135.00000	270.00	125.00000	250.00
FIELD FACILITY MARKERS, TYPE S2	EACH						
1380 0855-0101000E	72.000	5.00000	360.00	5.00000	360.00	5.00000	360.00
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1390 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	21.000 EACH	5.00000	105.00	5.00000	105.00	5.00000	105.00
1400 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	1,300.000 EACH	9.00000	11,700.00	9.00000	11,700.00	9.00000	11,700.00
1410 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	2,700.000 EACH	9.00000	24,300.00	9.00000	24,300.00	9.00000	24,300.00
1420 0856-0101000E PERMANENT SURFACE MOUNTED TUBULAR MARKERS	41.000 EACH	145.00000	5,945.00	145.00000	5,945.00	150.00000	6,150.00
1430 0865-0207000F THERMOPLASTIC, WET WEATHER, GROOVED, NON-PROFILED	310,500.000 FOOT	1.30000	403,650.00	1.28000	397,440.00	1.28000	397,440.00
1440 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	127.000 EACH	275.00000	34,925.00	275.00000	34,925.00	275.00000	34,925.00
1450 0867-0107100E PAVEMENT LEGEND, TYPE B-HS: "ONLY"	1.000 EACH	375.00000	375.00	375.00000	375.00	375.00000	375.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1460 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	71.000 EACH	265.00000	18,815.00	265.00000	18,815.00	265.00000	18,815.00
1470 0867-0145100J PAVEMENT BAR, TYPE B-HS	6,700.000 SQFT	7.15000	47,905.00	7.15000	47,905.00	7.15000	47,905.00
1480 0867-0169100E PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	24.000 EACH	50.00000	1,200.00	50.00000	1,200.00	50.00000	1,200.00
1490 0868-0100000J GREEN BICYCLE LANE, PREFORMED THERMOPLASTIC FILM	2,500.000 SQFT	11.75000	29,375.00	11.75000	29,375.00	11.75000	29,375.00
Section Totals:			$646,700.75		$626,986.00		$649,185.00
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1500 0902-0101000E CROSSWALK CLOSURE SUPPORTS	20.000 EACH	575.00000	11,500.00	275.00000	5,500.00	600.00000	12,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1510 0905-0100000A	(1.000)	4,000.00000	4,000.00	14,000.00000	14,000.00	6,000.00000	6,000.00
REMOVE EXISTING SIGNS	LS						
1520 0905-0101000A	(1.000)	29,500.00000	29,500.00	7,500.00000	7,500.00	30,000.00000	30,000.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
1530 0910-0100000K	3,822.000	7.75000	29,620.50	8.00000	30,576.00	7.75000	29,620.50
WOOD SIGN POSTS	FBM						
1540 0920-0100000A	(13.000)	19,000.00000	19,000.00	18,000.00000	18,000.00	21,000.00000	21,000.00
SIGN SUPPORT FOOTINGS	CUYD						
1550 0930-0107000A	(1200.000)	14,500.00000	14,500.00	21,000.00000	21,000.00	16,000.00000	16,000.00
SIGNAL POLE MOUNTS	LB						
1560 0930-0110000A	(400.000)	10,750.00000	10,750.00	9,500.00000	9,500.00	12,000.00000	12,000.00
SECONDARY SIGN MOUNTS	LB						
1570 0930-0112000A	(1400.000)	7,000.00000	7,000.00	7,500.00000	7,500.00	8,000.00000	8,000.00
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
1580 0930-0114000A	(4400.000)	12,500.00000	12,500.00	21,000.00000	21,000.00	14,000.00000	14,000.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1590 0930-0117000A	(4000.000)	8,500.00000	8,500.00	15,000.00000	15,000.00	10,000.00000	10,000.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
1600 0940-0201000J	1,170.000	26.00000	30,420.00	25.00000	29,250.00	26.00000	30,420.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
1610 0940-0202000J	1,500.000	14.50000	21,750.00	22.00000	33,000.00	14.50000	21,750.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
1620 0970-0105000A	(345.000)	3,500.00000	3,500.00	3,500.00000	3,500.00	5,000.00000	5,000.00
SWITCHING, CONDUIT, AND WIRING	FOOT						
1630 0990-0102000A	(1.000)	40,000.00000	40,000.00	38,000.00000	38,000.00	40,000.00000	40,000.00
TRAFFIC SIGNAL MODIFICATION, OR212 @ FRED MEYER ACCESS	EACH						
1640 0990-0102000A	(1.000)	45,000.00000	45,000.00	45,000.00000	45,000.00	45,000.00000	45,000.00
TRAFFIC SIGNAL MODIFICATION, OR212 @ OR224	EACH						
1650 0990-0102000A	(1.000)	60,000.00000	60,000.00	57,000.00000	57,000.00	70,000.00000	70,000.00
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 102ND AVE	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008	PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS						
1660 0990-0102000A	(1.000)	28,208.00000	28,208.00	28,000.00000	28,000.00	30,000.00000	30,000.00
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 122ND AVE	EACH						
1670 0990-0102000A	(1.000)	45,000.00000	45,000.00	45,000.00000	45,000.00	50,000.00000	50,000.00
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 130TH AVE	EACH						
1680 0990-0102000A	(1.000)	48,000.00000	48,000.00	50,000.00000	50,000.00	50,000.00000	50,000.00
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 135TH AVE	EACH						
1690 0990-0102000A	(1.000)	43,000.00000	43,000.00	42,000.00000	42,000.00	30,000.00000	30,000.00
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 142ND AVE	EACH						
1700 0990-0102000A	(1.000)	57,000.00000	57,000.00	56,000.00000	56,000.00	50,000.00000	50,000.00
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 172ND AVE	EACH						
1710 0990-0102000A	(1.000)	24,000.00000	24,000.00	24,000.00000	24,000.00	20,000.00000	20,000.00
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 232ND AVE	EACH						
1720 0990-0102000A	(1.000)	20,000.00000	20,000.00	20,000.00000	20,000.00	30,000.00000	30,000.00
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 242ND AVE	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1730 0990-0102000A	(1.000)	35,000.00000	35,000.00	35,000.00000	35,000.00	50,000.00000	50,000.00
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 282ND AVE	EACH						
1740 0990-0102000A	(1.000)	38,000.00000	38,000.00	37,000.00000	37,000.00	60,000.00000	60,000.00
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE FOSTER RD	EACH						
1750 0990-0102000A	(1.000)	40,800.00000	40,800.00	40,000.00000	40,000.00	30,000.00000	30,000.00
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE RICHEY RD	EACH						
1760 0990-0107000A	(1.000)	13,500.00000	13,500.00	13,000.00000	13,000.00	20,000.00000	20,000.00
AUTOMATIC TRAFFIC RECORDER INSTALLATION, OR212 BETWEEN SE 125TH CT AND SE	EACH						
Section Totals:			$740,048.50		$745,326.00		$790,790.50
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1770 1012-0100000A	(1.000)	15,000.00000	15,000.00	15,000.00000	15,000.00	20,000.00000	20,000.00
WATER QUALITY SWALE, DFI D01231	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1780 1030-0118000R WATER QUALITY SEEDING	0.020 ACRE	31,000.00000	620.00	30,000.00000	600.00	30,000.00000	600.00
1790 1030-0138000J LAWN SEEDING	125.000 SQYD	3.00000	375.00	3.00000	375.00	5.00000	625.00
1800 1040-0101000K TOPSOIL	18.000 CUYD	78.00000	1,404.00	75.00000	1,350.00	100.00000	1,800.00
1810 1040-0179000E PLANT CUTTINGS, LESS THAN 1 INCH	12.000 EACH	42.00000	504.00	40.00000	480.00	50.00000	600.00
1820 1040-0190000K BARK MULCH	3.000 CUYD	77.00000	231.00	75.00000	225.00	200.00000	600.00
1830 1070-0100000E SINGLE MAILBOX SUPPORTS	4.000 EACH	500.00000	2,000.00	550.00000	2,200.00	300.00000	1,200.00
1840 1091-0100000A STREAMBED ENHANCEMENT	(1.000) LS	48,000.25000	48,000.25	65,000.00000	65,000.00	50,000.00000	50,000.00
Section Totals:			$68,134.25		$85,230.00		$75,425.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) OREGON MAINLINE PAVING LLC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 ADDED BID ITEMS							
1850 0225-0167680J TEMPORARY WALKS	14,390.000 SQFT	5.00000	71,950.00	4.75000	68,352.50	6.50000	93,535.00
Section Totals:			$71,950.00		$68,352.50		$93,535.00
Contract Item Totals			**$11,973,432.00**		**$12,671,108.27**		**$13,070,522.12**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	1,760.000	20.00000	35,200.00				
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	2,565,228.00000	2,565,228.00				
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	373,058.00000	373,058.00				
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	2,930.000	28.00000	82,040.00				
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	50.000	45.00000	2,250.00				
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	25.000	150.00000	3,750.00				
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0126000F	25.000	91.00000	2,275.00				
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						
0080 0225-0138000E	2.000	57,928.00000	115,856.00				
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0225-0141400E	4.000	1,073.00000	4,292.00				
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0100 0225-0141600F	2,600.000	25.00000	65,000.00				
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0110 0225-0141950F	200.000	16.00000	3,200.00				
BICYCLE CHANNELIZING DEVICES	FOOT						
0120 0225-0145000E	200.000	43.00000	8,600.00				
TEMPORARY PLASTIC DRUMS	EACH						
0130 0225-0148000E	1,500.000	3.00000	4,500.00				
TEMPORARY REFLECTIVE PAVEMENT MARKERS	EACH						
0140 0225-0152000F	892.000	3.00000	2,676.00				
TEMPORARY NON-REFLECTIVE TAPE	FOOT						
0150 0225-0153000F	310,000.000	0.10000	31,000.00				
TEMPORARY STRIPING	FOOT						
0160 0225-0153100E	279.000	59.00000	16,461.00				
TEMPORARY PAVEMENT LEGENDS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0170 0225-0153200J	6,450.000	1.61000	10,384.50				
TEMPORARY PAVEMENT BARS	SQFT						
0180 0225-0156000J	350.000	5.36000	1,876.00				
BAR REMOVAL	SQFT						
0190 0225-0158000A	(1.000)	19,587.00000	19,587.00				
TEMPORARY TRAFFIC SIGNAL, OR212 @ OR224	LS						
0200 0225-0158000A	(1.000)	26,529.00000	26,529.00				
TEMPORARY TRAFFIC SIGNAL, OR212 @ SE 102ND AVE	LS						
0210 0225-0158000A	(1.000)	33,471.00000	33,471.00				
TEMPORARY TRAFFIC SIGNAL, OR212 @ SE 135TH AVE	LS						
0220 0225-0158000A	(1.000)	33,471.00000	33,471.00				
TEMPORARY TRAFFIC SIGNAL, OR212 @ SE 172ND AVE	LS						
0230 0225-0158000A	(1.000)	39,605.00000	39,605.00				
TEMPORARY TRAFFIC SIGNAL, OR212 @ SE 242ND AVE	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0240 0225-0158000A	(1.000)	6,329.00000	6,329.00				
TEMPORARY TRAFFIC SIGNAL, OR212 @ SE 282ND AVE	LS						
0250 0225-0158000A	(1.000)	33,715.00000	33,715.00				
TEMPORARY TRAFFIC SIGNAL, OR212 @ SE FOSTER RD	LS						
0260 0225-0158000A	(1.000)	11,873.00000	11,873.00				
TEMPORARY TRAFFIC SIGNAL, OR212 @ SE RICHEY RD	LS						
0270 0225-0158000A	(1.000)	17,140.00000	17,140.00				
TEMPORARY TRAFFIC SIGNAL, OR212 @SE 232ND DR	LS						
0280 0225-0162000E	2.000	4,828.00000	9,656.00				
SEQUENTIAL ARROW SIGNS	EACH						
0290 0225-0164000E	7.000	13,839.00000	96,873.00				
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0300 0225-0167300E	2.000	1,878.00000	3,756.00				
PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0310 0225-0167500E	2.000	14,483.00000	28,966.00				
RADAR SPEED TRAILER	EACH						
0320 0225-0167670E	10.000	1,930.00000	19,300.00				
TEMPORARY CURB RAMP, CONSTRUCTED	EACH						
0330 0225-0167670E	10.000	1,930.00000	19,300.00				
TEMPORARY CURB RAMP, PARALLEL	EACH						
0340 0225-0168000T	4,652.000	61.00000	283,772.00				
FLAGGERS	HOUR						
0350 0225-0168100E	8.000	1,609.00000	12,872.00				
FLAGGER STATION LIGHTING	EACH						
0360 0225-0169000E	495.000	934.00000	462,330.00				
TRAFFIC CONTROL SUPERVISOR	EACH						
0370 0225-0172000T	104.000	89.00000	9,256.00				
PILOT CARS	HOUR						
0380 0245-0100000A	(1.000)	46,150.00000	46,150.00				
TEMPORARY WATER MANAGEMENT FACILITY AT "BC3" STATION 661+00	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0390 0270-0114000F	16.000	54.00000	864.00				
TEMPORARY TYPE CL CHAIN LINK FENCE	FOOT						
0400 0280-0100000A	(1.000)	33,894.00000	33,894.00				
EROSION CONTROL	LS						
0410 0280-0105010J	927.000	4.30000	3,986.10				
MATTING, TYPE A	SQYD						
0420 0280-0105040J	1,872.000	4.90000	9,172.80				
MATTING, TYPE D	SQYD						
0430 0280-0105050J	44.000	4.80000	211.20				
MATTING, TYPE E	SQYD						
0440 0280-0105100J	2,799.000	4.80000	13,435.20				
COMPOST EROSION BLANKET	SQYD						
0450 0280-0106010E	28.000	405.00000	11,340.00				
CHECK DAM, TYPE 1	EACH						
0460 0280-0114040E	240.000	154.00000	36,960.00				
INLET PROTECTION, TYPE 4	EACH						
0470 0290-0100000A	(1.000)	357.00000	357.00				
POLLUTION CONTROL PLAN	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0480 0290-0200000A	(1.000)	3,112.00000	3,112.00				
TURBIDITY MONITORING	LS						
0490 1999-9Z90000M	223.000	259.00000	57,757.00				
CONTAMINATED SOIL DISPOSAL	TON						
Section Totals:			$4,712,686.80				
SECTION: 0002 ROADWORK							
0500 0305-0100000A	(1.000)	203,450.00000	203,450.00				
CONSTRUCTION SURVEY WORK	LS						
0510 0310-0100000F	158.000	44.00000	6,952.00				
REMOVAL OF PIPES	FOOT						
0520 0310-0101000F	3,664.000	15.00000	54,960.00				
REMOVAL OF CURBS	FOOT						
0530 0310-0102000J	2,431.000	60.00000	145,860.00				
REMOVAL OF WALKS AND DRIVEWAYS	SQYD						
0540 0310-0103000J	1,109.000	21.00000	23,289.00				
REMOVAL OF SURFACINGS	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0550 0310-0106000A	(1.000)	18,146.00000	18,146.00				
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0560 0310-0112000A	(26.000)	1,609.00000	1,609.00				
REMOVAL OF FENCES	FOOT						
0570 0310-0113000A	(150.000)	1,207.00000	1,207.00				
REMOVAL OF GUARDRAIL	FOOT						
0580 0310-0119000F	5,950.000	2.15000	12,792.50				
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0590 0320-0100000A	(1.000)	23,179.00000	23,179.00				
CLEARING AND GRUBBING	ACRE						
0600 0330-0101000K	107.000	38.00000	4,066.00				
DITCH EXCAVATION	CUYD						
0610 0330-0103000K	63.000	54.00000	3,402.00				
TOE TRENCH EXCAVATION	CUYD						
0620 0330-0105000K	1,392.000	162.00000	225,504.00				
GENERAL EXCAVATION	CUYD						
0630 0350-0105000J	2,300.000	2.30000	5,290.00				
SUBGRADE GEOTEXTILE	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0640 0390-0104000J	280.000	1.30000	364.00				
RIPRAP BACKING	SQYD						
0650 0390-0105000K	4.000	320.00000	1,280.00				
LOOSE RIPRAP, CLASS 50	CUYD						
0660 0390-0108000K	135.000	103.00000	13,905.00				
LOOSE RIPRAP, CLASS 100	CUYD						
0670 1999-9Z90000E	25.000	1,161.00000	29,025.00				
TREE REMOVAL	EACH						
Section Totals:			$774,280.50				
SECTION: 0003 DRAINAGE AND SEWERS							
0680 0415-0100000F	6.000	5.36000	32.16				
MAINLINE VIDEO INSPECTION	FOOT						
0690 0445-060012AF	6.000	106.00000	636.00				
12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0700 0445-0735020E	1.000	2,094.00000	2,094.00				
CONCRETE CLOSURE COLLARS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0710 0470-0315000E	1.000	2,876.00000	2,876.00				
CONCRETE INLETS, TYPE G-2	EACH						
0720 0480-0100000F	17.000	27.00000	459.00				
DRAINAGE CURBS	FOOT						
0730 0490-0100000E	180.000	361.00000	64,980.00				
ADJUSTING BOXES	EACH						
0740 0490-0104000E	1.000	1,112.00000	1,112.00				
CONNECTION TO EXISTING STRUCTURES	EACH						
0750 0490-0105000E	96.000	1,360.00000	130,560.00				
ADJUSTING INLETS	EACH						
0760 0490-0105000E	1.000	1,628.00000	1,628.00				
ADJUSTING INLET WITH NEW ADA GRATE	EACH						
0770 0490-0120000E	91.000	958.00000	87,178.00				
MINOR ADJUSTMENT OF MANHOLES	EACH						
Section Totals:			$291,555.16				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BRIDGES							
0780 0510-0101000A	(150.000)	10,675.00000	10,675.00				
STRUCTURE EXCAVATION	CUYD						
0790 0510-0108000A	(22.000)	9,226.00000	9,226.00				
GRANULAR STRUCTURE BACKFILL	CUYD						
0800 0520-0100000A	(1.000)	37,548.00000	37,548.00				
FURNISH PILE DRIVING EQUIPMENT	LS						
0810 0520-0111000F	420.000	51.00000	21,420.00				
FURNISH HP 14 X 73 STEEL PILES	FOOT						
0820 0520-0210000E	12.000	2,146.00000	25,752.00				
DRIVE HP 14 X 73 STEEL PILES	EACH						
0830 0520-0330000E	12.000	375.50000	4,506.00				
REINFORCED PILE TIPS	EACH						
0840 0520-0407000E	2.000	0.54000	1.08				
HP 14 X 73 STEEL PILE SPLICES	EACH						
0850 0530-0104000O	4,400.000	3.27000	14,388.00				
REINFORCEMENT, GRADE 60	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BRIDGES							
0860 0540-0204000A	(35.000)	85,824.00000	85,824.00				
DECK CONCRETE, CLASS HPC4500	CUYD						
0870 0540-0308000A	(5.000)	25,211.00000	25,211.00				
GENERAL STRUCTURAL CONCRETE, CLASS HPC4500	CUYD						
0880 0540-0401000J	162.000	23.56000	3,816.72				
SAW CUT TEXTURING	SQYD						
0890 0550-0135000F	429.000	349.00000	149,721.00				
15 INCH PRECAST PRESTRESSED SLABS	FOOT						
0900 0587-0105000A	(139.000)	53,639.53000	53,639.53				
3 TUBE STEEL RAIL	FOOT						
0910 0589-0100000A	(1.000)	21,455.81000	21,455.81				
UTILITY ATTACHMENT ON STRUCTURES	LS						
0920 1999-9Z90000F	80.000	1,340.99000	107,279.20				
4 FOOT PRECAST PILE CAPS	FOOT						
0930 1999-9Z90000I	164.000	885.05000	145,148.20				
20 FOOT 4 INCH PRECAST END PANELS	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BRIDGES							
0940 1999-9Z90000J	258.000	214.56000	55,356.48				
5 FOOT 9 INCH PRECAST WINGWALLS	SQFT						
0950 1999-9Z90000K	4.000	5,354.96000	21,419.84				
STRUCTURAL GROUT	CUYD						
Section Totals:			$792,387.86				
SECTION: 0005 BASES							
0960 0620-0106000J	3,650.000	3.96000	14,454.00				
COLD PLANE PAVEMENT REMOVAL, 0 - 3 INCHES DEEP	SQYD						
0970 0620-0107000J	270.000	16.00000	4,320.00				
COLD PLANE PAVEMENT REMOVAL, 0 - 4 INCHES DEEP	SQYD						
0980 0620-0120000J	51,510.000	3.42000	176,164.20				
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0990 0620-0122000J	239,890.000	3.52000	844,412.80				
COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 BASES							
1000 0620-0123000J	7,120.000	5.04000	35,884.80				
COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	SQYD						
1010 0620-0124000J	6,760.000	5.33000	36,030.80				
COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP	SQYD						
1020 0640-0100000M	3,000.000	74.45000	223,350.00				
AGGREGATE BASE	TON						
Section Totals:			$1,334,616.60				
SECTION: 0006 WEARING SURFACES							
1030 0730-0100000M	100.000	1.07000	107.00				
EMULSIFIED ASPHALT FOR TACK COAT	TON						
1040 0745-0302000M	28,890.000	76.00000	2,195,640.00				
LEVEL 3, 1/2 INCH ACP	TON						
1050 0745-0402000M	29,940.000	76.00000	2,275,440.00				
LEVEL 4, 1/2 INCH ACP	TON						

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 WEARING SURFACES							
1060 0745-0620000M	1,770.000	1.00000	1,770.00				
PG 64-22 ASPHALT IN LEVEL 3 ACP	TON						
1070 0745-0640100M	1,880.000	1.00000	1,880.00				
PG 70-22ER ASPHALT IN LEVEL 4 ACP	TON						
1080 0745-0900000E	24.000	1,607.00000	38,568.00				
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
1090 0748-0103000J	3,700.000	43.00000	159,100.00				
5 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
1100 0748-0118000J	500.000	103.00000	51,500.00				
33 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
1110 0749-0100000E	92.000	590.00000	54,280.00				
EXTRA FOR ASPHALT APPROACHES	EACH						
1120 0749-0102000E	15.000	429.00000	6,435.00				
EXTRA FOR PEDESTRIAN LANDINGS	EACH						
1130 0749-0116000J	384.000	26.00000	9,984.00				
ASPHALT SLOPE PAVING	SQFT						

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 WEARING SURFACES							
1140 0759-0103000F	3,611.000	33.00000	119,163.00				
CONCRETE CURBS, CURB AND GUTTER	FOOT						
1150 0759-0110000F	1,292.000	25.00000	32,300.00				
CONCRETE CURBS, STANDARD CURB	FOOT						
1160 0759-0122000J	5,971.000	13.00000	77,623.00				
CONCRETE ISLANDS	SQFT						
1170 0759-0126000J	68.000	13.00000	884.00				
CONCRETE DRIVEWAYS	SQFT						
1180 0759-0128000J	27,121.000	11.00000	298,331.00				
CONCRETE WALKS	SQFT						
1190 0759-0154100E	141.000	499.00000	70,359.00				
EXTRA FOR CURB RAMPS	EACH						
1200 0759-0161000F	45.000	93.00000	4,185.00				
METAL HANDRAIL, 2 RAILS	FOOT						
1210 0759-0510000J	1,700.000	27.00000	45,900.00				
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$5,443,449.00				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1220 0810-0120000E	1.000	904.00000	904.00				
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
1230 0810-0122000E	1.000	120.00000	120.00				
GUARDRAIL END PIECES, TYPE B	EACH						
1240 0810-0126000E	4.000	2,800.00000	11,200.00				
GUARDRAIL TRANSITION	EACH						
1250 0810-0129000E	3.000	2,800.00000	8,400.00				
GUARDRAIL TERMINALS, NON-FLARED	EACH						
1260 0810-0146000F	462.500	32.00000	14,800.00				
31 INCH GUARDRAIL, TYPE 2A	FOOT						
1270 0810-0146000F	37.500	54.00000	2,025.00				
31 INCH GUARDRAIL, TYPE 3	FOOT						
1280 0810-0146000F	12.500	54.00000	675.00				
31 INCH GUARDRAIL, TYPE 4	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007	PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES						
1290 0810-0147000E	4.000	1,064.00000	4,256.00				
GUARDRAIL HEIGHT CONVERSION, TYPE 2A	EACH						
1300 0812-0101000F	1,006.250	8.50000	8,553.13				
ADJUSTING GUARDRAIL	FOOT						
1310 0840-0100000E	191.000	48.00000	9,168.00				
DELINEATORS, TYPE 1	EACH						
1320 0840-0104100E	32.000	27.00000	864.00				
DELINEATORS, TYPE 4 ALTERNATE 1	EACH						
1330 0840-0105000E	7.000	11.70000	81.90				
DELINEATORS, TYPE 5	EACH						
1340 0840-0106000E	18.000	133.00000	2,394.00				
MILEPOST MARKER POSTS	EACH						
1350 0842-0101000E	1.000	48.00000	48.00				
FIELD FACILITY MARKERS, TYPE S1 GREEN	EACH						
1360 0842-0102000E	1.000	48.00000	48.00				
FIELD FACILITY MARKERS, TYPE S1 RED	EACH						

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1370 0842-0103000E	2.000	107.00000	214.00				
FIELD FACILITY MARKERS, TYPE S2	EACH						
1380 0855-0101000E	72.000	5.50000	396.00				
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS	EACH						
1390 0855-0103000E	21.000	5.50000	115.50				
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	EACH						
1400 0855-0106000E	1,300.000	10.00000	13,000.00				
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	EACH						
1410 0855-0107000E	2,700.000	10.00000	27,000.00				
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	EACH						
1420 0856-0101000E	41.000	156.00000	6,396.00				
PERMANENT SURFACE MOUNTED TUBULAR MARKERS	EACH						
1430 0865-0207000F	310,500.000	1.40000	434,700.00				
THERMOPLASTIC, WET WEATHER, GROOVED, NON-PROFILED	FOOT						

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1440 0867-0103100E	127.000	295.00000	37,465.00				
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
1450 0867-0107100E	1.000	402.00000	402.00				
PAVEMENT LEGEND, TYPE B-HS: "ONLY"	EACH						
1460 0867-0131000E	71.000	284.00000	20,164.00				
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
1470 0867-0145100J	6,700.000	8.00000	53,600.00				
PAVEMENT BAR, TYPE B-HS	SQFT						
1480 0867-0169100E	24.000	54.00000	1,296.00				
PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	EACH						
1490 0868-0100000J	2,500.000	13.00000	32,500.00				
GREEN BICYCLE LANE, PREFORMED THERMOPLASTIC FILM	SQFT						
Section Totals:			$690,785.53				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008	PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS						
1500 0902-0101000E	20.000	745.00000	14,900.00				
CROSSWALK CLOSURE SUPPORTS	EACH						
1510 0905-0100000A	(1.000)	8,461.00000	8,461.00				
REMOVE EXISTING SIGNS	LS						
1520 0905-0101000A	(1.000)	21,500.00000	21,500.00				
REMOVE AND REINSTALL EXISTING SIGNS	LS						
1530 0910-0100000K	3,822.000	13.00000	49,686.00				
WOOD SIGN POSTS	FBM						
1540 0920-0100000A	(13.000)	56,442.00000	56,442.00				
SIGN SUPPORT FOOTINGS	CUYD						
1550 0930-0107000A	(1200.000)	17,993.00000	17,993.00				
SIGNAL POLE MOUNTS	LB						
1560 0930-0110000A	(400.000)	12,852.00000	12,852.00				
SECONDARY SIGN MOUNTS	LB						
1570 0930-0112000A	(1400.000)	11,996.00000	11,996.00				
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1580 0930-0114000A	(4400.000)	21,956.00000	21,956.00				
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
1590 0930-0117000A	(4000.000)	18,743.00000	18,743.00				
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
1600 0940-0201000J	1,170.000	33.00000	38,610.00				
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
1610 0940-0202000J	1,500.000	22.00000	33,000.00				
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
1620 0970-0105000A	(345.000)	3,708.00000	3,708.00				
SWITCHING, CONDUIT, AND WIRING	FOOT						
1630 0990-0102000A	(1.000)	41,887.00000	41,887.00				
TRAFFIC SIGNAL MODIFICATION, OR212 @ FRED MEYER ACCESS	EACH						
1640 0990-0102000A	(1.000)	48,128.00000	48,128.00				
TRAFFIC SIGNAL MODIFICATION, OR212 @ OR224	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1650 0990-0102000A	(1.000)	62,897.00000	62,897.00				
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 102ND AVE	EACH						
1660 0990-0102000A	(1.000)	30,212.00000	30,212.00				
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 122ND AVE	EACH						
1670 0990-0102000A	(1.000)	48,297.00000	48,297.00				
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 130TH AVE	EACH						
1680 0990-0102000A	(1.000)	52,177.00000	52,177.00				
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 135TH AVE	EACH						
1690 0990-0102000A	(1.000)	45,993.00000	45,993.00				
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 142ND AVE	EACH						
1700 0990-0102000A	(1.000)	61,386.00000	61,386.00				
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 172ND AVE	EACH						
1710 0990-0102000A	(1.000)	26,014.00000	26,014.00				
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 232ND AVE	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1720 0990-0102000A	(1.000)	21,097.00000	21,097.00				
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 242ND AVE	EACH						
1730 0990-0102000A	(1.000)	36,388.00000	36,388.00				
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE 282ND AVE	EACH						
1740 0990-0102000A	(1.000)	40,451.00000	40,451.00				
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE FOSTER RD	EACH						
1750 0990-0102000A	(1.000)	43,700.00000	43,700.00				
TRAFFIC SIGNAL MODIFICATION, OR212 @ SE RICHEY RD	EACH						
1760 0990-0107000A	(1.000)	14,519.00000	14,519.00				
AUTOMATIC TRAFFIC RECORDER INSTALLATION, OR212 BETWEEN SE 125TH CT AND SE	EACH						
Section Totals:			$882,993.00				
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1770 1012-0100000A	(1.000)	37,458.00000	37,458.00				
WATER QUALITY SWALE, DFI D01231	LS						
1780 1030-0118000R	0.020	32,130.00000	642.60				
WATER QUALITY SEEDING	ACRE						
1790 1030-0138000J	125.000	3.20000	400.00				
LAWN SEEDING	SQYD						
1800 1040-0101000K	18.000	80.00000	1,440.00				
TOPSOIL	CUYD						
1810 1040-0179000E	12.000	43.00000	516.00				
PLANT CUTTINGS, LESS THAN 1 INCH	EACH						
1820 1040-0190000K	3.000	81.00000	243.00				
BARK MULCH	CUYD						
1830 1070-0100000E	4.000	372.00000	1,488.00				
SINGLE MAILBOX SUPPORTS	EACH						
1840 1091-0100000A	(1.000)	59,000.00000	59,000.00				
STREAMBED ENHANCEMENT	LS						
Section Totals:			$101,187.60				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0010 ADDED BID ITEMS							
1850 0225-0167680J	14,390.000	9.00000	129,510.00				
TEMPORARY WALKS	SQFT						
Section Totals:			$129,510.00				
Contract Item Totals			**$15,153,452.05**				

( ) indicates item is bid as Lump Sum