Oregon Department of Transportation

Tabulation of Bids

Call Order:	004	**Contract ID:**	15167	**Counties:**	VARIOUS
Letting Date:	November 07, 2019	**Region:**	1	**Aid #:**	S026(128)
Project:	US26: TIMBERLINE HWY - OR35 SHERWOOD CAMPGROUND SEC.				

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV30004374	BAKER ROCK CRUSHING CO DBA BAKER ROCK RESOURCES	$211,595.00	100.00%
2	CV20015790	CORAL CONSTRUCTION CO	$305,321.00	144.29%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BAKER ROCK CRUSHING CO DBA BAKER ROCK RESOURCES Unit Price	 Ext Amount	(2) CORAL CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A MOBILIZATION	(1.000) LS	15,800.00000	15,800.00	30,000.00000	30,000.00		
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	31,900.00000	31,900.00	20,000.00000	20,000.00		
0030 0225-0102000J TEMPORARY SIGNS	815.000 SQFT	11.00000	8,965.00	20.00000	16,300.00		
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	5.000 EACH	18.00000	90.00	30.00000	150.00		
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	10.000 EACH	66.00000	660.00	150.00000	1,500.00		
0060 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	3,060.00000	3,060.00	1,000.00000	1,000.00		
0070 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	504.00000	504.00	1.00000	1.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BAKER ROCK CRUSHING CO DBA BAKER ROCK RESOURCES Unit Price	 Ext Amount	(2) CORAL CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0145000E	45.000	18.00000	810.00	60.00000	2,700.00		
TEMPORARY PLASTIC DRUMS	EACH						
0090 0225-0162000E	1.000	1,000.00000	1,000.00	500.00000	500.00		
SEQUENTIAL ARROW SIGNS	EACH						
0100 0225-0164000E	3.000	2,000.00000	6,000.00	1,500.00000	4,500.00		
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0110 0225-0168000T	250.000	85.00000	21,250.00	75.00000	18,750.00		
FLAGGERS	HOUR						
0120 0225-0172000T	20.000	110.00000	2,200.00	100.00000	2,000.00		
PILOT CARS	HOUR						
0130 0280-0100000A	(1.000)	500.00000	500.00	1,000.00000	1,000.00		
EROSION CONTROL	LS						
0140 0280-0115020E	25.000	5.00000	125.00	500.00000	12,500.00		
SEDIMENT BARRIER, TYPE 2	EACH						
0150 0280-0115030F	100.000	1.15000	115.00	25.00000	2,500.00		
SEDIMENT BARRIER, TYPE 3	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BAKER ROCK CRUSHING CO DBA BAKER ROCK RESOURCES Unit Price	 Ext Amount	(2) CORAL CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0280-0119000E	1.000	15.90000	15.90	200.00000	200.00		
STRAW BALE	EACH						
0170 0290-0100000A	(1.000)	500.00000	500.00	500.00000	500.00		
POLLUTION CONTROL PLAN	LS						
Section Totals:			$93,494.90		$114,101.00		
SECTION: 0002 ROADWORK							
0180 0305-0100000A	(1.000)	7,550.00000	7,550.00	8,000.00000	8,000.00		
CONSTRUCTION SURVEY WORK	LS						
Section Totals:			$7,550.00		$8,000.00		
SECTION: 0003 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0190 0905-0100000A	(1.000)	9,900.00000	9,900.00	9,000.00000	9,000.00		
REMOVE EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BAKER ROCK CRUSHING CO DBA BAKER ROCK RESOURCES		(2) CORAL CONSTRUCTION CO			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0200 0920-0100000A	(16.300)	24,500.00000	24,500.00	60,000.00000	60,000.00		
SIGN SUPPORT FOOTINGS	CUYD						
0210 0930-0109000A	(330.000)	6,300.00000	6,300.00	8,000.00000	8,000.00		
VERTICAL SIGN MOUNTS ON EXISTING STRUCTURES	LB						
0220 0930-0110000A	(29.700)	800.00000	800.00	400.00000	400.00		
SECONDARY SIGN MOUNTS	LB						
0230 0930-0111000A	(2925.300)	12,100.00000	12,100.00	15,000.00000	15,000.00		
MULTI-POST BREAKAWAY SIGN SUPPORTS	LB						
0240 0930-0112000A	(3541.000)	23,400.00000	23,400.00	30,000.00000	30,000.00		
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
0250 0940-0201000J	846.800	22.00000	18,629.60	40.00000	33,872.00		
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
0260 0940-0202000J	33.000	13.00000	429.00	32.00000	1,056.00		
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) BAKER ROCK CRUSHING CO DBA BAKER ROCK RESOURCES Unit Price	 Ext Amount	(2) CORAL CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003	PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0270	0940-0204000J	240.000	25.00000	6,000.00	35.00000	8,400.00		
SIGNS, TYPE IX SHEETING, EXTRUDED ALUMINUM		SQFT						
0280	0940-0205000J	17.300	15.00000	259.50	40.00000	692.00		
SIGNS, TYPE IX SHEETING, SHEET ALUMINUM		SQFT						
Section Totals:				$102,318.10		$166,420.00		
SECTION: 0004	ADDED BID ITEMS							
0290	0910-0100000K	1,120.000	7.35000	8,232.00	15.00000	16,800.00		
WOOD SIGN POSTS		FBM						
Section Totals:				$8,232.00		$16,800.00		
Contract Item Totals				**$211,595.00**		**$305,321.00**		

( ) indicates item is bid as Lump Sum