Oregon Department of Transportation

Tabulation of Bids

Call Order:	001	Contract ID: 15169	Counties: YAMHILL
Letting Date:	October 24, 2019	Region: 2	Aid #: SA00(035)
Project:	OR18: NEWBERG-DUNDEE BYPASS (PHASE 1W) SEC.		

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV21000494	KERR CONTRACTORS OREGON INC	$1,621,010.00	100.00%
2	CV20014624	K & E EXCAVATING INC	$1,787,955.00	110.30%
3	CV30017378	LAWSON CORP	$1,908,014.94	117.71%
4	CV20005915	NORTH SANTIAM PAVING CO	$1,942,915.74	119.86%
5	CV21000187	THE SAUNDERS COMPANY INC	$1,988,868.00	122.69%
6	CV20006245	MOORE EXCAVATION INC	$2,072,162.60	127.83%
7	CV20007527	WILDISH STANDARD PAVING CO	$2,121,793.85	130.89%
8	CV20011533	ML HOUCK CONSTRUCTION CO	$2,302,182.00	142.02%
9	CV20011200	WESTECH CONSTRUCTION INC	$2,498,675.30	154.14%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) K & E EXCAVATING INC		(3) LAWSON CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	161,100.00000	161,100.00	178,000.00000	178,000.00	108,000.00000	108,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	15,500.00000	15,500.00	26,000.00000	26,000.00	3,600.00000	3,600.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	730.000	14.00000	10,220.00	19.00000	13,870.00	12.75000	9,307.50
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	15.000	40.00000	600.00	37.00000	555.00	62.50000	937.50
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	15.000	90.00000	1,350.00	93.00000	1,395.00	199.00000	2,985.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0141600F	143.000	28.00000	4,004.00	26.00000	3,718.00	20.50000	2,931.50
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0070 0225-0145000E	24.000	28.00000	672.00	50.00000	1,200.00	66.00000	1,584.00
TEMPORARY PLASTIC DRUMS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) K & E EXCAVATING INC		(3) LAWSON CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	1,700.000 EACH	2.00000	3,400.00	1.50000	2,550.00	0.55000	935.00
0090 0225-0153000F TEMPORARY STRIPING	20,000.000 FOOT	0.15000	3,000.00	0.15000	3,000.00	0.20000	4,000.00
0100 0225-0153200J TEMPORARY PAVEMENT BARS	50.000 SQFT	4.00000	200.00	4.00000	200.00	4.00000	200.00
0110 0225-0155100J LEGEND REMOVAL	48.000 SQFT	9.00000	432.00	8.00000	384.00	8.50000	408.00
0120 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000 EACH	5,000.00000	20,000.00	1,250.00000	5,000.00	3,000.00000	12,000.00
0130 0225-0167670E TEMPORARY CURB RAMP, PERPENDICULAR	2.000 EACH	1,500.00000	3,000.00	450.00000	900.00	33.00000	66.00
0140 0225-0167680J TEMPORARY WALKS	45.000 SQFT	10.00000	450.00	20.00000	900.00	7.00000	315.00
0150 0225-0168000T FLAGGERS	1,000.000 HOUR	60.00000	60,000.00	55.00000	55,000.00	66.00000	66,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) K & E EXCAVATING INC		(3) LAWSON CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0168100E	4.000	2,000.00000	8,000.00	750.00000	3,000.00	685.00000	2,740.00
FLAGGER STATION LIGHTING	EACH						
0170 0225-0172000T	100.000	75.00000	7,500.00	75.00000	7,500.00	74.00000	7,400.00
PILOT CARS	HOUR						
0180 0280-0100000A	(1.000)	10,000.00000	10,000.00	20,000.00000	20,000.00	12,500.00000	12,500.00
EROSION CONTROL	LS						
0190 0280-0104030R	2.500	15,600.00000	39,000.00	13,500.00000	33,750.00	14,500.00000	36,250.00
TEMPORARY MULCHING, COMPOST	ACRE						
0200 0280-0105070J	700.000	9.00000	6,300.00	9.00000	6,300.00	9.00000	6,300.00
MATTING, TYPE G	SQYD						
0210 0280-0106020E	91.000	66.00000	6,006.00	85.00000	7,735.00	193.00000	17,563.00
CHECK DAM, TYPE 2	EACH						
0220 0280-0110010E	6.000	3,000.00000	18,000.00	2,100.00000	12,600.00	4,800.00000	28,800.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0230 0280-0114040E	7.000	50.00000	350.00	85.00000	595.00	41.00000	287.00
INLET PROTECTION, TYPE 4	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) K & E EXCAVATING INC		(3) LAWSON CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0240 0280-0115030F	500.000	5.00000	2,500.00	7.00000	3,500.00	3.65000	1,825.00
SEDIMENT BARRIER, TYPE 3	FOOT						
0250 0290-0100000A	(1.000)	100.00000	100.00	1,000.00000	1,000.00	2,400.00000	2,400.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$381,684.00		$388,652.00		$329,334.50
SECTION: 0002 ROADWORK							
0260 0305-0100000A	(1.000)	20,000.00000	20,000.00	23,500.00000	23,500.00	35,000.00000	35,000.00
CONSTRUCTION SURVEY WORK	LS						
0270 0310-0106000A	(1.000)	5,000.00000	5,000.00	33,000.00000	33,000.00	15,000.00000	15,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0280 0320-0100000R	4.600	5,000.00000	23,000.00	6,000.00000	27,600.00	15,500.00000	71,300.00
CLEARING AND GRUBBING	ACRE						
0290 0330-0101000K	81.000	13.00000	1,053.00	21.00000	1,701.00	81.50000	6,601.50
DITCH EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) K & E EXCAVATING INC		(3) LAWSON CORP	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002	ROADWORK							
0300	0330-0105000K	7,301.000	8.00000	58,408.00	16.00000	116,816.00	12.50000	91,262.50
GENERAL EXCAVATION		CUYD						
0310	0331-0112000J	8,764.000	30.00000	262,920.00	32.00000	280,448.00	38.50000	337,414.00
24 INCH SUBGRADE STABILIZATION		SQYD						
0320	0350-0103000J	40.000	3.00000	120.00	6.50000	260.00	4.75000	190.00
RIPRAP GEOTEXTILE, TYPE 1		SQYD						
0330	0350-0105000J	9,480.000	1.50000	14,220.00	1.00000	9,480.00	1.40000	13,272.00
SUBGRADE GEOTEXTILE		SQYD						
0340	0370-0101000A	(3300.000)	10,000.00000	10,000.00	15,000.00000	15,000.00	35,250.00000	35,250.00
OBLITERATING SURFACINGS		SQFT						
0350	0390-0108000K	25.000	100.00000	2,500.00	150.00000	3,750.00	128.00000	3,200.00
LOOSE RIPRAP, CLASS 100		CUYD						
Section Totals:				$397,221.00		$511,555.00		$608,490.00
SECTION: 0003	DRAINAGE AND SEWERS							
0360	0415-0100000F	215.000	4.00000	860.00	5.00000	1,075.00	8.00000	1,720.00
MAINLINE VIDEO INSPECTION		FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) K & E EXCAVATING INC		(3) LAWSON CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0370 0445-010012AF 12 INCH CULVERT PIPE, 5 FT DEPTH	451.000 FOOT	52.00000	23,452.00	53.00000	23,903.00	56.50000	25,481.50
0380 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	51.000 FOOT	64.00000	3,264.00	76.00000	3,876.00	70.75000	3,608.25
0390 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	276.000 FOOT	52.00000	14,352.00	53.00000	14,628.00	63.50000	17,526.00
0400 0445-035018AF 18 INCH STORM SEWER PIPE, 5 FT DEPTH	166.000 FOOT	67.00000	11,122.00	76.00000	12,616.00	72.75000	12,076.50
0410 0445-035018CF 18 INCH STORM SEWER PIPE, 20 FT DEPTH	49.000 FOOT	300.00000	14,700.00	178.00000	8,722.00	227.00000	11,123.00
0420 0445-035024AF 24 INCH STORM SEWER PIPE, 5 FT DEPTH	35.000 FOOT	140.00000	4,900.00	112.00000	3,920.00	106.00000	3,710.00
0430 0460-0100000J PAVED CULVERT END SLOPES	511.000 SQFT	10.00000	5,110.00	33.00000	16,863.00	34.00000	17,374.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) K & E EXCAVATING INC		(3) LAWSON CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0440 0470-0101000E CONCRETE STORM SEWER MANHOLES	2.000 EACH	3,700.00000	7,400.00	4,800.00000	9,600.00	5,500.00000	11,000.00
0450 0470-0311000E CONCRETE INLETS, TYPE D	2.000 EACH	1,700.00000	3,400.00	2,350.00000	4,700.00	2,600.00000	5,200.00
0460 0470-0317000E CONCRETE INLETS, TYPE G-2M	1.000 EACH	2,400.00000	2,400.00	2,275.00000	2,275.00	2,600.00000	2,600.00
0470 0490-0100000E ADJUSTING BOXES	7.000 EACH	333.00000	2,331.00	150.00000	1,050.00	220.00000	1,540.00
0480 0490-0104000E CONNECTION TO EXISTING STRUCTURES	1.000 EACH	1,250.00000	1,250.00	2,000.00000	2,000.00	2,100.00000	2,100.00
0490 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	2.000 EACH	650.00000	1,300.00	1,250.00000	2,500.00	1,195.00000	2,390.00
0500 0490-0123000E EXTRA FOR MANHOLES OVER EXISTING SEWERS	2.000 EACH	2,000.00000	4,000.00	1,450.00000	2,900.00	500.00000	1,000.00
0510 0495-0100000J TRENCH RESURFACING	12.000 SQYD	140.00000	1,680.00	200.00000	2,400.00	125.00000	1,500.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) LAWSON CORP Unit Price	 Ext Amount
Section Totals:			$101,521.00		$113,028.00		$119,949.25
SECTION: 0004 BASES							
0520 0620-0104000J	158.000	32.00000	5,056.00	30.00000	4,740.00	41.00000	6,478.00
COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	SQYD						
0530 0620-0120000J	8,044.000	2.00000	16,088.00	5.00000	40,220.00	2.85000	22,925.40
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0540 0641-0102000M	7,834.000	25.00000	195,850.00	25.00000	195,850.00	26.00000	203,684.00
AGGREGATE BASE	TON						
Section Totals:			$216,994.00		$240,810.00		$233,087.40
SECTION: 0005 WEARING SURFACES							
0550 0745-0302000M	4,644.000	86.00000	399,384.00	80.00000	371,520.00	104.00000	482,976.00
LEVEL 3, 1/2 INCH ACP	TON						
0560 0745-0620000M	279.000	1.00000	279.00	1.00000	279.00	1.15000	320.85
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) K & E EXCAVATING INC		(3) LAWSON CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0570 0749-0100000E EXTRA FOR ASPHALT APPROACHES	7.000 EACH	500.00000	3,500.00	1,260.00000	8,820.00	535.00000	3,745.00
0580 0759-0103000F CONCRETE CURBS, CURB AND GUTTER	508.000 FOOT	35.00000	17,780.00	46.00000	23,368.00	42.00000	21,336.00
0590 0759-0126000J CONCRETE DRIVEWAYS	1,026.000 SQFT	8.00000	8,208.00	19.00000	19,494.00	11.00000	11,286.00
0600 0759-0128000J CONCRETE WALKS	1,521.000 SQFT	7.00000	10,647.00	11.00000	16,731.00	7.75000	11,787.75
0610 0759-0154100E EXTRA FOR CURB RAMPS	2.000 EACH	650.00000	1,300.00	1,750.00000	3,500.00	800.00000	1,600.00
0620 0759-0510000J TRUNCATED DOMES ON NEW SURFACES	18.000 SQFT	25.00000	450.00	50.00000	900.00	28.25000	508.50
Section Totals:			$441,548.00		$444,612.00		$533,560.10

SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) K & E EXCAVATING INC		(3) LAWSON CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0630 0840-0100000E	16.000	150.00000	2,400.00	75.00000	1,200.00	39.00000	624.00
DELINEATORS, TYPE 1	EACH						
0640 0855-0103000E	8.000	10.00000	80.00	8.50000	68.00	10.00000	80.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	EACH						
0650 0857-0101000L	0.200	6,500.00000	1,300.00	6,000.00000	1,200.00	6,500.00000	1,300.00
CONTINUOUS RUMBLE STRIPS	MILE						
0660 0865-0116610F	19,260.000	1.00000	19,260.00	1.00000	19,260.00	1.00000	19,260.00
THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	FOOT						
0670 0867-0103100E	8.000	300.00000	2,400.00	270.00000	2,160.00	290.00000	2,320.00
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0680 0867-0145100J	40.000	15.00000	600.00	14.00000	560.00	15.00000	600.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$26,040.00		$24,448.00		$24,184.00
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC		(2) K & E EXCAVATING INC		(3) LAWSON CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0690 0905-0100000A	(1.000)	450.00000	450.00	1,560.00000	1,560.00	1,850.00000	1,850.00
REMOVE EXISTING SIGNS	LS						
0700 0920-0100000A	(0.630)	1,500.00000	1,500.00	2,080.00000	2,080.00	92.00000	92.00
SIGN SUPPORT FOOTINGS	CUYD						
0710 0930-0114000A	(300.000)	975.00000	975.00	2,600.00000	2,600.00	1,275.00000	1,275.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0720 0930-0117000A	(285.000)	650.00000	650.00	2,080.00000	2,080.00	750.00000	750.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
0730 0940-0201000J	18.000	27.50000	495.00	37.00000	666.00	89.00000	1,602.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
0740 0940-0202000J	82.750	18.00000	1,489.50	32.00000	2,648.00	18.25000	1,510.19
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0750 0942-0100000E	1.000	1,300.00000	1,300.00	2,080.00000	2,080.00	1,400.00000	1,400.00
PERMANENT TYPE III BARRICADES	EACH						
Section Totals:			$6,859.50		$13,714.00		$8,479.19

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) LAWSON CORP Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0760 1012-0100000A	(1.000)	10,000.00000	10,000.00	12,000.00000	12,000.00	12,500.00000	12,500.00
WATER QUALITY SWALE, NO. 1	LS						
0770 1012-0100000A	(1.000)	7,500.00000	7,500.00	10,000.00000	10,000.00	10,800.00000	10,800.00
WATER QUALITY SWALE, NO. 2	LS						
0780 1014-0100000A	(1.000)	4,500.00000	4,500.00	6,000.00000	6,000.00	7,600.00000	7,600.00
WATER QUALITY FILTER STRIP, NO. 1	LS						
0790 1030-0103000R	2.300	3,000.00000	6,900.00	2,200.00000	5,060.00	2,400.00000	5,520.00
TEMPORARY SEEDING	ACRE						
0800 1030-0108000R	2.300	3,000.00000	6,900.00	2,300.00000	5,290.00	2,500.00000	5,750.00
PERMANENT SEEDING	ACRE						
0810 1030-0118000R	0.150	7,950.00000	1,192.50	6,240.00000	936.00	6,850.00000	1,027.50
WATER QUALITY SEEDING	ACRE						
0820 1070-0100000E	4.000	400.00000	1,600.00	475.00000	1,900.00	117.00000	468.00
SINGLE MAILBOX SUPPORTS	EACH						
0830 1070-0102000E	4.000	200.00000	800.00	200.00000	800.00	350.00000	1,400.00
MAILBOX CONCRETE COLLARS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON INC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) LAWSON CORP Unit Price	 Ext Amount
Section Totals:			$39,392.50		$41,986.00		$45,065.50
SECTION: 0009 WATER SUPPLY SYSTEMS							
0840 1150-0600000E	1.000	1,500.00000	1,500.00	2,400.00000	2,400.00	1,065.00000	1,065.00
1 INCH COMBINATION AIR RELEASE / AIR VACUUM VALVE ASSEMB LY	EACH						
Section Totals:			$1,500.00		$2,400.00		$1,065.00
SECTION: 0010 ADDED BID ITEMS							
0850 0330-0126000K	150.000	55.00000	8,250.00	45.00000	6,750.00	32.00000	4,800.00
STONE EMBANKMENT	CUYD						
Section Totals:			$8,250.00		$6,750.00		$4,800.00
Contract Item Totals			$1,621,010.00		$1,787,955.00		$1,908,014.94

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NORTH SANTIAM PAVING CO		(5) THE SAUNDERS COMPANY INC		(6) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	190,500.00000	190,500.00	116,550.50000	116,550.50	132,000.00000	132,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	14,000.00000	14,000.00	350.00000	350.00	35,000.00000	35,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	730.000	14.50000	10,585.00	18.00000	13,140.00	15.00000	10,950.00
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	15.000	42.50000	637.50	45.00000	675.00	65.00000	975.00
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	15.000	95.00000	1,425.00	125.00000	1,875.00	185.00000	2,775.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0141600F	143.000	21.00000	3,003.00	20.00000	2,860.00	25.00000	3,575.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0070 0225-0145000E	24.000	30.00000	720.00	44.00000	1,056.00	50.00000	1,200.00
TEMPORARY PLASTIC DRUMS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NORTH SANTIAM PAVING CO		(5) THE SAUNDERS COMPANY INC		(6) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0149000E	1,700.000	2.75000	4,675.00	1.65000	2,805.00	3.00000	5,100.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0090 0225-0153000F	20,000.000	0.18000	3,600.00	0.15000	3,000.00	0.20000	4,000.00
TEMPORARY STRIPING	FOOT						
0100 0225-0153200J	50.000	10.50000	525.00	10.00000	500.00	4.00000	200.00
TEMPORARY PAVEMENT BARS	SQFT						
0110 0225-0155100J	48.000	10.50000	504.00	11.00000	528.00	9.00000	432.00
LEGEND REMOVAL	SQFT						
0120 0225-0164000E	4.000	12,800.00000	51,200.00	6,600.00000	26,400.00	8,000.00000	32,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0130 0225-0167670E	2.000	1,000.00000	2,000.00	1,100.00000	2,200.00	1,700.00000	3,400.00
TEMPORARY CURB RAMP, PERPENDICULAR	EACH						
0140 0225-0167680J	45.000	12.00000	540.00	20.00000	900.00	30.00000	1,350.00
TEMPORARY WALKS	SQFT						
0150 0225-0168000T	1,000.000	61.00000	61,000.00	55.00000	55,000.00	65.00000	65,000.00
FLAGGERS	HOUR						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NORTH SANTIAM PAVING CO		(5) THE SAUNDERS COMPANY INC		(6) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0168100E	4.000	2,700.00000	10,800.00	2,090.00000	8,360.00	1,500.00000	6,000.00
FLAGGER STATION LIGHTING	EACH						
0170 0225-0172000T	100.000	79.00000	7,900.00	67.00000	6,700.00	100.00000	10,000.00
PILOT CARS	HOUR						
0180 0280-0100000A	(1.000)	5,000.00000	5,000.00	4,500.00000	4,500.00	28,000.00000	28,000.00
EROSION CONTROL	LS						
0190 0280-0104030R	2.500	13,300.00000	33,250.00	14,000.00000	35,000.00	14,320.00000	35,800.00
TEMPORARY MULCHING, COMPOST	ACRE						
0200 0280-0105070J	700.000	8.50000	5,950.00	3.50000	2,450.00	9.00000	6,300.00
MATTING, TYPE G	SQYD						
0210 0280-0106020E	91.000	64.00000	5,824.00	140.00000	12,740.00	100.00000	9,100.00
CHECK DAM, TYPE 2	EACH						
0220 0280-0110010E	6.000	1,800.00000	10,800.00	2,400.00000	14,400.00	2,180.00000	13,080.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0230 0280-0114040E	7.000	60.00000	420.00	80.00000	560.00	45.00000	315.00
INLET PROTECTION, TYPE 4	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NORTH SANTIAM PAVING CO		(5) THE SAUNDERS COMPANY INC		(6) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0240 0280-0115030F	500.000	4.50000	2,250.00	3.50000	1,750.00	4.00000	2,000.00
SEDIMENT BARRIER, TYPE 3	FOOT						
0250 0290-0100000A	(1.000)	300.00000	300.00	275.00000	275.00	600.00000	600.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$427,408.50		$314,574.50		$409,152.00
SECTION: 0002 ROADWORK							
0260 0305-0100000A	(1.000)	19,000.00000	19,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
CONSTRUCTION SURVEY WORK	LS						
0270 0310-0106000A	(1.000)	16,000.00000	16,000.00	15,000.00000	15,000.00	16,000.00000	16,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0280 0320-0100000R	4.600	800.00000	3,680.00	2,800.00000	12,880.00	4,500.00000	20,700.00
CLEARING AND GRUBBING	ACRE						
0290 0330-0101000K	81.000	38.00000	3,078.00	50.00000	4,050.00	40.00000	3,240.00
DITCH EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NORTH SANTIAM PAVING CO		(5) THE SAUNDERS COMPANY INC		(6) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0300 0330-0105000K	7,301.000	37.00000	270,137.00	38.00000	277,438.00	25.00000	182,525.00
GENERAL EXCAVATION	CUYD						
0310 0331-0112000J	8,764.000	32.25000	282,639.00	42.00000	368,088.00	45.00000	394,380.00
24 INCH SUBGRADE STABILIZATION	SQYD						
0320 0350-0103000J	40.000	24.00000	960.00	2.00000	80.00	12.00000	480.00
RIPRAP GEOTEXTILE, TYPE 1	SQYD						
0330 0350-0105000J	9,480.000	0.50000	4,740.00	2.00000	18,960.00	2.00000	18,960.00
SUBGRADE GEOTEXTILE	SQYD						
0340 0370-0101000A	(3300.000)	5,000.00000	5,000.00	7,500.00000	7,500.00	21,600.00000	21,600.00
OBLITERATING SURFACINGS	SQFT						
0350 0390-0108000K	25.000	150.00000	3,750.00	50.00000	1,250.00	115.00000	2,875.00
LOOSE RIPRAP, CLASS 100	CUYD						
Section Totals:			$608,984.00		$730,246.00		$685,760.00
SECTION: 0003 DRAINAGE AND SEWERS							
0360 0415-0100000F	215.000	4.00000	860.00	10.00000	2,150.00	10.00000	2,150.00
MAINLINE VIDEO INSPECTION	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NORTH SANTIAM PAVING CO		(5) THE SAUNDERS COMPANY INC		(6) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0370 0445-010012AF	451.000	61.00000	27,511.00	85.00000	38,335.00	90.00000	40,590.00
12 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0380 0445-010018AF	51.000	92.00000	4,692.00	93.00000	4,743.00	115.00000	5,865.00
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0390 0445-035012AF	276.000	72.00000	19,872.00	85.00000	23,460.00	83.00000	22,908.00
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0400 0445-035018AF	166.000	92.00000	15,272.00	95.00000	15,770.00	92.00000	15,272.00
18 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0410 0445-035018CF	49.000	170.00000	8,330.00	180.00000	8,820.00	196.00000	9,604.00
18 INCH STORM SEWER PIPE, 20 FT DEPTH	FOOT						
0420 0445-035024AF	35.000	182.00000	6,370.00	150.00000	5,250.00	165.00000	5,775.00
24 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0430 0460-0100000J	511.000	28.00000	14,308.00	42.00000	21,462.00	27.00000	13,797.00
PAVED CULVERT END SLOPES	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NORTH SANTIAM PAVING CO		(5) THE SAUNDERS COMPANY INC		(6) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0440 0470-0101000E	2.000	6,500.00000	13,000.00	4,850.00000	9,700.00	5,365.00000	10,730.00
CONCRETE STORM SEWER MANHOLES	EACH						
0450 0470-0311000E	2.000	2,600.00000	5,200.00	2,150.00000	4,300.00	2,265.00000	4,530.00
CONCRETE INLETS, TYPE D	EACH						
0460 0470-0317000E	1.000	2,600.00000	2,600.00	2,400.00000	2,400.00	2,265.00000	2,265.00
CONCRETE INLETS, TYPE G-2M	EACH						
0470 0490-0100000E	7.000	200.00000	1,400.00	400.00000	2,800.00	370.00000	2,590.00
ADJUSTING BOXES	EACH						
0480 0490-0104000E	1.000	3,600.00000	3,600.00	2,500.00000	2,500.00	5,755.00000	5,755.00
CONNECTION TO EXISTING STRUCTURES	EACH						
0490 0490-0120000E	2.000	1,350.00000	2,700.00	1,250.00000	2,500.00	900.00000	1,800.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
0500 0490-0123000E	2.000	1,100.00000	2,200.00	1,500.00000	3,000.00	2,800.00000	5,600.00
EXTRA FOR MANHOLES OVER EXISTING SEWERS	EACH						
0510 0495-0100000J	12.000	325.00000	3,900.00	150.00000	1,800.00	250.00000	3,000.00
TRENCH RESURFACING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NORTH SANTIAM PAVING CO		(5) THE SAUNDERS COMPANY INC		(6) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$131,815.00		$148,990.00		$152,231.00
SECTION: 0004 BASES							
0520 0620-0104000J	158.000	41.50000	6,557.00	30.00000	4,740.00	35.00000	5,530.00
COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	SQYD						
0530 0620-0120000J	8,044.000	3.60000	28,958.40	2.50000	20,110.00	4.00000	32,176.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0540 0641-0102000M	7,834.000	27.00000	211,518.00	22.50000	176,265.00	28.00000	219,352.00
AGGREGATE BASE	TON						
Section Totals:			$247,033.40		$201,115.00		$257,058.00
SECTION: 0005 WEARING SURFACES							
0550 0745-0302000M	4,644.000	55.00000	255,420.00	87.00000	404,028.00	89.00000	413,316.00
LEVEL 3, 1/2 INCH ACP	TON						
0560 0745-0620000M	279.000	481.00000	134,199.00	2.00000	558.00	1.15000	320.85
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(4) NORTH SANTIAM PAVING CO		(5) THE SAUNDERS COMPANY INC		(6) MOORE EXCAVATION INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005	WEARING SURFACES							
0570	0749-0100000E	7.000	700.00000	4,900.00	1,250.00000	8,750.00	1,205.00000	8,435.00
EXTRA FOR ASPHALT APPROACHES		EACH						
0580	0759-0103000F	508.000	38.00000	19,304.00	38.00000	19,304.00	37.00000	18,796.00
CONCRETE CURBS, CURB AND GUTTER		FOOT						
0590	0759-0126000J	1,026.000	11.50000	11,799.00	11.50000	11,799.00	14.00000	14,364.00
CONCRETE DRIVEWAYS		SQFT						
0600	0759-0128000J	1,521.000	10.00000	15,210.00	10.00000	15,210.00	11.00000	16,731.00
CONCRETE WALKS		SQFT						
0610	0759-0154100E	2.000	2,900.00000	5,800.00	1,000.00000	2,000.00	1,160.00000	2,320.00
EXTRA FOR CURB RAMPS		EACH						
0620	0759-0510000J	18.000	42.00000	756.00	25.00000	450.00	29.00000	522.00
TRUNCATED DOMES ON NEW SURFACES		SQFT						
Section Totals:				$447,388.00		$462,099.00		$474,804.85
SECTION: 0006	PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NORTH SANTIAM PAVING CO		(5) THE SAUNDERS COMPANY INC		(6) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0630 0840-0100000E	16.000	100.00000	1,600.00	44.00000	704.00	60.00000	960.00
DELINEATORS, TYPE 1	EACH						
0640 0855-0103000E	8.000	31.50000	252.00	10.00000	80.00	10.00000	80.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	EACH						
0650 0857-0101000L	0.200	13,000.00000	2,600.00	5,725.00000	1,145.00	6,500.00000	1,300.00
CONTINUOUS RUMBLE STRIPS	MILE						
0660 0865-0116610F	19,260.000	0.82000	15,793.20	1.00000	19,260.00	1.25000	24,075.00
THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	FOOT						
0670 0867-0103100E	8.000	250.00000	2,000.00	300.00000	2,400.00	290.00000	2,320.00
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0680 0867-0145100J	40.000	10.50000	420.00	15.00000	600.00	15.00000	600.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$22,665.20		$24,189.00		$29,335.00
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NORTH SANTIAM PAVING CO		(5) THE SAUNDERS COMPANY INC		(6) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0690 0905-0100000A	(1.000)	475.00000	475.00	1,650.00000	1,650.00	550.00000	550.00
REMOVE EXISTING SIGNS	LS						
0700 0920-0100000A	(0.630)	1,600.00000	1,600.00	1,750.00000	1,750.00	1,800.00000	1,800.00
SIGN SUPPORT FOOTINGS	CUYD						
0710 0930-0114000A	(300.000)	1,000.00000	1,000.00	1,500.00000	1,500.00	1,200.00000	1,200.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0720 0930-0117000A	(285.000)	700.00000	700.00	1,250.00000	1,250.00	740.00000	740.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
0730 0940-0201000J	18.000	29.00000	522.00	35.00000	630.00	32.00000	576.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
0740 0940-0202000J	82.750	19.00000	1,572.25	30.00000	2,482.50	21.00000	1,737.75
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0750 0942-0100000E	1.000	1,400.00000	1,400.00	2,200.00000	2,200.00	1,500.00000	1,500.00
PERMANENT TYPE III BARRICADES	EACH						
Section Totals:			$7,269.25		$11,462.50		$8,103.75

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NORTH SANTIAM PAVING CO		(5) THE SAUNDERS COMPANY INC		(6) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0760 1012-0100000A	(1.000)	11,000.00000	11,000.00	25,000.00000	25,000.00	15,000.00000	15,000.00
WATER QUALITY SWALE, NO. 1	LS						
0770 1012-0100000A	(1.000)	11,000.00000	11,000.00	23,000.00000	23,000.00	11,000.00000	11,000.00
WATER QUALITY SWALE, NO. 2	LS						
0780 1014-0100000A	(1.000)	7,000.00000	7,000.00	24,500.00000	24,500.00	5,000.00000	5,000.00
WATER QUALITY FILTER STRIP, NO. 1	LS						
0790 1030-0103000R	2.300	2,200.00000	5,060.00	2,100.00000	4,830.00	2,400.00000	5,520.00
TEMPORARY SEEDING	ACRE						
0800 1030-0108000R	2.300	2,300.00000	5,290.00	2,200.00000	5,060.00	2,500.00000	5,750.00
PERMANENT SEEDING	ACRE						
0810 1030-0118000R	0.150	6,300.00000	945.00	6,000.00000	900.00	6,820.00000	1,023.00
WATER QUALITY SEEDING	ACRE						
0820 1070-0100000E	4.000	195.00000	780.00	613.00000	2,452.00	300.00000	1,200.00
SINGLE MAILBOX SUPPORTS	EACH						
0830 1070-0102000E	4.000	100.00000	400.00	250.00000	1,000.00	100.00000	400.00
MAILBOX CONCRETE COLLARS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NORTH SANTIAM PAVING CO		(5) THE SAUNDERS COMPANY INC		(6) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$41,475.00		$86,742.00		$44,893.00
SECTION: 0009 WATER SUPPLY SYSTEMS							
0840 1150-0600000E	1.000	2,574.39000	2,574.39	1,950.00000	1,950.00	3,325.00000	3,325.00
1 INCH COMBINATION AIR RELEASE / AIR VACUUM VALVE ASSEMB LY	EACH						
Section Totals:			$2,574.39		$1,950.00		$3,325.00
SECTION: 0010 ADDED BID ITEMS							
0850 0330-0126000K	150.000	42.02000	6,303.00	50.00000	7,500.00	50.00000	7,500.00
STONE EMBANKMENT	CUYD						
Section Totals:			$6,303.00		$7,500.00		$7,500.00
Contract Item Totals			$1,942,915.74		$1,988,868.00		$2,072,162.60

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) ML HOUCK CONSTRUCTION CO		(9) WESTECH CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	212,000.00000	212,000.00	202,000.00000	202,000.00	190,000.00000	190,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	57,000.00000	57,000.00	49,000.00000	49,000.00	110,000.00000	110,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	730.000	15.00000	10,950.00	15.00000	10,950.00	18.00000	13,140.00
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	15.000	30.00000	450.00	44.00000	660.00	64.00000	960.00
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	15.000	75.00000	1,125.00	100.00000	1,500.00	200.00000	3,000.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0141600F	143.000	30.00000	4,290.00	43.00000	6,149.00	31.00000	4,433.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0070 0225-0145000E	24.000	80.00000	1,920.00	31.00000	744.00	73.00000	1,752.00
TEMPORARY PLASTIC DRUMS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(8) ML HOUCK CONSTRUCTION CO Unit Price	 Ext Amount	(9) WESTECH CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0149000E	1,700.000	0.50000	850.00	3.25000	5,525.00	1.15000	1,955.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0090 0225-0153000F	20,000.000	0.16000	3,200.00	0.27000	5,400.00	0.15000	3,000.00
TEMPORARY STRIPING	FOOT						
0100 0225-0153200J	50.000	3.50000	175.00	11.00000	550.00	4.00000	200.00
TEMPORARY PAVEMENT BARS	SQFT						
0110 0225-0155100J	48.000	7.50000	360.00	11.00000	528.00	8.50000	408.00
LEGEND REMOVAL	SQFT						
0120 0225-0164000E	4.000	4,000.00000	16,000.00	9,500.00000	38,000.00	11,000.00000	44,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0130 0225-0167670E	2.000	3,000.00000	6,000.00	1,100.00000	2,200.00	1,500.00000	3,000.00
TEMPORARY CURB RAMP, PERPENDICULAR	EACH						
0140 0225-0167680J	45.000	20.00000	900.00	76.00000	3,420.00	60.00000	2,700.00
TEMPORARY WALKS	SQFT						
0150 0225-0168000T	1,000.000	60.00000	60,000.00	59.00000	59,000.00	61.50000	61,500.00
FLAGGERS	HOUR						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) ML HOUCK CONSTRUCTION CO		(9) WESTECH CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0168100E	4.000	0.01000	0.04	3,800.00000	15,200.00	2,650.00000	10,600.00
FLAGGER STATION LIGHTING	EACH						
0170 0225-0172000T	100.000	75.00000	7,500.00	76.00000	7,600.00	78.00000	7,800.00
PILOT CARS	HOUR						
0180 0280-0100000A	(1.000)	0.01000	0.01	8,250.00000	8,250.00	5,080.00000	5,080.00
EROSION CONTROL	LS						
0190 0280-0104030R	2.500	0.01000	0.03	13,700.00000	34,250.00	18,150.00000	45,375.00
TEMPORARY MULCHING, COMPOST	ACRE						
0200 0280-0105070J	700.000	0.01000	7.00	8.70000	6,090.00	10.00000	7,000.00
MATTING, TYPE G	SQYD						
0210 0280-0106020E	91.000	0.01000	0.91	50.00000	4,550.00	75.00000	6,825.00
CHECK DAM, TYPE 2	EACH						
0220 0280-0110010E	6.000	0.01000	0.06	2,100.00000	12,600.00	1,450.00000	8,700.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0230 0280-0114040E	7.000	200.00000	1,400.00	39.00000	273.00	150.00000	1,050.00
INLET PROTECTION, TYPE 4	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(8) ML HOUCK CONSTRUCTION CO Unit Price	 Ext Amount	(9) WESTECH CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0240 0280-0115030F	500.000	3.00000	1,500.00	3.50000	1,750.00	5.00000	2,500.00
SEDIMENT BARRIER, TYPE 3	FOOT						
0250 0290-0100000A	(1.000)	0.01000	0.01	5,500.00000	5,500.00	1,000.00000	1,000.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$385,628.06		$481,689.00		$535,978.00
SECTION: 0002 ROADWORK							
0260 0305-0100000A	(1.000)	25,000.00000	25,000.00	33,000.00000	33,000.00	60,000.00000	60,000.00
CONSTRUCTION SURVEY WORK	LS						
0270 0310-0106000A	(1.000)	15,000.00000	15,000.00	15,000.00000	15,000.00	27,000.00000	27,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0280 0320-0100000R	4.600	2,000.00000	9,200.00	12,450.00000	57,270.00	2,700.00000	12,420.00
CLEARING AND GRUBBING	ACRE						
0290 0330-0101000K	81.000	40.00000	3,240.00	54.00000	4,374.00	57.00000	4,617.00
DITCH EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(8) ML HOUCK CONSTRUCTION CO Unit Price	 Ext Amount	(9) WESTECH CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0300 0330-0105000K	7,301.000	40.00000	292,040.00	31.00000	226,331.00	38.00000	277,438.00
GENERAL EXCAVATION	CUYD						
0310 0331-0112000J	8,764.000	40.00000	350,560.00	45.00000	394,380.00	50.00000	438,200.00
24 INCH SUBGRADE STABILIZATION	SQYD						
0320 0350-0103000J	40.000	5.00000	200.00	7.50000	300.00	9.00000	360.00
RIPRAP GEOTEXTILE, TYPE 1	SQYD						
0330 0350-0105000J	9,480.000	3.00000	28,440.00	1.40000	13,272.00	1.25000	11,850.00
SUBGRADE GEOTEXTILE	SQYD						
0340 0370-0101000A	(3300.000)	20,000.00000	20,000.00	16,500.00000	16,500.00	20,000.00000	20,000.00
OBLITERATING SURFACINGS	SQFT						
0350 0390-0108000K	25.000	125.00000	3,125.00	110.00000	2,750.00	120.00000	3,000.00
LOOSE RIPRAP, CLASS 100	CUYD						
Section Totals:			$746,805.00		$763,177.00		$854,885.00
SECTION: 0003 DRAINAGE AND SEWERS							
0360 0415-0100000F	215.000	8.00000	1,720.00	6.00000	1,290.00	3.50000	752.50
MAINLINE VIDEO INSPECTION	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) ML HOUCK CONSTRUCTION CO		(9) WESTECH CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0370 0445-010012AF	451.000	125.00000	56,375.00	79.00000	35,629.00	72.00000	32,472.00
12 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0380 0445-010018AF	51.000	165.00000	8,415.00	96.00000	4,896.00	108.00000	5,508.00
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0390 0445-035012AF	276.000	130.00000	35,880.00	82.00000	22,632.00	76.00000	20,976.00
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0400 0445-035018AF	166.000	160.00000	26,560.00	97.00000	16,102.00	125.00000	20,750.00
18 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0410 0445-035018CF	49.000	240.00000	11,760.00	330.00000	16,170.00	370.00000	18,130.00
18 INCH STORM SEWER PIPE, 20 FT DEPTH	FOOT						
0420 0445-035024AF	35.000	240.00000	8,400.00	151.00000	5,285.00	156.00000	5,460.00
24 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0430 0460-0100000J	511.000	25.00000	12,775.00	28.00000	14,308.00	38.00000	19,418.00
PAVED CULVERT END SLOPES	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) ML HOUCK CONSTRUCTION CO		(9) WESTECH CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0440 0470-0101000E	2.000	6,000.00000	12,000.00	4,900.00000	9,800.00	6,850.00000	13,700.00
CONCRETE STORM SEWER MANHOLES	EACH						
0450 0470-0311000E	2.000	3,000.00000	6,000.00	2,400.00000	4,800.00	2,050.00000	4,100.00
CONCRETE INLETS, TYPE D	EACH						
0460 0470-0317000E	1.000	3,000.00000	3,000.00	2,700.00000	2,700.00	1,750.00000	1,750.00
CONCRETE INLETS, TYPE G-2M	EACH						
0470 0490-0100000E	7.000	600.00000	4,200.00	540.00000	3,780.00	350.00000	2,450.00
ADJUSTING BOXES	EACH						
0480 0490-0104000E	1.000	1,500.00000	1,500.00	1,400.00000	1,400.00	530.00000	530.00
CONNECTION TO EXISTING STRUCTURES	EACH						
0490 0490-0120000E	2.000	1,500.00000	3,000.00	1,650.00000	3,300.00	675.00000	1,350.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
0500 0490-0123000E	2.000	3,000.00000	6,000.00	4,000.00000	8,000.00	5,500.00000	11,000.00
EXTRA FOR MANHOLES OVER EXISTING SEWERS	EACH						
0510 0495-0100000J	12.000	200.00000	2,400.00	110.00000	1,320.00	380.00000	4,560.00
TRENCH RESURFACING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(8) ML HOUCK CONSTRUCTION CO Unit Price	 Ext Amount	(9) WESTECH CONSTRUCTION INC Unit Price	 Ext Amount
Section Totals:			$199,985.00		$151,412.00		$162,906.50
SECTION: 0004 BASES							
0520 0620-0104000J	158.000	30.00000	4,740.00	42.00000	6,636.00	47.00000	7,426.00
COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	SQYD						
0530 0620-0120000J	8,044.000	4.00000	32,176.00	3.25000	26,143.00	4.50000	36,198.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0540 0641-0102000M	7,834.000	24.00000	188,016.00	30.00000	235,020.00	28.00000	219,352.00
AGGREGATE BASE	TON						
Section Totals:			$224,932.00		$267,799.00		$262,976.00
SECTION: 0005 WEARING SURFACES							
0550 0745-0302000M	4,644.000	90.00000	417,960.00	97.00000	450,468.00	107.00000	496,908.00
LEVEL 3, 1/2 INCH ACP	TON						
0560 0745-0620000M	279.000	0.01000	2.79	1.00000	279.00	1.20000	334.80
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(8) ML HOUCK CONSTRUCTION CO Unit Price	 Ext Amount	(9) WESTECH CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0570 0749-0100000E	7.000	1,000.00000	7,000.00	1,400.00000	9,800.00	5,350.00000	37,450.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0580 0759-0103000F	508.000	40.00000	20,320.00	38.00000	19,304.00	40.00000	20,320.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0590 0759-0126000J	1,026.000	15.00000	15,390.00	12.50000	12,825.00	13.00000	13,338.00
CONCRETE DRIVEWAYS	SQFT						
0600 0759-0128000J	1,521.000	12.00000	18,252.00	11.50000	17,491.50	10.00000	15,210.00
CONCRETE WALKS	SQFT						
0610 0759-0154100E	2.000	2,000.00000	4,000.00	2,750.00000	5,500.00	1,350.00000	2,700.00
EXTRA FOR CURB RAMPS	EACH						
0620 0759-0510000J	18.000	30.00000	540.00	43.00000	774.00	29.00000	522.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$483,464.79		$516,441.50		$586,782.80
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO		(8) ML HOUCK CONSTRUCTION CO		(9) WESTECH CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0630 0840-0100000E	16.000	60.00000	960.00	49.00000	784.00	55.00000	880.00
DELINEATORS, TYPE 1	EACH						
0640 0855-0103000E	8.000	10.00000	80.00	33.00000	264.00	9.00000	72.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	EACH						
0650 0857-0101000L	0.200	5,000.00000	1,000.00	2,740.00000	548.00	6,500.00000	1,300.00
CONTINUOUS RUMBLE STRIPS	MILE						
0660 0865-0116610F	19,260.000	0.90000	17,334.00	1.00000	19,260.00	1.00000	19,260.00
THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	FOOT						
0670 0867-0103100E	8.000	255.00000	2,040.00	265.00000	2,120.00	295.00000	2,360.00
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0680 0867-0145100J	40.000	14.00000	560.00	435.00000	17,400.00	15.00000	600.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$21,974.00		$40,376.00		$24,472.00
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(8) ML HOUCK CONSTRUCTION CO Unit Price	 Ext Amount	(9) WESTECH CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0690 0905-0100000A	(1.000)	1,000.00000	1,000.00	550.00000	550.00	1,350.00000	1,350.00
REMOVE EXISTING SIGNS	LS						
0700 0920-0100000A	(0.630)	2,000.00000	2,000.00	1,630.00000	1,630.00	2,050.00000	2,050.00
SIGN SUPPORT FOOTINGS	CUYD						
0710 0930-0114000A	(300.000)	1,000.00000	1,000.00	1,050.00000	1,050.00	1,500.00000	1,500.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0720 0930-0117000A	(285.000)	1,000.00000	1,000.00	700.00000	700.00	1,100.00000	1,100.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
0730 0940-0201000J	18.000	30.00000	540.00	30.00000	540.00	36.00000	648.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
0740 0940-0202000J	82.750	20.00000	1,655.00	20.00000	1,655.00	18.00000	1,489.50
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0750 0942-0100000E	1.000	1,300.00000	1,300.00	1,400.00000	1,400.00	2,040.00000	2,040.00
PERMANENT TYPE III BARRICADES	EACH						
Section Totals:			$8,495.00		$7,525.00		$10,177.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(8) ML HOUCK CONSTRUCTION CO Unit Price	 Ext Amount	(9) WESTECH CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0008	RIGHT-OF-WAY DEVELOPMENT AND CONTROL						
0760 1012-0100000A	(1.000)	13,000.00000	13,000.00	16,500.00000	16,500.00	14,400.00000	14,400.00
WATER QUALITY SWALE, NO. 1	LS						
0770 1012-0100000A	(1.000)	12,000.00000	12,000.00	15,000.00000	15,000.00	13,600.00000	13,600.00
WATER QUALITY SWALE, NO. 2	LS						
0780 1014-0100000A	(1.000)	7,000.00000	7,000.00	16,000.00000	16,000.00	7,250.00000	7,250.00
WATER QUALITY FILTER STRIP, NO. 1	LS						
0790 1030-0103000R	2.300	2,000.00000	4,600.00	2,300.00000	5,290.00	3,300.00000	7,590.00
TEMPORARY SEEDING	ACRE						
0800 1030-0108000R	2.300	2,200.00000	5,060.00	2,400.00000	5,520.00	3,500.00000	8,050.00
PERMANENT SEEDING	ACRE						
0810 1030-0118000R	0.150	6,000.00000	900.00	6,550.00000	982.50	7,250.00000	1,087.50
WATER QUALITY SEEDING	ACRE						
0820 1070-0100000E	4.000	200.00000	800.00	220.00000	880.00	230.00000	920.00
SINGLE MAILBOX SUPPORTS	EACH						
0830 1070-0102000E	4.000	100.00000	400.00	110.00000	440.00	125.00000	500.00
MAILBOX CONCRETE COLLARS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(8) ML HOUCK CONSTRUCTION CO Unit Price	 Ext Amount	(9) WESTECH CONSTRUCTION INC Unit Price	 Ext Amount
Section Totals:			$43,760.00		$60,612.50		$53,397.50
SECTION: 0009 WATER SUPPLY SYSTEMS							
0840 1150-0600000E	1.000	3,000.00000	3,000.00	3,250.00000	3,250.00	500.00000	500.00
1 INCH COMBINATION AIR RELEASE / AIR VACUUM VALVE ASSEMB LY	EACH						
Section Totals:			$3,000.00		$3,250.00		$500.00
SECTION: 0010 ADDED BID ITEMS							
0850 0330-0126000K	150.000	25.00000	3,750.00	66.00000	9,900.00	44.00000	6,600.00
STONE EMBANKMENT	CUYD						
Section Totals:			$3,750.00		$9,900.00		$6,600.00
Contract Item Totals			$2,121,793.85		$2,302,182.00		$2,498,675.30

( ) indicates item is bid as Lump Sum