Oregon Department of Transportation

Tabulation of Bids

Call Order:	003	Contract ID: 15171	Counties: KLAMATH
Letting Date:	October 24, 2019	Region: 4	Aid #: S004(215)
Project:	US97: MIDLAND HWY - CALIFORNIA STATE LINE SEC.		

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20012299	ROCKY MOUNTAIN CONSTRUCTION LLC	$4,289,289.28	100.00%
2	CV20004938	OREGON MAINLINE PAVING LLC	$4,581,655.56	106.82%
3	CV20004834	HIGH DESERT AGGREGATE & PAVING INC	$4,873,672.25	113.62%
4	CV21000162	ROY HOUCK CONSTRUCTION LLC	$5,226,114.55	121.84%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A MOBILIZATION	(1.000) LS	129,642.96000	129,642.96	458,165.55000	458,165.55	300,000.00000	300,000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	63,000.00000	63,000.00	77,500.00000	77,500.00	45,000.00000	45,000.00
0030 0225-0102000J TEMPORARY SIGNS	960.000 SQFT	23.50000	22,560.00	26.00000	24,960.00	17.00000	16,320.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	2.000 EACH	45.00000	90.00	25.00000	50.00	50.00000	100.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	2.000 EACH	125.00000	250.00	80.00000	160.00	100.00000	200.00
0060 0225-0145000E TEMPORARY PLASTIC DRUMS	12.000 EACH	55.00000	660.00	35.00000	420.00	40.00000	480.00
0070 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	7,600.000 EACH	0.57000	4,332.00	1.65000	12,540.00	1.50000	11,400.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0153800F TEMPORARY TRANSVERSE RUMBLE STRIPS	132.000 FOOT	3.00000	396.00	100.00000	13,200.00	100.00000	13,200.00
0090 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000 EACH	4,000.00000	8,000.00	2,500.00000	5,000.00	6,000.00000	12,000.00
0100 0225-0167500E RADAR SPEED TRAILER	2.000 EACH	3,000.00000	6,000.00	1,000.00000	2,000.00	6,000.00000	12,000.00
0110 0225-0168000T FLAGGERS	2,200.000 HOUR	55.00000	121,000.00	54.00000	118,800.00	56.00000	123,200.00
0120 0225-0168100E FLAGGER STATION LIGHTING	6.000 EACH	3,500.00000	21,000.00	1,200.00000	7,200.00	800.00000	4,800.00
0130 0225-0172000T PILOT CARS	600.000 HOUR	70.00000	42,000.00	74.00000	44,400.00	75.00000	45,000.00
0140 0225-0200000E AUTOMATED FLAGGER ASSISTANCE DEVICE	2.000 EACH	3,300.00000	6,600.00	4,500.00000	9,000.00	10,000.00000	20,000.00
0150 0280-0100000A EROSION CONTROL	(1.000) LS	2,500.00000	2,500.00	850.00000	850.00	2,500.00000	2,500.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0290-0100000A	(1.000)	1,000.00000	1,000.00	850.00000	850.00	250.00000	250.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$429,030.96		$775,095.55		$606,450.00
SECTION: 0002 ROADWORK							
0170 0305-0100000A	(1.000)	32,700.00000	32,700.00	15,000.00000	15,000.00	35,000.00000	35,000.00
CONSTRUCTION SURVEY WORK	LS						
0180 0310-0106000A	(1.000)	6,900.00000	6,900.00	3,000.00000	3,000.00	3,500.00000	3,500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
Section Totals:			$39,600.00		$18,000.00		$38,500.00
SECTION: 0003 STRUCTURE 01794A KLAMATH STRAIT HWY 4 MP 285.85							
0190 0503-0102000J	378.000	11.50000	4,347.00	12.00000	4,536.00	25.00000	9,450.00
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 4-6 INCHES DEEP	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0003 STRUCTURE 01794A KLAMATH STRAIT HWY 4 MP 285.85							
0200 0503-0103000J BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 4-6 INCHES DEEP	231.000 SQYD	14.00000	3,234.00	12.00000	2,772.00	25.00000	5,775.00
0210 0591-0100000J WARRANTED SPRAY WATERPROOFING MEMBRANE	3,404.000 SQFT	11.00000	37,444.00	10.95000	37,273.80	15.00000	51,060.00
Section Totals:			$45,025.00		$44,581.80		$66,285.00
SECTION: 0004 BASES							
0220 0610-0103000A RECONDITIONING EXISTING ROADWAY	(1.000) LS	3,550.00000	3,550.00	25,000.00000	25,000.00	25,000.00000	25,000.00
0230 0620-0104000J COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	1,862.000 SQYD	12.00000	22,344.00	1.55000	2,886.10	3.00000	5,586.00
0240 0620-0112000J COLD PLANE PAVEMENT REMOVAL, 3 - 4 1/2 INCHES DEEP	1,766.000 SQYD	5.00000	8,830.00	1.55000	2,737.30	3.00000	5,298.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0004 BASES							
0250 0620-0118000J	2,000.000	2.00000	4,000.00	1.55000	3,100.00	3.00000	6,000.00
SECONDARY COLD PLANE PAVEMENT REMOVAL, 1 INCHES DEEP	SQYD						
0260 0620-0122000J	220,117.000	1.20000	264,140.40	2.00000	440,234.00	2.00000	440,234.00
COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	SQYD						
0270 0640-0101000M	5,300.000	21.00000	111,300.00	0.01000	53.00	23.00000	121,900.00
AGGREGATE SHOULDERS	TON						
Section Totals:			$414,164.40		$474,010.40		$604,018.00
SECTION: 0005 WEARING SURFACES							
0280 0705-0101000M	11.000	0.01000	0.11	1,500.00000	16,500.00	500.00000	5,500.00
EMULSIFIED ASPHALT IN FOG COAT	TON						
0290 0730-0100000M	71.000	0.01000	0.71	0.01000	0.71	550.00000	39,050.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0300 0745-0322000M LEVEL 3, 1/2 INCH LIME TREATED ACP	44,500.000 TON	65.50000	2,914,750.00	62.50000	2,781,250.00	34.00000	1,513,000.00
0310 0745-0622000M PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	2,800.000 TON	0.01000	28.00	0.01000	28.00	565.00000	1,582,000.00
0320 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	2.000 EACH	1,000.00000	2,000.00	1,250.00000	2,500.00	2,000.00000	4,000.00
0330 0748-0103000J 6 INCH ASPHALT CONCRETE PAVEMENT REPAIR	500.000 SQYD	34.00000	17,000.00	42.00000	21,000.00	6.00000	3,000.00
0340 0748-0118000J 34 INCH ASPHALT CONCRETE PAVEMENT REPAIR	250.000 SQYD	150.00000	37,500.00	153.00000	38,250.00	50.00000	12,500.00
0350 0749-0100000E EXTRA FOR ASPHALT APPROACHES	25.000 EACH	1,500.00000	37,500.00	2,500.00000	62,500.00	500.00000	12,500.00
Section Totals:			$3,008,778.82		$2,922,028.71		$3,171,550.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0360 0840-0100000E	221.000	52.00000	11,492.00	48.50000	10,718.50	48.00000	10,608.00
DELINEATORS, TYPE 1	EACH						
0370 0840-0104200E	106.000	41.00000	4,346.00	40.00000	4,240.00	40.00000	4,240.00
DELINEATORS, TYPE 4 ALTERNATE 2	EACH						
0380 0840-0106000E	11.000	115.00000	1,265.00	170.00000	1,870.00	160.00000	1,760.00
MILEPOST MARKER POSTS	EACH						
0390 0842-0201000E	16.000	40.00000	640.00	40.00000	640.00	30.00000	480.00
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						
0400 0842-0202000E	9.000	115.00000	1,035.00	113.00000	1,017.00	100.00000	900.00
CULVERT DRAINAGE MARKERS, TYPE 2	EACH						
0410 0855-0106000E	66.000	11.40000	752.40	11.40000	752.40	11.00000	726.00
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	EACH						
0420 0855-0107000E	1,590.000	11.40000	18,126.00	11.40000	18,126.00	11.00000	17,490.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0430 0856-0101000E	17.000	175.00000	2,975.00	85.00000	1,445.00	155.00000	2,635.00
PERMANENT SURFACE MOUNTED TUBULAR MARKERS	EACH						
0440 0857-0101000L	11.100	800.00000	8,880.00	800.00000	8,880.00	1,095.00000	12,154.50
CONTINUOUS RUMBLE STRIPS	MILE						
0450 0857-0101500L	17.800	800.00000	14,240.00	800.00000	14,240.00	1,095.00000	19,491.00
GAP PATTERN RUMBLE STRIPS	MILE						
0460 0865-0116530F	162,987.000	1.60000	260,779.20	1.60000	260,779.20	1.75000	285,227.25
METHYL METHACRYLATE, SPRAYED, GROOVED, NON-PROFILED	FOOT						
0470 0867-0103000E	7.000	275.00000	1,925.00	275.00000	1,925.00	405.00000	2,835.00
PAVEMENT LEGEND, TYPE B: ARROWS	EACH						
0480 0867-0145000J	127.000	9.00000	1,143.00	9.00000	1,143.00	8.50000	1,079.50
PAVEMENT BAR, TYPE B	SQFT						
Section Totals:			$327,598.60		$325,776.10		$359,626.25

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0490 0905-0100000A	(1.000)	715.00000	715.00	2,680.00000	2,680.00	850.00000	850.00
REMOVE EXISTING SIGNS	LS						
0500 0920-0100000A	(0.500)	3,120.00000	3,120.00	2,400.00000	2,400.00	1,300.00000	1,300.00
SIGN SUPPORT FOOTINGS	CUYD						
0510 0930-0114000A	(538.000)	3,700.00000	3,700.00	2,600.00000	2,600.00	2,600.00000	2,600.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0520 0940-0202000J	88.000	19.00000	1,672.00	14.50000	1,276.00	18.00000	1,584.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0530 0940-0203000J	50.500	19.00000	959.50	14.00000	707.00	18.00000	909.00
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
0540 1999-9Z90000A	(1.000)	14,925.00000	14,925.00	12,500.00000	12,500.00	20,000.00000	20,000.00
AUTOMATIC TRAFFIC RECORDER MODIFICATION, MIDLAND ATR/AVC, MP 289.44	LS						
Section Totals:			$25,091.50		$22,163.00		$27,243.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Contract Item Totals	$4,289,289.28	$4,581,655.56	$4,873,672.25

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	370,500.00000	370,500.00				
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	83,250.00000	83,250.00				
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	960.000	19.00000	18,240.00				
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	2.000	55.00000	110.00				
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	2.000	110.00000	220.00				
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0145000E	12.000	45.00000	540.00				
TEMPORARY PLASTIC DRUMS	EACH						
0070 0225-0149000E	7,600.000	1.70000	12,920.00				
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0153800F	132.000	285.00000	37,620.00				
TEMPORARY TRANSVERSE RUMBLE STRIPS	FOOT						
0090 0225-0164000E	2.000	7,500.00000	15,000.00				
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0100 0225-0167500E	2.000	10,000.00000	20,000.00				
RADAR SPEED TRAILER	EACH						
0110 0225-0168000T	2,200.000	60.00000	132,000.00				
FLAGGERS	HOUR						
0120 0225-0168100E	6.000	3,000.00000	18,000.00				
FLAGGER STATION LIGHTING	EACH						
0130 0225-0172000T	600.000	82.00000	49,200.00				
PILOT CARS	HOUR						
0140 0225-0200000E	2.000	19,000.00000	38,000.00				
AUTOMATED FLAGGER ASSISTANCE DEVICE	EACH						
0150 0280-0100000A	(1.000)	1,000.00000	1,000.00				
EROSION CONTROL	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0290-0100000A	(1.000)	1,000.00000	1,000.00				
POLLUTION CONTROL PLAN	LS						
Section Totals:			$797,600.00				
SECTION: 0002 ROADWORK							
0170 0305-0100000A	(1.000)	28,000.00000	28,000.00				
CONSTRUCTION SURVEY WORK	LS						
0180 0310-0106000A	(1.000)	10,000.00000	10,000.00				
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
Section Totals:			$38,000.00				
SECTION: 0003 STRUCTURE 01794A KLAMATH STRAIT HWY 4 MP 285.85							
0190 0503-0102000J	378.000	33.25000	12,568.50				
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 4-6 INCHES DEEP	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(4) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003	STRUCTURE 01794A KLAMATH STRAIT HWY 4 MP 285.85							
0200	0503-0103000J	231.000	33.25000	7,680.75				
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 4-6 INCHES DEEP		SQYD						
0210	0591-0100000J	3,404.000	13.50000	45,954.00				
WARRANTED SPRAY WATERPROOFING MEMBRANE		SQFT						
Section Totals:				$66,203.25				
SECTION: 0004	BASES							
0220	0610-0103000A	(1.000)	28,850.00000	28,850.00				
RECONDITIONING EXISTING ROADWAY		LS						
0230	0620-0104000J	1,862.000	4.80000	8,937.60				
COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP		SQYD						
0240	0620-0112000J	1,766.000	4.80000	8,476.80				
COLD PLANE PAVEMENT REMOVAL, 3 - 4 1/2 INCHES DEEP		SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BASES							
0250 0620-0118000J	2,000.000	7.00000	14,000.00				
SECONDARY COLD PLANE PAVEMENT REMOVAL, 1 INCHES DEEP	SQYD						
0260 0620-0122000J	220,117.000	3.12000	686,765.04				
COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	SQYD						
0270 0640-0101000M	5,300.000	28.60000	151,580.00				
AGGREGATE SHOULDERS	TON						
Section Totals:			$898,609.44				
SECTION: 0005 WEARING SURFACES							
0280 0705-0101000M	11.000	849.00000	9,339.00				
EMULSIFIED ASPHALT IN FOG COAT	TON						
0290 0730-0100000M	71.000	627.00000	44,517.00				
EMULSIFIED ASPHALT FOR TACK COAT	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0300 0745-0322000M	44,500.000	32.15000	1,430,675.00				
LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
0310 0745-0622000M	2,800.000	535.00000	1,498,000.00				
PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
0320 0745-0900000E	2.000	2,750.00000	5,500.00				
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
0330 0748-0103000J	500.000	22.00000	11,000.00				
6 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
0340 0748-0118000J	250.000	67.00000	16,750.00				
34 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
0350 0749-0100000E	25.000	875.00000	21,875.00				
EXTRA FOR ASPHALT APPROACHES	EACH						
Section Totals:			$3,037,656.00				

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description		Quantity and Units	(4) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0360	0840-0100000E	221.000	53.00000	11,713.00				
DELINEATORS, TYPE 1		EACH						
0370	0840-0104200E	106.000	44.00000	4,664.00				
DELINEATORS, TYPE 4 ALTERNATE 2		EACH						
0380	0840-0106000E	11.000	175.00000	1,925.00				
MILEPOST MARKER POSTS		EACH						
0390	0842-0201000E	16.000	110.00000	1,760.00				
CULVERT DRAINAGE MARKERS, TYPE 1		EACH						
0400	0842-0202000E	9.000	110.00000	990.00				
CULVERT DRAINAGE MARKERS, TYPE 2		EACH						
0410	0855-0106000E	66.000	13.00000	858.00				
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED		EACH						
0420	0855-0107000E	1,590.000	13.00000	20,670.00				
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED		EACH						

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(4) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0430	0856-0101000E	17.000	195.00000	3,315.00				
PERMANENT SURFACE MOUNTED TUBULAR MARKERS		EACH						
0440	0857-0101000L	11.100	850.00000	9,435.00				
CONTINUOUS RUMBLE STRIPS		MILE						
0450	0857-0101500L	17.800	850.00000	15,130.00				
GAP PATTERN RUMBLE STRIPS		MILE						
0460	0865-0116530F	162,987.000	1.78000	290,116.86				
METHYL METHACRYLATE, SPRAYED, GROOVED, NON-PROFILED		FOOT						
0470	0867-0103000E	7.000	305.00000	2,135.00				
PAVEMENT LEGEND, TYPE B: ARROWS		EACH						
0480	0867-0145000J	127.000	10.00000	1,270.00				
PAVEMENT BAR, TYPE B		SQFT						
Section Totals:				$363,981.86				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0490 0905-0100000A	(1.000)	945.00000	945.00				
REMOVE EXISTING SIGNS	LS						
0500 0920-0100000A	(0.500)	1,450.00000	1,450.00				
SIGN SUPPORT FOOTINGS	CUYD						
0510 0930-0114000A	(538.000)	2,850.00000	2,850.00				
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0520 0940-0202000J	88.000	20.00000	1,760.00				
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0530 0940-0203000J	50.500	18.00000	909.00				
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
0540 1999-9Z90000A	(1.000)	16,150.00000	16,150.00				
AUTOMATIC TRAFFIC RECORDER MODIFICATION, MIDLAND ATR/AVC, MP 289.44	LS						
Section Totals:			$24,064.00				

( ) indicates item is bid as Lump Sum

Contract Item Totals	$5,226,114.55		