Oregon Department of Transportation

Tabulation of Bids

Call Order: 005 **Contract ID:** 15173 **Counties:** HOOD RIVER

Letting Date: October 24, 2019 **Region:** 1 **Aid #:** S002(223)

Project: I-84: HOOD RIVER EASTBOUND AND WESTBOUND BRIDGES PROJECT

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20011115	CARTER & COMPANY INC	$3,131,185.43	100.00%
2	CV20013643	CONWAY CONSTRUCTION CO	$3,475,977.45	111.01%
3	CV20007047	MJ HUGHES CONSTRUCTION INC	$3,528,425.46	112.69%
4	CV21000383	STELLAR J CORPORATION	$3,686,242.06	117.73%
5	CV30009709	HP CIVIL INC	$3,760,345.20	120.09%
6	CV20007527	WILDISH STANDARD PAVING CO	$3,839,603.47	122.62%
7	CV20005672	OREGON STATE BRIDGE CONSTRUCTION INC	$3,912,548.85	124.95%
8	CV20015791	HAMILTON CONSTRUCTION CO	$4,557,625.69	145.56%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount	(3) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	840.000	20.00000	16,800.00	20.00000	16,800.00	20.00000	16,800.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	277,777.77000	277,777.77	350,000.00000	350,000.00	340,000.00000	340,000.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	77,777.77000	77,777.77	179,625.00000	179,625.00	65,000.00000	65,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	655.000	19.00000	12,445.00	20.00000	13,100.00	16.00000	10,480.00
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	20.000	50.00000	1,000.00	40.00000	800.00	38.00000	760.00
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	10.000	130.00000	1,300.00	130.00000	1,300.00	114.00000	1,140.00
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0126000F	2,560.000	15.00000	38,400.00	15.00000	38,400.00	16.50000	42,240.00
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) CONWAY CONSTRUCTION CO		(3) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	5,180.000 FOOT	5.00000	25,900.00	5.00000	25,900.00	5.50000	28,490.00
0090 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	3.000 EACH	2,000.00000	6,000.00	2,000.00000	6,000.00	2,141.00000	6,423.00
0100 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	1.000 EACH	9,000.00000	9,000.00	3,000.00000	3,000.00	3,239.00000	3,239.00
0110 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	2.000 EACH	500.00000	1,000.00	500.00000	1,000.00	439.00000	878.00
0120 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000 EACH	1,000.00000	2,000.00	2.00000	4.00	2.20000	4.40
0130 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	34.000 EACH	50.00000	1,700.00	10.00000	340.00	11.00000	374.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) CONWAY CONSTRUCTION CO		(3) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0141650F	5,435.000	10.50000	57,067.50	3.00000	16,305.00	3.20000	17,392.00
SECURING TEMPORARY CONCRETE BARRIER	FOOT						
0150 0225-0145000E	181.000	35.00000	6,335.00	22.00000	3,982.00	13.00000	2,353.00
TEMPORARY PLASTIC DRUMS	EACH						
0160 0225-0149000E	430.000	2.00000	860.00	1.50000	645.00	5.90000	2,537.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0170 0225-0150000F	12,113.000	1.50000	18,169.50	1.50000	18,169.50	1.50000	18,169.50
TEMPORARY REMOVABLE TAPE	FOOT						
0180 0225-0153000F	190,885.000	0.10000	19,088.50	0.10000	19,088.50	0.10000	19,088.50
TEMPORARY STRIPING	FOOT						
0190 0225-0154000F	90,589.000	0.30000	27,176.70	0.30000	27,176.70	0.30000	27,176.70
STRIPE REMOVAL	FOOT						
0200 0225-0162000E	1.000	4,000.00000	4,000.00	2,000.00000	2,000.00	4,731.00000	4,731.00
SEQUENTIAL ARROW SIGNS	EACH						
0210 0225-0164000E	3.000	16,000.00000	48,000.00	13,000.00000	39,000.00	10,000.00000	30,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) CONWAY CONSTRUCTION CO		(3) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0167300E PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	2.000 EACH	11,000.00000	22,000.00	3,500.00000	7,000.00	3,843.00000	7,686.00
0230 0225-0167500E RADAR SPEED TRAILER	2.000 EACH	10,000.00000	20,000.00	12,000.00000	24,000.00	5,490.00000	10,980.00
0240 0225-0169000E TRAFFIC CONTROL SUPERVISOR	300.000 EACH	600.00000	180,000.00	1.00000	300.00	550.00000	165,000.00
0250 0280-0100000A EROSION CONTROL	(1.000) LS	1,300.00000	1,300.00	25,000.00000	25,000.00	17,460.00000	17,460.00
0260 0280-0104020R TEMPORARY MULCHING, STRAW	0.050 ACRE	10,000.00000	500.00	8,000.00000	400.00	8,784.00000	439.20
0270 0280-0105020J MATTING, TYPE B	50.000 SQYD	15.00000	750.00	10.50000	525.00	11.00000	550.00
0280 0280-0112500E CONCRETE WASHOUT FACILITY	1.000 EACH	3,000.00000	3,000.00	2,500.00000	2,500.00	2,745.00000	2,745.00
0290 0280-0114040E INLET PROTECTION, TYPE 4	3.000 EACH	170.00000	510.00	50.00000	150.00	55.00000	165.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount	(3) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0280-0115030F	850.000	4.00000	3,400.00	4.00000	3,400.00	4.40000	3,740.00
SEDIMENT BARRIER, TYPE 3	FOOT						
Section Totals:			$883,257.74		$825,910.70		$846,041.30
SECTION: 0002 ROADWORK							
0310 0305-0100000A	(1.000)	20,000.00000	20,000.00	20,000.00000	20,000.00	21,960.00000	21,960.00
CONSTRUCTION SURVEY WORK	LS						
0320 0310-0106000A	(1.000)	1,200.00000	1,200.00	5,000.00000	5,000.00	1,098.00000	1,098.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0330 0310-0108000A	(1870.000)	8,000.00000	8,000.00	20,000.00000	20,000.00	8,784.00000	8,784.00
REMOVAL OF BARRIERS	FOOT						
0340 0310-0113000A	(252.000)	1,500.00000	1,500.00	1,600.00000	1,600.00	3.70000	3.70
REMOVAL OF GUARDRAIL	FOOT						
0350 0390-0105000K	15.000	140.00000	2,100.00	85.00000	1,275.00	87.25000	1,308.75
LOOSE RIPRAP, CLASS 50	CUYD						
Section Totals:			$32,800.00		$47,875.00		$33,154.45

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount	(3) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0360 0415-0100000F	270.000	7.00000	1,890.00	5.00000	1,350.00	6.60000	1,782.00
MAINLINE VIDEO INSPECTION	FOOT						
0370 0445-035012AF	270.000	92.00000	24,840.00	85.00000	22,950.00	81.50000	22,005.00
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0380 0445-0700120E	3.000	250.00000	750.00	85.00000	255.00	636.50000	1,909.50
SLOPED END SECTIONS, 12 INCH	EACH						
0390 0470-0101000E	2.000	6,000.00000	12,000.00	3,800.00000	7,600.00	5,788.00000	11,576.00
CONCRETE STORM SEWER MANHOLES	EACH						
0400 0470-0311000E	1.000	3,000.00000	3,000.00	2,250.00000	2,250.00	2,421.00000	2,421.00
CONCRETE INLETS, TYPE D	EACH						
Section Totals:			$42,480.00		$34,405.00		$39,693.50
SECTION: 0004 I-84 EB STRUCTURE 02444							
0410 0253-0106000A	(1.000)	225,000.00000	225,000.00	300,000.00000	300,000.00	350,000.00000	350,000.00
TEMPORARY WORK ACCESS AND CONTAINMENT	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) CONWAY CONSTRUCTION CO		(3) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 I-84 EB STRUCTURE 02444							
0420 0290-0102000A	(1.000)	777.77000	777.77	50,000.00000	50,000.00	1,541.00000	1,541.00
WORK CONTAINMENT PLAN	LS						
0430 0501-0100000A	(13367.000)	135,000.00000	135,000.00	215,000.00000	215,000.00	117,000.00000	117,000.00
BRIDGE REMOVAL WORK	SQFT						
0440 0503-0103000J	175.000	26.00000	4,550.00	30.00000	5,250.00	10.25000	1,793.75
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0450 0530-0104100A	(88518.000)	150,000.00000	150,000.00	225,000.00000	225,000.00	125,000.00000	125,000.00
COATED REINFORCEMENT, GRADE 60	LB						
0460 0540-0203000A	(320.000)	330,000.00000	330,000.00	550,000.00000	550,000.00	500,000.00000	500,000.00
DECK CONCRETE, CLASS HPLC4500	CUYD						
0470 0540-0301000A	(1.000)	2,000.00000	2,000.00	2,000.00000	2,000.00	1,482.00000	1,482.00
GENERAL STRUCTURAL CONCRETE, CLASS 3300	CUYD						
0480 0540-0401000J	1,437.000	6.10000	8,765.70	4.50000	6,466.50	3.80000	5,460.60
SAW CUT TEXTURING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) CONWAY CONSTRUCTION CO		(3) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 I-84 EB STRUCTURE 02444							
0490 0545-0100000J	48.600	405.00000	19,683.00	525.00000	25,515.00	568.00000	27,604.80
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0500 0560-0109000A	(1.000)	29,590.00000	29,590.00	50,000.00000	50,000.00	40,000.00000	40,000.00
STRUCTURAL STEEL MAINTENANCE, STRENGTHENING	LS						
0510 0583-0105000F	450.000	25.00000	11,250.00	27.00000	12,150.00	26.25000	11,812.50
2 INCH ELECTRICAL CONDUIT	FOOT						
0520 0584-0100000F	70.000	182.00000	12,740.00	165.00000	11,550.00	200.50000	14,035.00
ELASTOMERIC CONCRETE NOSING	FOOT						
0530 0585-0215000A	(70.000)	5,000.00000	5,000.00	4,000.00000	4,000.00	6,569.00000	6,569.00
PRECOMPRESSED FOAM SILICONE SEAL	FOOT						
0540 0587-0120000A	(430.500)	77,777.77000	77,777.77	115,000.00000	115,000.00	125,000.00000	125,000.00
TYPE "F" CONCRETE RAIL	FOOT						
0550 0842-0401000E	2.000	150.00000	300.00	110.00000	220.00	192.00000	384.00
BRIDGE IDENTIFICATION MARKERS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) CONWAY CONSTRUCTION CO		(3) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 I-84 EB STRUCTURE 02444							
0560 0970-0105000A	(2.000)	6,000.00000	6,000.00	12,500.00000	12,500.00	5,950.00000	5,950.00
SWITCHING, CONDUIT, AND WIRING	FOOT						
0570 1999-9Z90000A	(1.000)	20,000.00000	20,000.00	5,000.00000	5,000.00	28,000.00000	28,000.00
FALL ARREST SYSTEM	LS						
0580 1999-9Z90000A	(1.000)	12,000.00000	12,000.00	5,750.00000	5,750.00	22,630.00000	22,630.00
LONGITUDINAL DECK JOINT	LS						
0590 1999-9Z90000A	(1.000)	82,500.00000	82,500.00	31,750.00000	31,750.00	136.00000	136.00
PRESSURE WASHING	LS						
0600 1999-9Z90000E	10.000	750.00000	7,500.00	250.00000	2,500.00	219.50000	2,195.00
BULB ANGLE REPLACEMENT	EACH						
0610 1999-9Z90000E	100.000	170.00000	17,000.00	65.00000	6,500.00	211.50000	21,150.00
FASTENER REPLACEMENT	EACH						
0620 1999-9Z90000J	750.000	35.00000	26,250.00	15.00000	11,250.00	9.50000	7,125.00
SPOT COATING	SQFT						
Section Totals:			$1,183,684.24		$1,647,401.50		$1,414,868.65

SECTION: 0005 I-84 WB STRUCTURE 02444A

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) CONWAY CONSTRUCTION CO		(3) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 I-84 WB STRUCTURE 02444A							
0630 0503-0103000J	423.000	21.00000	8,883.00	23.00000	9,729.00	10.25000	4,335.75
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0640 0559-0102000J	340.000	475.00000	161,500.00	170.00000	57,800.00	507.00000	172,380.00
CLASS 2 PREPARATION	SQYD						
0650 0559-0105000K	102.000	192.00000	19,584.00	215.00000	21,930.00	325.00000	33,150.00
FURNISH SILICA FUME CONCRETE	CUYD						
0660 0559-0201000J	1,692.000	50.00000	84,600.00	65.00000	109,980.00	85.00000	143,820.00
CONSTRUCT SFC RESURFACING	SQYD						
0670 0559-0401000J	1,692.000	6.10000	10,321.20	4.50000	7,614.00	3.80000	6,429.60
SAW CUT TEXTURING	SQYD						
0680 0584-0100000F	133.750	175.00000	23,406.25	165.00000	22,068.75	200.50000	26,816.88
ELASTOMERIC CONCRETE NOSING	FOOT						
0690 0585-0215000A	(133.750)	10,000.00000	10,000.00	8,000.00000	8,000.00	11,390.00000	11,390.00
PRECOMPRESSED FOAM SILICONE SEAL	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount	(3) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0005 I-84 WB STRUCTURE 02444A							
0700 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES	(1.000) LS	5,000.00000	5,000.00	4,000.00000	4,000.00	13,560.00000	13,560.00
0710 1999-9Z90000I CONCRETE OVERLAY REMOVAL, 1 1/2 INCHES DEEP	1,692.000 SQYD	19.00000	32,148.00	60.00000	101,520.00	22.50000	38,070.00
Section Totals:			$355,442.45		$342,641.75		$449,952.23
SECTION: 0006 BASES							
0720 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	22,800.000 SQYD	2.85000	64,980.00	3.50000	79,800.00	8.40000	191,520.00
Section Totals:			$64,980.00		$79,800.00		$191,520.00
SECTION: 0007 WEARING SURFACES							
0730 0745-0202000M LEVEL 2, 1/2 INCH ACP	80.000 TON	260.00000	20,800.00	250.00000	20,000.00	291.00000	23,280.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) CONWAY CONSTRUCTION CO		(3) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 WEARING SURFACES							
0740 0745-0422000M	2,600.000	122.00000	317,200.00	110.00000	286,000.00	117.50000	305,500.00
LEVEL 4, 1/2 INCH LIME TREATED ACP	TON						
0750 0745-0640100M	5.000	1.00000	5.00	1.00000	5.00	1.10000	5.50
PG 70-22ER ASPHALT IN LEVEL 2, 1/2 INCH ACP	TON						
0760 0745-0640100M	156.000	1.00000	156.00	1.00000	156.00	1.10000	171.60
PG 70-22ER ASPHALT IN LEVEL 4, 1/2 INCH LIME TREATED ACP	TON						
Section Totals:			$338,161.00		$306,161.00		$328,957.10
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0770 0810-0126000E	2.000	4,500.00000	9,000.00	4,500.00000	9,000.00	2,690.00000	5,380.00
GUARDRAIL TRANSITION	EACH						
0780 0810-0146000F	137.500	36.00000	4,950.00	37.00000	5,087.50	36.25000	4,984.38
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0790 0810-0146000F	25.000	60.00000	1,500.00	60.00000	1,500.00	73.50000	1,837.50
31 INCH GUARDRAIL, TYPE 3	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC		(2) CONWAY CONSTRUCTION CO		(3) MJ HUGHES CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0800 0810-0147000E	2.000	1,500.00000	3,000.00	1,550.00000	3,100.00	768.50000	1,537.00
GUARDRAIL HEIGHT CONVERSION, TYPE 2A	EACH						
0810 0820-0127000F	1,870.000	40.00000	74,800.00	30.00000	56,100.00	43.50000	81,345.00
CONCRETE BARRIER, TALL, MODIFIED	FOOT						
0820 0840-0104100E	4.000	50.00000	200.00	50.00000	200.00	27.50000	110.00
DELINEATORS, TYPE 4 ALTERNATE 1	EACH						
0830 0840-0105000E	40.000	30.00000	1,200.00	15.00000	600.00	12.00000	480.00
DELINEATORS, TYPE 5	EACH						
0840 0842-0103000E	1.000	130.00000	130.00	95.00000	95.00	82.25000	82.25
FIELD FACILITY MARKERS, TYPE S2	EACH						
0850 0855-0106000E	250.000	12.00000	3,000.00	12.00000	3,000.00	13.25000	3,312.50
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	EACH						
0860 0857-0101000L	0.230	7,500.00000	1,725.00	7,500.00000	1,725.00	8,235.00000	1,894.05
CONTINUOUS RUMBLE STRIPS	MILE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount	(3) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0870 0857-0101500L	0.350	7,500.00000	2,625.00	7,500.00000	2,625.00	8,235.00000	2,882.25
GAP PATTERN RUMBLE STRIPS	MILE						
0880 0865-0203000F	24,000.000	2.85000	68,400.00	2.85000	68,400.00	3.10000	74,400.00
METHYL METHACRYLATE, WET WEATHER, GROOVED, NON-PROFILED	FOOT						
Section Totals:			$170,530.00		$151,432.50		$178,244.93
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0890 0970-0100000A	(1.000)	3,000.00000	3,000.00	3,000.00000	3,000.00	1,976.00000	1,976.00
POLE FOUNDATIONS	EACH						
0900 0970-0104000A	(1.000)	3,000.00000	3,000.00	6,000.00000	6,000.00	3,250.00000	3,250.00
LUMINAIRES, LAMPS, AND BALLASTS	LS						
0910 0970-0105000A	(60.000)	19,000.00000	19,000.00	5,500.00000	5,500.00	19,980.00000	19,980.00
SWITCHING, CONDUIT, AND WIRING	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CARTER & COMPANY INC Unit Price	 Ext Amount	(2) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount	(3) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0920 0970-0200000A	(1.000)	5,000.00000	5,000.00	10,000.00000	10,000.00	5,424.00000	5,424.00
LIGHTING POLES AND ARMS	LS						
Section Totals:			$30,000.00		$24,500.00		$30,630.00
SECTION: 0010 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0930 1011-0200000A	(1.000)	29,000.00000	29,000.00	15,000.00000	15,000.00	14,430.00000	14,430.00
BIORETENTION POND, 01240	LS						
0940 1030-0108000R	0.100	8,500.00000	850.00	8,500.00000	850.00	9,333.00000	933.30
PERMANENT SEEDING	ACRE						
Section Totals:			$29,850.00		$15,850.00		$15,363.30
Contract Item Totals			**$3,131,185.43**		**$3,475,977.45**		**$3,528,425.46**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION		(5) HP CIVIL INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	840.000	20.00000	16,800.00	20.00000	16,800.00	20.00000	16,800.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	367,000.00000	367,000.00	376,034.52000	376,034.52	383,000.00000	383,000.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	220,000.00000	220,000.00	447,136.63000	447,136.63	375,000.00000	375,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	655.000	14.00000	9,170.00	14.00000	9,170.00	22.00000	14,410.00
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	20.000	40.00000	800.00	50.00000	1,000.00	30.00000	600.00
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	10.000	100.00000	1,000.00	100.00000	1,000.00	75.00000	750.00
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0126000F	2,560.000	15.00000	38,400.00	15.00000	38,400.00	0.01000	25.60
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION		(5) HP CIVIL INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0132000F	5,180.000	5.00000	25,900.00	5.00000	25,900.00	0.01000	51.80
MOVING TEMPORARY CONCRETE BARRIER	FOOT						
0090 0225-0133000E	3.000	2,000.00000	6,000.00	2,000.00000	6,000.00	0.01000	0.03
TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	EACH						
0100 0225-0134000E	1.000	3,000.00000	3,000.00	3,000.00000	3,000.00	0.01000	0.01
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0110 0225-0137000E	2.000	400.00000	800.00	600.00000	1,200.00	0.01000	0.02
MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	EACH						
0120 0225-0141300E	2.000	2.00000	4.00	0.01000	0.02	0.01000	0.02
REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0130 0225-0141500E	34.000	10.00000	340.00	0.01000	0.34	0.01000	0.34
REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION		(5) HP CIVIL INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0141650F	5,435.000	7.00000	38,045.00	5.00000	27,175.00	0.01000	54.35
SECURING TEMPORARY CONCRETE BARRIER	FOOT						
0150 0225-0145000E	181.000	31.00000	5,611.00	31.00000	5,611.00	80.00000	14,480.00
TEMPORARY PLASTIC DRUMS	EACH						
0160 0225-0149000E	430.000	4.00000	1,720.00	4.00000	1,720.00	0.50000	215.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0170 0225-0150000F	12,113.000	1.00000	12,113.00	1.48000	17,927.24	1.00000	12,113.00
TEMPORARY REMOVABLE TAPE	FOOT						
0180 0225-0153000F	190,885.000	0.10000	19,088.50	0.01000	1,908.85	0.12000	22,906.20
TEMPORARY STRIPING	FOOT						
0190 0225-0154000F	90,589.000	0.29000	26,270.81	0.30000	27,176.70	0.33000	29,894.37
STRIPE REMOVAL	FOOT						
0200 0225-0162000E	1.000	5,000.00000	5,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
SEQUENTIAL ARROW SIGNS	EACH						
0210 0225-0164000E	3.000	12,000.00000	36,000.00	15,000.00000	45,000.00	12,000.00000	36,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION		(5) HP CIVIL INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0167300E	2.000	3,500.00000	7,000.00	11,000.00000	22,000.00	15,000.00000	30,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	EACH						
0230 0225-0167500E	2.000	10,000.00000	20,000.00	15,000.00000	30,000.00	10,000.00000	20,000.00
RADAR SPEED TRAILER	EACH						
0240 0225-0169000E	300.000	100.00000	30,000.00	500.00000	150,000.00	0.01000	3.00
TRAFFIC CONTROL SUPERVISOR	EACH						
0250 0280-0100000A	(1.000)	8,000.00000	8,000.00	1.00000	1.00	0.01000	0.01
EROSION CONTROL	LS						
0260 0280-0104020R	0.050	5,000.00000	250.00	500.00000	25.00	8,000.00000	400.00
TEMPORARY MULCHING, STRAW	ACRE						
0270 0280-0105020J	50.000	10.00000	500.00	10.00000	500.00	10.00000	500.00
MATTING, TYPE B	SQYD						
0280 0280-0112500E	1.000	1,000.00000	1,000.00	5,000.00000	5,000.00	1,000.00000	1,000.00
CONCRETE WASHOUT FACILITY	EACH						
0290 0280-0114040E	3.000	100.00000	300.00	300.00000	900.00	200.00000	600.00
INLET PROTECTION, TYPE 4	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION		(5) HP CIVIL INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0280-0115030F	850.000	5.00000	4,250.00	4.00000	3,400.00	5.00000	4,250.00
SEDIMENT BARRIER, TYPE 3	FOOT						
Section Totals:			$904,362.31		$1,268,986.30		$968,053.75
SECTION: 0002 ROADWORK							
0310 0305-0100000A	(1.000)	20,000.00000	20,000.00	20,000.00000	20,000.00	12,000.00000	12,000.00
CONSTRUCTION SURVEY WORK	LS						
0320 0310-0106000A	(1.000)	1,000.00000	1,000.00	1,000.00000	1,000.00	5,000.00000	5,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0330 0310-0108000A	(1870.000)	8,000.00000	8,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
REMOVAL OF BARRIERS	FOOT						
0340 0310-0113000A	(252.000)	2,000.00000	2,000.00	1,500.00000	1,500.00	3,000.00000	3,000.00
REMOVAL OF GUARDRAIL	FOOT						
0350 0390-0105000K	15.000	150.00000	2,250.00	175.00000	2,625.00	150.00000	2,250.00
LOOSE RIPRAP, CLASS 50	CUYD						
Section Totals:			$33,250.00		$50,125.00		$47,250.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION		(5) HP CIVIL INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0360 0415-0100000F	270.000	7.00000	1,890.00	12.00000	3,240.00	6.00000	1,620.00
MAINLINE VIDEO INSPECTION	FOOT						
0370 0445-035012AF	270.000	75.00000	20,250.00	90.00000	24,300.00	200.00000	54,000.00
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0380 0445-0700120E	3.000	150.00000	450.00	1,750.00000	5,250.00	800.00000	2,400.00
SLOPED END SECTIONS, 12 INCH	EACH						
0390 0470-0101000E	2.000	3,000.00000	6,000.00	8,000.00000	16,000.00	7,000.00000	14,000.00
CONCRETE STORM SEWER MANHOLES	EACH						
0400 0470-0311000E	1.000	3,000.00000	3,000.00	3,650.00000	3,650.00	3,000.00000	3,000.00
CONCRETE INLETS, TYPE D	EACH						
Section Totals:			$31,590.00		$52,440.00		$75,020.00
SECTION: 0004 I-84 EB STRUCTURE 02444							
0410 0253-0106000A	(1.000)	300,000.00000	300,000.00	500,000.00000	500,000.00	375,000.00000	375,000.00
TEMPORARY WORK ACCESS AND CONTAINMENT	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION		(5) HP CIVIL INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 I-84 EB STRUCTURE 02444							
0420 0290-0102000A	(1.000)	100,000.00000	100,000.00	15,000.00000	15,000.00	0.01000	0.01
WORK CONTAINMENT PLAN	LS						
0430 0501-0100000A	(13367.000)	200,000.00000	200,000.00	100,000.00000	100,000.00	275,000.00000	275,000.00
BRIDGE REMOVAL WORK	SQFT						
0440 0503-0103000J	175.000	12.00000	2,100.00	10.00000	1,750.00	12.00000	2,100.00
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0450 0530-0104100A	(88518.000)	200,000.00000	200,000.00	160,000.00000	160,000.00	160,000.00000	160,000.00
COATED REINFORCEMENT, GRADE 60	LB						
0460 0540-0203000A	(320.000)	600,000.00000	600,000.00	440,000.00000	440,000.00	775,000.00000	775,000.00
DECK CONCRETE, CLASS HPLC4500	CUYD						
0470 0540-0301000A	(1.000)	2,000.00000	2,000.00	5.00000	5.00	2,000.00000	2,000.00
GENERAL STRUCTURAL CONCRETE, CLASS 3300	CUYD						
0480 0540-0401000J	1,437.000	3.50000	5,029.50	6.50000	9,340.50	6.00000	8,622.00
SAW CUT TEXTURING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION		(5) HP CIVIL INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 I-84 EB STRUCTURE 02444							
0490 0545-0100000J	48.600	475.00000	23,085.00	435.00000	21,141.00	500.00000	24,300.00
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0500 0560-0109000A	(1.000)	60,000.00000	60,000.00	100,000.00000	100,000.00	25,000.00000	25,000.00
STRUCTURAL STEEL MAINTENANCE, STRENGTHENING	LS						
0510 0583-0105000F	450.000	24.00000	10,800.00	30.00000	13,500.00	24.00000	10,800.00
2 INCH ELECTRICAL CONDUIT	FOOT						
0520 0584-0100000F	70.000	157.00000	10,990.00	160.00000	11,200.00	200.00000	14,000.00
ELASTOMERIC CONCRETE NOSING	FOOT						
0530 0585-0215000A	(70.000)	4,000.00000	4,000.00	4,000.00000	4,000.00	6,000.00000	6,000.00
PRECOMPRESSED FOAM SILICONE SEAL	FOOT						
0540 0587-0120000A	(430.500)	80,000.00000	80,000.00	70,000.00000	70,000.00	85,000.00000	85,000.00
TYPE "F" CONCRETE RAIL	FOOT						
0550 0842-0401000E	2.000	300.00000	600.00	135.00000	270.00	200.00000	400.00
BRIDGE IDENTIFICATION MARKERS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION		(5) HP CIVIL INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 I-84 EB STRUCTURE 02444							
0560 0970-0105000A	(2.000)	5,500.00000	5,500.00	5,500.00000	5,500.00	6,000.00000	6,000.00
SWITCHING, CONDUIT, AND WIRING	FOOT						
0570 1999-9Z90000A	(1.000)	40,000.00000	40,000.00	19,000.00000	19,000.00	15,000.00000	15,000.00
FALL ARREST SYSTEM	LS						
0580 1999-9Z90000A	(1.000)	30,000.00000	30,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
LONGITUDINAL DECK JOINT	LS						
0590 1999-9Z90000A	(1.000)	150,000.00000	150,000.00	27,500.00000	27,500.00	65,000.00000	65,000.00
PRESSURE WASHING	LS						
0600 1999-9Z90000E	10.000	250.00000	2,500.00	800.00000	8,000.00	700.00000	7,000.00
BULB ANGLE REPLACEMENT	EACH						
0610 1999-9Z90000E	100.000	150.00000	15,000.00	50.00000	5,000.00	50.00000	5,000.00
FASTENER REPLACEMENT	EACH						
0620 1999-9Z90000J	750.000	40.00000	30,000.00	35.00000	26,250.00	25.00000	18,750.00
SPOT COATING	SQFT						
Section Totals:			$1,871,604.50		$1,543,456.50		$1,885,972.01
SECTION: 0005 I-84 WB STRUCTURE 02444A							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION		(5) HP CIVIL INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 I-84 WB STRUCTURE 02444A							
0630 0503-0103000J	423.000	12.00000	5,076.00	16.00000	6,768.00	12.00000	5,076.00
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0640 0559-0102000J	340.000	250.00000	85,000.00	0.01000	3.40	0.01000	3.40
CLASS 2 PREPARATION	SQYD						
0650 0559-0105000K	102.000	250.00000	25,500.00	225.00000	22,950.00	400.00000	40,800.00
FURNISH SILICA FUME CONCRETE	CUYD						
0660 0559-0201000J	1,692.000	40.00000	67,680.00	80.00000	135,360.00	90.00000	152,280.00
CONSTRUCT SFC RESURFACING	SQYD						
0670 0559-0401000J	1,692.000	3.50000	5,922.00	5.00000	8,460.00	6.00000	10,152.00
SAW CUT TEXTURING	SQYD						
0680 0584-0100000F	133.750	157.00000	20,998.75	160.00000	21,400.00	200.00000	26,750.00
ELASTOMERIC CONCRETE NOSING	FOOT						
0690 0585-0215000A	(133.750)	8,000.00000	8,000.00	8,000.00000	8,000.00	9,000.00000	9,000.00
PRECOMPRESSED FOAM SILICONE SEAL	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION		(5) HP CIVIL INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 I-84 WB STRUCTURE 02444A							
0700 0589-0100000A	(1.000)	4,000.00000	4,000.00	17,500.00000	17,500.00	13,000.00000	13,000.00
UTILITY ATTACHMENT ON STRUCTURES	LS						
0710 1999-9Z90000I	1,692.000	20.00000	33,840.00	17.50000	29,610.00	18.00000	30,456.00
CONCRETE OVERLAY REMOVAL, 1 1/2 INCHES DEEP	SQYD						
Section Totals:			$256,016.75		$250,051.40		$287,517.40
SECTION: 0006 BASES							
0720 0620-0120000J	22,800.000	3.50000	79,800.00	2.15000	49,020.00	4.00000	91,200.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
Section Totals:			$79,800.00		$49,020.00		$91,200.00
SECTION: 0007 WEARING SURFACES							
0730 0745-0202000M	80.000	265.00000	21,200.00	255.00000	20,400.00	275.00000	22,000.00
LEVEL 2, 1/2 INCH ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION		(5) HP CIVIL INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 WEARING SURFACES							
0740 0745-0422000M	2,600.000	107.00000	278,200.00	120.00000	312,000.00	120.00000	312,000.00
LEVEL 4, 1/2 INCH LIME TREATED ACP	TON						
0750 0745-0640100M	5.000	1.00000	5.00	1.00000	5.00	0.01000	0.05
PG 70-22ER ASPHALT IN LEVEL 2, 1/2 INCH ACP	TON						
0760 0745-0640100M	156.000	1.00000	156.00	1.00000	156.00	0.01000	1.56
PG 70-22ER ASPHALT IN LEVEL 4, 1/2 INCH LIME TREATED ACP	TON						
Section Totals:			$299,561.00		$332,561.00		$334,001.61
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0770 0810-0126000E	2.000	2,500.00000	5,000.00	4,500.00000	9,000.00	5,000.00000	10,000.00
GUARDRAIL TRANSITION	EACH						
0780 0810-0146000F	137.500	33.00000	4,537.50	36.00000	4,950.00	40.00000	5,500.00
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0790 0810-0146000F	25.000	67.00000	1,675.00	60.00000	1,500.00	70.00000	1,750.00
31 INCH GUARDRAIL, TYPE 3	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION		(5) HP CIVIL INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0800 0810-0147000E	2.000	700.00000	1,400.00	1,500.00000	3,000.00	2,000.00000	4,000.00
GUARDRAIL HEIGHT CONVERSION, TYPE 2A	EACH						
0810 0820-0127000F	1,870.000	40.00000	74,800.00	40.00000	74,800.00	0.01000	18.70
CONCRETE BARRIER, TALL, MODIFIED	FOOT						
0820 0840-0104100E	4.000	25.00000	100.00	25.00000	100.00	60.00000	240.00
DELINEATORS, TYPE 4 ALTERNATE 1	EACH						
0830 0840-0105000E	40.000	11.00000	440.00	11.00000	440.00	25.00000	1,000.00
DELINEATORS, TYPE 5	EACH						
0840 0842-0103000E	1.000	75.00000	75.00	75.00000	75.00	200.00000	200.00
FIELD FACILITY MARKERS, TYPE S2	EACH						
0850 0855-0106000E	250.000	12.00000	3,000.00	12.00000	3,000.00	12.00000	3,000.00
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	EACH						
0860 0857-0101000L	0.230	7,500.00000	1,725.00	8,000.00000	1,840.00	7,500.00000	1,725.00
CONTINUOUS RUMBLE STRIPS	MILE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION Unit Price	 Ext Amount	(5) HP CIVIL INC Unit Price	 Ext Amount	(6) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0870 0857-0101500L	0.350	7,500.00000	2,625.00	8,000.00000	2,800.00	7,500.00000	2,625.00
GAP PATTERN RUMBLE STRIPS	MILE						
0880 0865-0203000F	24,000.000	2.82000	67,680.00	2.85000	68,400.00	2.82000	67,680.00
METHYL METHACRYLATE, WET WEATHER, GROOVED, NON-PROFILED	FOOT						
Section Totals:			$163,057.50		$169,905.00		$97,738.70
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0890 0970-0100000A	(1.000)	2,000.00000	2,000.00	1,800.00000	1,800.00	3,000.00000	3,000.00
POLE FOUNDATIONS	EACH						
0900 0970-0104000A	(1.000)	3,000.00000	3,000.00	3,000.00000	3,000.00	4,000.00000	4,000.00
LUMINAIRES, LAMPS, AND BALLASTS	LS						
0910 0970-0105000A	(60.000)	20,000.00000	20,000.00	20,000.00000	20,000.00	21,000.00000	21,000.00
SWITCHING, CONDUIT, AND WIRING	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) STELLAR J CORPORATION		(5) HP CIVIL INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0920 0970-0200000A	(1.000)	5,000.00000	5,000.00	5,000.00000	5,000.00	6,000.00000	6,000.00
LIGHTING POLES AND ARMS	LS						
Section Totals:			$30,000.00		$29,800.00		$34,000.00
SECTION: 0010 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0930 1011-0200000A	(1.000)	15,000.00000	15,000.00	13,000.00000	13,000.00	18,000.00000	18,000.00
BIORETENTION POND, 01240	LS						
0940 1030-0108000R	0.100	20,000.00000	2,000.00	10,000.00000	1,000.00	8,500.00000	850.00
PERMANENT SEEDING	ACRE						
Section Totals:			$17,000.00		$14,000.00		$18,850.00
Contract Item Totals			**$3,686,242.06**		**$3,760,345.20**		**$3,839,603.47**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(8) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	840.000	20.00000	16,800.00	20.00000	16,800.00		
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	391,200.00000	391,200.00	450,000.00000	450,000.00		
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	150,000.00000	150,000.00	100,000.00000	100,000.00		
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	655.000	14.00000	9,170.00	14.00000	9,170.00		
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	20.000	40.00000	800.00	40.00000	800.00		
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	10.000	95.00000	950.00	95.00000	950.00		
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0126000F	2,560.000	15.00000	38,400.00	15.00000	38,400.00		
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(8) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	5,180.000 FOOT	5.00000	25,900.00	5.00000	25,900.00		
0090 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	3.000 EACH	1,950.00000	5,850.00	1,950.00000	5,850.00		
0100 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	1.000 EACH	2,950.00000	2,950.00	2,950.00000	2,950.00		
0110 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	2.000 EACH	500.00000	1,000.00	400.00000	800.00		
0120 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000 EACH	2.00000	4.00	2.00000	4.00		
0130 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	34.000 EACH	10.00000	340.00	10.00000	340.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(8) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0141650F	5,435.000	5.00000	27,175.00	3.00000	16,305.00		
SECURING TEMPORARY CONCRETE BARRIER	FOOT						
0150 0225-0145000E	181.000	31.00000	5,611.00	31.00000	5,611.00		
TEMPORARY PLASTIC DRUMS	EACH						
0160 0225-0149000E	430.000	1.00000	430.00	4.00000	1,720.00		
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0170 0225-0150000F	12,113.000	1.48000	17,927.24	1.50000	18,169.50		
TEMPORARY REMOVABLE TAPE	FOOT						
0180 0225-0153000F	190,885.000	0.10000	19,088.50	0.10000	19,088.50		
TEMPORARY STRIPING	FOOT						
0190 0225-0154000F	90,589.000	0.29000	26,270.81	0.29000	26,270.81		
STRIPE REMOVAL	FOOT						
0200 0225-0162000E	1.000	7,500.00000	7,500.00	3,500.00000	3,500.00		
SEQUENTIAL ARROW SIGNS	EACH						
0210 0225-0164000E	3.000	15,000.00000	45,000.00	12,500.00000	37,500.00		
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(8) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0167300E	2.000	3,500.00000	7,000.00	3,500.00000	7,000.00		
PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	EACH						
0230 0225-0167500E	2.000	13,000.00000	26,000.00	12,500.00000	25,000.00		
RADAR SPEED TRAILER	EACH						
0240 0225-0169000E	300.000	359.00000	107,700.00	250.00000	75,000.00		
TRAFFIC CONTROL SUPERVISOR	EACH						
0250 0280-0100000A	(1.000)	20,000.00000	20,000.00	25,000.00000	25,000.00		
EROSION CONTROL	LS						
0260 0280-0104020R	0.050	8,000.00000	400.00	8,000.00000	400.00		
TEMPORARY MULCHING, STRAW	ACRE						
0270 0280-0105020J	50.000	10.00000	500.00	10.00000	500.00		
MATTING, TYPE B	SQYD						
0280 0280-0112500E	1.000	1,500.00000	1,500.00	3,500.00000	3,500.00		
CONCRETE WASHOUT FACILITY	EACH						
0290 0280-0114040E	3.000	50.00000	150.00	50.00000	150.00		
INLET PROTECTION, TYPE 4	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(8) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0280-0115030F	850.000	4.00000	3,400.00	4.00000	3,400.00		
SEDIMENT BARRIER, TYPE 3	FOOT						
Section Totals:			$959,016.55		$920,078.81		
SECTION: 0002 ROADWORK							
0310 0305-0100000A	(1.000)	30,000.00000	30,000.00	25,000.00000	25,000.00		
CONSTRUCTION SURVEY WORK	LS						
0320 0310-0106000A	(1.000)	7,500.00000	7,500.00	5,000.00000	5,000.00		
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0330 0310-0108000A	(1870.000)	20,000.00000	20,000.00	8,000.00000	8,000.00		
REMOVAL OF BARRIERS	FOOT						
0340 0310-0113000A	(252.000)	5,000.00000	5,000.00	1,500.00000	1,500.00		
REMOVAL OF GUARDRAIL	FOOT						
0350 0390-0105000K	15.000	200.00000	3,000.00	500.00000	7,500.00		
LOOSE RIPRAP, CLASS 50	CUYD						
Section Totals:			$65,500.00		$47,000.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(8) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0360 0415-0100000F	270.000	8.00000	2,160.00	10.00000	2,700.00		
MAINLINE VIDEO INSPECTION	FOOT						
0370 0445-035012AF	270.000	100.00000	27,000.00	150.00000	40,500.00		
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0380 0445-0700120E	3.000	200.00000	600.00	1,000.00000	3,000.00		
SLOPED END SECTIONS, 12 INCH	EACH						
0390 0470-0101000E	2.000	4,500.00000	9,000.00	6,500.00000	13,000.00		
CONCRETE STORM SEWER MANHOLES	EACH						
0400 0470-0311000E	1.000	3,000.00000	3,000.00	4,000.00000	4,000.00		
CONCRETE INLETS, TYPE D	EACH						
Section Totals:			$41,760.00		$63,200.00		
SECTION: 0004 I-84 EB STRUCTURE 02444							
0410 0253-0106000A	(1.000)	562,500.00000	562,500.00	556,150.00000	556,150.00		
TEMPORARY WORK ACCESS AND CONTAINMENT	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(8) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 I-84 EB STRUCTURE 02444							
0420 0290-0102000A	(1.000)	50,000.00000	50,000.00	2,500.00000	2,500.00		
WORK CONTAINMENT PLAN	LS						
0430 0501-0100000A	(13367.000)	325,000.00000	325,000.00	450,000.00000	450,000.00		
BRIDGE REMOVAL WORK	SQFT						
0440 0503-0103000J	175.000	21.00000	3,675.00	30.00000	5,250.00		
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0450 0530-0104100A	(88518.000)	175,000.00000	175,000.00	250,000.00000	250,000.00		
COATED REINFORCEMENT, GRADE 60	LB						
0460 0540-0203000A	(320.000)	350,000.00000	350,000.00	900,000.00000	900,000.00		
DECK CONCRETE, CLASS HPLC4500	CUYD						
0470 0540-0301000A	(1.000)	6,500.00000	6,500.00	1,500.00000	1,500.00		
GENERAL STRUCTURAL CONCRETE, CLASS 3300	CUYD						
0480 0540-0401000J	1,437.000	4.25000	6,107.25	4.00000	5,748.00		
SAW CUT TEXTURING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(8) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 I-84 EB STRUCTURE 02444							
0490 0545-0100000J	48.600	600.00000	29,160.00	750.00000	36,450.00		
REINFORCED CONCRETE BRIDGE END PANELS	SQYD						
0500 0560-0109000A	(1.000)	50,000.00000	50,000.00	75,000.00000	75,000.00		
STRUCTURAL STEEL MAINTENANCE, STRENGTHENING	LS						
0510 0583-0105000F	450.000	24.00000	10,800.00	24.00000	10,800.00		
2 INCH ELECTRICAL CONDUIT	FOOT						
0520 0584-0100000F	70.000	157.00000	10,990.00	157.00000	10,990.00		
ELASTOMERIC CONCRETE NOSING	FOOT						
0530 0585-0215000A	(70.000)	3,900.00000	3,900.00	3,900.00000	3,900.00		
PRECOMPRESSED FOAM SILICONE SEAL	FOOT						
0540 0587-0120000A	(430.500)	100,000.00000	100,000.00	125,000.00000	125,000.00		
TYPE "F" CONCRETE RAIL	FOOT						
0550 0842-0401000E	2.000	135.00000	270.00	135.00000	270.00		
BRIDGE IDENTIFICATION MARKERS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(8) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 I-84 EB STRUCTURE 02444							
0560 0970-0105000A	(2.000)	5,419.00000	5,419.00	5,500.00000	5,500.00		
SWITCHING, CONDUIT, AND WIRING	FOOT						
0570 1999-9Z90000A	(1.000)	30,000.00000	30,000.00	17,500.00000	17,500.00		
FALL ARREST SYSTEM	LS						
0580 1999-9Z90000A	(1.000)	15,500.00000	15,500.00	5,500.00000	5,500.00		
LONGITUDINAL DECK JOINT	LS						
0590 1999-9Z90000A	(1.000)	125,000.00000	125,000.00	60,000.00000	60,000.00		
PRESSURE WASHING	LS						
0600 1999-9Z90000E	10.000	250.00000	2,500.00	5,000.00000	50,000.00		
BULB ANGLE REPLACEMENT	EACH						
0610 1999-9Z90000E	100.000	105.00000	10,500.00	65.00000	6,500.00		
FASTENER REPLACEMENT	EACH						
0620 1999-9Z90000J	750.000	58.00000	43,500.00	30.00000	22,500.00		
SPOT COATING	SQFT						
Section Totals:			$1,916,321.25		$2,601,058.00		

SECTION: 0005 I-84 WB STRUCTURE 02444A

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC		(8) HAMILTON CONSTRUCTION CO			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 I-84 WB STRUCTURE 02444A							
0630 0503-0103000J	423.000	21.00000	8,883.00	16.00000	6,768.00		
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0640 0559-0102000J	340.000	175.00000	59,500.00	1.00000	340.00		
CLASS 2 PREPARATION	SQYD						
0650 0559-0105000K	102.000	300.00000	30,600.00	500.00000	51,000.00		
FURNISH SILICA FUME CONCRETE	CUYD						
0660 0559-0201000J	1,692.000	85.00000	143,820.00	85.00000	143,820.00		
CONSTRUCT SFC RESURFACING	SQYD						
0670 0559-0401000J	1,692.000	4.25000	7,191.00	8.00000	13,536.00		
SAW CUT TEXTURING	SQYD						
0680 0584-0100000F	133.750	157.00000	20,998.75	160.00000	21,400.00		
ELASTOMERIC CONCRETE NOSING	FOOT						
0690 0585-0215000A	(133.750)	7,700.00000	7,700.00	7,700.00000	7,700.00		
PRECOMPRESSED FOAM SILICONE SEAL	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(8) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 I-84 WB STRUCTURE 02444A							
0700 0589-0100000A UTILITY ATTACHMENT ON STRUCTURES	(1.000) LS	10,000.00000	10,000.00	14,000.00000	14,000.00		
0710 1999-9Z90000I CONCRETE OVERLAY REMOVAL, 1 1/2 INCHES DEEP	1,692.000 SQYD	21.00000	35,532.00	18.64000	31,538.88		
Section Totals:			$324,224.75		$290,102.88		
SECTION: 0006 BASES							
0720 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	22,800.000 SQYD	3.25000	74,100.00	4.50000	102,600.00		
Section Totals:			$74,100.00		$102,600.00		
SECTION: 0007 WEARING SURFACES							
0730 0745-0202000M LEVEL 2, 1/2 INCH ACP	80.000 TON	265.00000	21,200.00	265.00000	21,200.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(8) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 WEARING SURFACES							
0740 0745-0422000M	2,600.000	107.00000	278,200.00	107.00000	278,200.00		
LEVEL 4, 1/2 INCH LIME TREATED ACP	TON						
0750 0745-0640100M	5.000	1.00000	5.00	1.00000	5.00		
PG 70-22ER ASPHALT IN LEVEL 2, 1/2 INCH ACP	TON						
0760 0745-0640100M	156.000	1.00000	156.00	1.00000	156.00		
PG 70-22ER ASPHALT IN LEVEL 4, 1/2 INCH LIME TREATED ACP	TON						
Section Totals:			$299,561.00		$299,561.00		
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0770 0810-0126000E	2.000	4,500.00000	9,000.00	4,500.00000	9,000.00		
GUARDRAIL TRANSITION	EACH						
0780 0810-0146000F	137.500	36.00000	4,950.00	36.00000	4,950.00		
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0790 0810-0146000F	25.000	60.00000	1,500.00	60.00000	1,500.00		
31 INCH GUARDRAIL, TYPE 3	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(8) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0800 0810-0147000E	2.000	1,500.00000	3,000.00	1,500.00000	3,000.00		
GUARDRAIL HEIGHT CONVERSION, TYPE 2A	EACH						
0810 0820-0127000F	1,870.000	39.69000	74,220.30	40.00000	74,800.00		
CONCRETE BARRIER, TALL, MODIFIED	FOOT						
0820 0840-0104100E	4.000	25.00000	100.00	25.00000	100.00		
DELINEATORS, TYPE 4 ALTERNATE 1	EACH						
0830 0840-0105000E	40.000	11.00000	440.00	17.50000	700.00		
DELINEATORS, TYPE 5	EACH						
0840 0842-0103000E	1.000	75.00000	75.00	75.00000	75.00		
FIELD FACILITY MARKERS, TYPE S2	EACH						
0850 0855-0106000E	250.000	12.00000	3,000.00	12.00000	3,000.00		
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	EACH						
0860 0857-0101000L	0.230	7,500.00000	1,725.00	7,500.00000	1,725.00		
CONTINUOUS RUMBLE STRIPS	MILE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(8) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0870 0857-0101500L	0.350	7,500.00000	2,625.00	7,500.00000	2,625.00		
GAP PATTERN RUMBLE STRIPS	MILE						
0880 0865-0203000F	24,000.000	2.82000	67,680.00	3.00000	72,000.00		
METHYL METHACRYLATE, WET WEATHER, GROOVED, NON-PROFILED	FOOT						
Section Totals:			$168,315.30		$173,475.00		
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0890 0970-0100000A	(1.000)	1,800.00000	1,800.00	3,500.00000	3,500.00		
POLE FOUNDATIONS	EACH						
0900 0970-0104000A	(1.000)	2,960.00000	2,960.00	3,000.00000	3,000.00		
LUMINAIRES, LAMPS, AND BALLASTS	LS						
0910 0970-0105000A	(60.000)	18,200.00000	18,200.00	18,200.00000	18,200.00		
SWITCHING, CONDUIT, AND WIRING	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(8) HAMILTON CONSTRUCTION CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0920 0970-0200000A	(1.000)	4,940.00000	4,940.00	5,000.00000	5,000.00		
LIGHTING POLES AND ARMS	LS						
Section Totals:			$27,900.00		$29,700.00		
SECTION: 0010 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0930 1011-0200000A	(1.000)	35,000.00000	35,000.00	30,000.00000	30,000.00		
BIORETENTION POND, 01240	LS						
0940 1030-0108000R	0.100	8,500.00000	850.00	8,500.00000	850.00		
PERMANENT SEEDING	ACRE						
Section Totals:			$35,850.00		$30,850.00		
Contract Item Totals			**$3,912,548.85**		**$4,557,625.69**		

( ) indicates item is bid as Lump Sum