Oregon Department of Transportation

Tabulation of Bids

Call Order: 003 **Contract ID:** 15179 **Counties:** MARION

Letting Date: November 07, 2019 **Region:** 2 **Aid #:** S162(059)

Project: OR22: JOSEPH ST. - GOLF CLUB RD. SEC.

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV21000162	ROY HOUCK CONSTRUCTION LLC	$3,866,766.49	100.00%
2	CV20012024	CPM DEVELOPMENT CORP	$3,926,403.44	101.54%
3	CV20004834	HIGH DESERT AGGREGATE & PAVING INC	$3,983,507.25	103.02%
4	CV20004938	OREGON MAINLINE PAVING LLC	$4,124,760.42	106.67%
5	CV30001937	KNIFE RIVER CORPORATION - NORTHWEST	$4,475,009.50	115.73%
6	CV20014624	K & E EXCAVATING INC	$4,793,635.50	123.97%
7	CV20005915	NORTH SANTIAM PAVING CO	$4,987,860.60	128.99%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) CPM DEVELOPMENT CORP Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A MOBILIZATION	(1.000) LS	303,000.00000	303,000.00	360,800.00000	360,800.00	395,000.00000	395,000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	42,350.00000	42,350.00	100,000.00000	100,000.00	50,000.00000	50,000.00
0030 0225-0102000J TEMPORARY SIGNS	1,375.000 SQFT	19.00000	26,125.00	13.25000	18,218.75	18.00000	24,750.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	2.000 EACH	47.00000	94.00	50.00000	100.00	45.00000	90.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	27.000 EACH	135.00000	3,645.00	100.00000	2,700.00	130.00000	3,510.00
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	1,049.000 FOOT	14.50000	15,210.50	13.75000	14,423.75	13.75000	14,423.75
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	1,989.000 FOOT	4.25000	8,453.25	4.00000	7,956.00	4.00000	7,956.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) CPM DEVELOPMENT CORP Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000 EACH	2,050.00000	8,200.00	1,950.00000	7,800.00	1,950.00000	7,800.00
0090 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	3.000 EACH	600.00000	1,800.00	575.00000	1,725.00	575.00000	1,725.00
0100 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	10,000.00000	10,000.00	12,815.00000	12,815.00	20,000.00000	20,000.00
0110 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000 EACH	2.00000	8.00	2.00000	8.00	2.00000	8.00
0120 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	525.00000	525.00	2,000.00000	2,000.00	1,500.00000	1,500.00
0130 0225-0141650F SECURING TEMPORARY CONCRETE BARRIER	825.000 FOOT	2.90000	2,392.50	2.75000	2,268.75	2.75000	2,268.75

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) CPM DEVELOPMENT CORP Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0145000E TEMPORARY PLASTIC DRUMS	310.000 EACH	37.00000	11,470.00	32.00000	9,920.00	35.00000	10,850.00
0150 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	1,840.000 EACH	1.30000	2,392.00	1.00000	1,840.00	2.00000	3,680.00
0160 0225-0153000F TEMPORARY STRIPING	229,690.000 FOOT	0.09000	20,672.10	0.08000	18,375.20	0.15000	34,453.50
0170 0225-0153100E TEMPORARY PAVEMENT LEGENDS	13.000 EACH	80.00000	1,040.00	75.00000	975.00	75.00000	975.00
0180 0225-0153200J TEMPORARY PAVEMENT BARS	536.000 SQFT	2.65000	1,420.40	2.50000	1,340.00	2.50000	1,340.00
0190 0225-0154000F STRIPE REMOVAL	1,518.000 FOOT	0.80000	1,214.40	0.75000	1,138.50	2.50000	3,795.00
0200 0225-0162000E SEQUENTIAL ARROW SIGNS	3.000 EACH	2,500.00000	7,500.00	2,125.00000	6,375.00	2,500.00000	7,500.00
0210 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000 EACH	5,250.00000	21,000.00	3,900.00000	15,600.00	12,000.00000	48,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) CPM DEVELOPMENT CORP Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0167300E PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	5.000 EACH	5,250.00000	26,250.00	2,200.00000	11,000.00	4,500.00000	22,500.00
0230 0225-0167500E RADAR SPEED TRAILER	1.000 EACH	5,250.00000	5,250.00	8,560.00000	8,560.00	5,000.00000	5,000.00
0240 0225-0168000T FLAGGERS	250.000 HOUR	55.25000	13,812.50	46.00000	11,500.00	65.00000	16,250.00
0250 0225-0168100E FLAGGER STATION LIGHTING	2.000 EACH	3,150.00000	6,300.00	2,300.00000	4,600.00	1,000.00000	2,000.00
0260 0225-0169000E TRAFFIC CONTROL SUPERVISOR	86.000 EACH	1,060.00000	91,160.00	400.00000	34,400.00	600.00000	51,600.00
0270 0225-0174000T PEDESTRIAN TRANSPORT VEHICLE	40.000 HOUR	26.25000	1,050.00	1.00000	40.00	100.00000	4,000.00
0280 0280-0100000A EROSION CONTROL	(1.000) LS	1,000.00000	1,000.00	2,200.00000	2,200.00	2,500.00000	2,500.00
0290 0280-0101000J PLASTIC SHEETING	100.000 SQYD	10.50000	1,050.00	5.50000	550.00	5.00000	500.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) CPM DEVELOPMENT CORP Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0280-0114030E	9.000	265.00000	2,385.00	100.00000	900.00	155.00000	1,395.00
INLET PROTECTION, TYPE 3	EACH						
0310 0280-0115020E	20.000	265.00000	5,300.00	25.00000	500.00	8.00000	160.00
SEDIMENT BARRIER, TYPE 2	EACH						
0320 0280-0119000E	5.000	32.00000	160.00	100.00000	500.00	25.00000	125.00
STRAW BALE	EACH						
0330 0290-0100000A	(1.000)	1,000.00000	1,000.00	500.00000	500.00	250.00000	250.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$643,229.65		$661,628.95		$745,905.00
SECTION: 0002 ROADWORK							
0340 0305-0100000A	(1.000)	36,750.00000	36,750.00	10,000.00000	10,000.00	35,000.00000	35,000.00
CONSTRUCTION SURVEY WORK	LS						
0350 0310-0106000A	(1.000)	10,000.00000	10,000.00	4,500.00000	4,500.00	10,000.00000	10,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) CPM DEVELOPMENT CORP Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0360 0310-0108000A	(1700.000)	8,500.00000	8,500.00	8,000.00000	8,000.00	15,000.00000	15,000.00
REMOVAL OF BARRIERS	FOOT						
0370 0330-0105000K	4,653.000	20.50000	95,386.50	18.00000	83,754.00	21.00000	97,713.00
GENERAL EXCAVATION	CUYD						
0380 0331-0109000J	7,300.000	38.50000	281,050.00	33.00000	240,900.00	23.30000	170,090.00
18 INCH SUBGRADE STABILIZATION	SQYD						
Section Totals:			$431,686.50		$347,154.00		$327,803.00
SECTION: 0003 BRIDGE NO. 08471							
0390 0503-0102000J	481.000	16.00000	7,696.00	21.00000	10,101.00	15.00000	7,215.00
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0400 0590-0100000J	4,329.000	5.00000	21,645.00	4.77000	20,649.33	6.00000	25,974.00
POLYMER MEMBRANE	SQFT						
0410 0590-0200000J	48.000	293.00000	14,064.00	1.00000	48.00	225.00000	10,800.00
CLASS 2 PREPARATION	SQYD						
Section Totals:			$43,405.00		$30,798.33		$43,989.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) CPM DEVELOPMENT CORP Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0004 BRIDGE NO. 08076							
0420 0503-0102000J	825.000	16.00000	13,200.00	18.85000	15,551.25	15.00000	12,375.00
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0430 0590-0100000J	7,425.000	5.00000	37,125.00	4.77000	35,417.25	5.50000	40,837.50
POLYMER MEMBRANE	SQFT						
0440 0590-0200000J	83.000	293.00000	24,319.00	1.00000	83.00	225.00000	18,675.00
CLASS 2 PREPARATION	SQYD						
Section Totals:			$74,644.00		$51,051.50		$71,887.50
SECTION: 0005 BRIDGE NO. 08073							
0450 0503-0102000J	1,073.000	16.00000	17,168.00	18.85000	20,226.05	15.00000	16,095.00
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0460 0590-0100000J	9,657.000	5.00000	48,285.00	4.77000	46,063.89	5.25000	50,699.25
POLYMER MEMBRANE	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) CPM DEVELOPMENT CORP Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0005 BRIDGE NO. 08073							
0470 0590-0200000J	107.000	293.00000	31,351.00	1.00000	107.00	225.00000	24,075.00
CLASS 2 PREPARATION	SQYD						
Section Totals:			$96,804.00		$66,396.94		$90,869.25
SECTION: 0006 BASES							
0480 0620-0121000J	202,500.000	1.38000	279,450.00	1.35000	273,375.00	1.45000	293,625.00
COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP	SQYD						
0490 0641-0102000M	4,660.000	24.35000	113,471.00	27.50000	128,150.00	22.00000	102,520.00
AGGREGATE BASE	TON						
Section Totals:			$392,921.00		$401,525.00		$396,145.00
SECTION: 0007 WEARING SURFACES							
0500 0705-0101000M	25.000	905.00000	22,625.00	560.00000	14,000.00	450.00000	11,250.00
EMULSIFIED ASPHALT IN FOG COAT	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) CPM DEVELOPMENT CORP Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0007 WEARING SURFACES							
0510 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	74.000 TON	545.00000	40,330.00	1.00000	74.00	500.00000	37,000.00
0520 0745-0302000M LEVEL 3, 1/2 INCH ACP	33,800.000 TON	53.50000	1,808,300.00	61.00000	2,061,800.00	28.75000	971,750.00
0530 0745-0620000M PG 64-22 ASPHALT IN 1/2 INCH ACP	2,025.000 TON	0.10000	202.50	0.10000	202.50	490.00000	992,250.00
0540 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	1.000 EACH	2,990.00000	2,990.00	4,000.00000	4,000.00	2,000.00000	2,000.00
0550 0748-0103000J 6 INCH ASPHALT CONCRETE PAVEMENT REPAIR	2,034.000 SQYD	22.50000	45,765.00	15.25000	31,018.50	12.00000	24,408.00
Section Totals:			$1,920,212.50		$2,111,095.00		$2,038,658.00
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0560 0820-0100000F CONCRETE BARRIER	1,700.000 FOOT	44.50000	75,650.00	42.29000	71,893.00	42.30000	71,910.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) CPM DEVELOPMENT CORP Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0570 0820-0400000F	1,200.000	4.15000	4,980.00	3.95000	4,740.00	4.00000	4,800.00
SECURING CONCRETE BARRIER	FOOT						
0580 0865-0116610F	230,854.000	0.71000	163,906.34	0.68000	156,980.72	0.75000	173,140.50
THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	FOOT						
0590 0867-0103500E	8.000	265.00000	2,120.00	250.00000	2,000.00	250.00000	2,000.00
PAVEMENT LEGEND, TYPE AB: ARROWS	EACH						
0600 0867-0119400E	5.000	890.00000	4,450.00	850.00000	4,250.00	850.00000	4,250.00
PAVEMENT LEGEND, TYPE AB: RAILROAD CROSSING	EACH						
Section Totals:			$251,106.34		$239,863.72		$256,100.50
SECTION: 0009 WATER SUPPLY SYSTEMS							
0610 1030-0101000R	0.300	18,900.00000	5,670.00	46,000.00000	13,800.00	18,000.00000	5,400.00
WEED CONTROL	ACRE						
0620 1030-0108000R	0.300	7,875.00000	2,362.50	4,300.00000	1,290.00	7,500.00000	2,250.00
PERMANENT SEEDING	ACRE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) CPM DEVELOPMENT CORP Unit Price	 Ext Amount	(3) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount
SECTION: 0009 WATER SUPPLY SYSTEMS							
0630 1030-0140000R	0.300	15,750.00000	4,725.00	6,000.00000	1,800.00	15,000.00000	4,500.00
MULCHING	ACRE						
Section Totals:			$12,757.50		$16,890.00		$12,150.00
Contract Item Totals			**$3,866,766.49**		**$3,926,403.44**		**$3,983,507.25**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON MAINLINE PAVING LLC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	412,476.04000	412,476.04	416,000.00000	416,000.00	409,000.00000	409,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	130,000.00000	130,000.00	134,400.00000	134,400.00	145,000.00000	145,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	1,375.000	24.00000	33,000.00	14.00000	19,250.00	20.00000	27,500.00
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	2.000	45.00000	90.00	43.00000	86.00	50.00000	100.00
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	27.000	130.00000	3,510.00	90.00000	2,430.00	120.00000	3,240.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0126000F	1,049.000	14.00000	14,686.00	15.00000	15,735.00	16.00000	16,784.00
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						
0070 0225-0132000F	1,989.000	10.00000	19,890.00	4.00000	7,956.00	4.00000	7,956.00
MOVING TEMPORARY CONCRETE BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON MAINLINE PAVING LLC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0134000E	4.000	1,950.00000	7,800.00	2,200.00000	8,800.00	2,100.00000	8,400.00
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0090 0225-0137000E	3.000	5,000.00000	15,000.00	620.00000	1,860.00	600.00000	1,800.00
MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	EACH						
0100 0225-0138000E	1.000	10,000.00000	10,000.00	20,000.00000	20,000.00	8,000.00000	8,000.00
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0110 0225-0141300E	4.000	2.00000	8.00	150.00000	600.00	1.00000	4.00
REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0120 0225-0141400E	1.000	0.01000	0.01	150.00000	150.00	1.00000	1.00
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0130 0225-0141650F	825.000	10.00000	8,250.00	3.00000	2,475.00	3.00000	2,475.00
SECURING TEMPORARY CONCRETE BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON MAINLINE PAVING LLC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0145000E	310.000	35.00000	10,850.00	50.00000	15,500.00	30.00000	9,300.00
TEMPORARY PLASTIC DRUMS	EACH						
0150 0225-0149000E	1,840.000	2.00000	3,680.00	1.50000	2,760.00	1.50000	2,760.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0160 0225-0153000F	229,690.000	0.12000	27,562.80	0.05000	11,484.50	0.15000	34,453.50
TEMPORARY STRIPING	FOOT						
0170 0225-0153100E	13.000	375.00000	4,875.00	50.00000	650.00	50.00000	650.00
TEMPORARY PAVEMENT LEGENDS	EACH						
0180 0225-0153200J	536.000	7.00000	3,752.00	2.50000	1,340.00	3.25000	1,742.00
TEMPORARY PAVEMENT BARS	SQFT						
0190 0225-0154000F	1,518.000	5.00000	7,590.00	0.75000	1,138.50	0.50000	759.00
STRIPE REMOVAL	FOOT						
0200 0225-0162000E	3.000	1,200.00000	3,600.00	2,500.00000	7,500.00	875.00000	2,625.00
SEQUENTIAL ARROW SIGNS	EACH						
0210 0225-0164000E	4.000	10,000.00000	40,000.00	6,800.00000	27,200.00	1,750.00000	7,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON MAINLINE PAVING LLC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0167300E	5.000	0.01000	0.05	150.00000	750.00	500.00000	2,500.00
PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	EACH						
0230 0225-0167500E	1.000	1,650.00000	1,650.00	4,800.00000	4,800.00	4,000.00000	4,000.00
RADAR SPEED TRAILER	EACH						
0240 0225-0168000T	250.000	50.00000	12,500.00	53.00000	13,250.00	66.00000	16,500.00
FLAGGERS	HOUR						
0250 0225-0168100E	2.000	1,400.00000	2,800.00	4,500.00000	9,000.00	1,000.00000	2,000.00
FLAGGER STATION LIGHTING	EACH						
0260 0225-0169000E	86.000	1,000.00000	86,000.00	1,200.00000	103,200.00	500.00000	43,000.00
TRAFFIC CONTROL SUPERVISOR	EACH						
0270 0225-0174000T	40.000	0.01000	0.40	360.00000	14,400.00	50.00000	2,000.00
PEDESTRIAN TRANSPORT VEHICLE	HOUR						
0280 0280-0100000A	(1.000)	500.00000	500.00	14,000.00000	14,000.00	2,500.00000	2,500.00
EROSION CONTROL	LS						
0290 0280-0101000J	100.000	0.45000	45.00	2.50000	250.00	8.00000	800.00
PLASTIC SHEETING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON MAINLINE PAVING LLC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0280-0114030E	9.000	85.00000	765.00	110.00000	990.00	75.00000	675.00
INLET PROTECTION, TYPE 3	EACH						
0310 0280-0115020E	20.000	60.00000	1,200.00	57.00000	1,140.00	55.00000	1,100.00
SEDIMENT BARRIER, TYPE 2	EACH						
0320 0280-0119000E	5.000	60.00000	300.00	70.00000	350.00	75.00000	375.00
STRAW BALE	EACH						
0330 0290-0100000A	(1.000)	500.00000	500.00	500.00000	500.00	700.00000	700.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$862,880.30		$859,945.00		$765,699.50
SECTION: 0002 ROADWORK							
0340 0305-0100000A	(1.000)	20,000.00000	20,000.00	52,920.00000	52,920.00	45,000.00000	45,000.00
CONSTRUCTION SURVEY WORK	LS						
0350 0310-0106000A	(1.000)	4,000.00000	4,000.00	30,000.00000	30,000.00	10,000.00000	10,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON MAINLINE PAVING LLC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0360 0310-0108000A	(1700.000)	12,000.00000	12,000.00	8,000.00000	8,000.00	13,000.00000	13,000.00
REMOVAL OF BARRIERS	FOOT						
0370 0330-0105000K	4,653.000	28.00000	130,284.00	22.00000	102,366.00	19.00000	88,407.00
GENERAL EXCAVATION	CUYD						
0380 0331-0109000J	7,300.000	0.01000	73.00	34.00000	248,200.00	26.00000	189,800.00
18 INCH SUBGRADE STABILIZATION	SQYD						
Section Totals:			$166,357.00		$441,486.00		$346,207.00
SECTION: 0003 BRIDGE NO. 08471							
0390 0503-0102000J	481.000	20.00000	9,620.00	20.00000	9,620.00	30.00000	14,430.00
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0400 0590-0100000J	4,329.000	5.00000	21,645.00	5.00000	21,645.00	5.50000	23,809.50
POLYMER MEMBRANE	SQFT						
0410 0590-0200000J	48.000	0.01000	0.48	135.00000	6,480.00	325.00000	15,600.00
CLASS 2 PREPARATION	SQYD						
Section Totals:			$31,265.48		$37,745.00		$53,839.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(5) KNIFE RIVER CORPORATION - NORTHWEST Unit Price	 Ext Amount	(6) K & E EXCAVATING INC Unit Price	 Ext Amount
SECTION: 0004 BRIDGE NO. 08076							
0420 0503-0102000J	825.000	20.00000	16,500.00	18.00000	14,850.00	30.00000	24,750.00
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0430 0590-0100000J	7,425.000	5.00000	37,125.00	5.00000	37,125.00	5.50000	40,837.50
POLYMER MEMBRANE	SQFT						
0440 0590-0200000J	83.000	0.01000	0.83	135.00000	11,205.00	325.00000	26,975.00
CLASS 2 PREPARATION	SQYD						
Section Totals:			$53,625.83		$63,180.00		$92,562.50
SECTION: 0005 BRIDGE NO. 08073							
0450 0503-0102000J	1,073.000	20.00000	21,460.00	18.00000	19,314.00	30.00000	32,190.00
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0460 0590-0100000J	9,657.000	5.00000	48,285.00	4.00000	38,628.00	5.50000	53,113.50
POLYMER MEMBRANE	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON MAINLINE PAVING LLC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 BRIDGE NO. 08073							
0470 0590-0200000J	107.000	0.01000	1.07	135.00000	14,445.00	325.00000	34,775.00
CLASS 2 PREPARATION	SQYD						
Section Totals:			$69,746.07		$72,387.00		$120,078.50
SECTION: 0006 BASES							
0480 0620-0121000J	202,500.000	1.70000	344,250.00	2.10000	425,250.00	3.25000	658,125.00
COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP	SQYD						
0490 0641-0102000M	4,660.000	23.00000	107,180.00	23.00000	107,180.00	24.00000	111,840.00
AGGREGATE BASE	TON						
Section Totals:			$451,430.00		$532,430.00		$769,965.00
SECTION: 0007 WEARING SURFACES							
0500 0705-0101000M	25.000	0.01000	0.25	1.00000	25.00	600.00000	15,000.00
EMULSIFIED ASPHALT IN FOG COAT	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON MAINLINE PAVING LLC		(5) KNIFE RIVER CORPORATION - NORTHWEST		(6) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 WEARING SURFACES							
0510 0730-0100000M	74.000	0.01000	0.74	1.00000	74.00	600.00000	44,400.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0520 0745-0302000M	33,800.000	61.50000	2,078,700.00	63.00000	2,129,400.00	67.50000	2,281,500.00
LEVEL 3, 1/2 INCH ACP	TON						
0530 0745-0620000M	2,025.000	0.01000	20.25	1.00000	2,025.00	1.00000	2,025.00
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						
0540 0745-0900000E	1.000	1,000.00000	1,000.00	3,500.00000	3,500.00	3,000.00000	3,000.00
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
0550 0748-0103000J	2,034.000	40.00000	81,360.00	18.00000	36,612.00	7.00000	14,238.00
6 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
Section Totals:			$2,161,081.24		$2,171,636.00		$2,360,163.00
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0560 0820-0100000F	1,700.000	0.01000	17.00	45.00000	76,500.00	49.00000	83,300.00
CONCRETE BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(5) KNIFE RIVER CORPORATION - NORTHWEST Unit Price	 Ext Amount	(6) K & E EXCAVATING INC Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0570 0820-0400000F	1,200.000	15.00000	18,000.00	16.00000	19,200.00	5.00000	6,000.00
SECURING CONCRETE BARRIER	FOOT						
0580 0865-0116610F	230,854.000	1.25000	288,567.50	0.75000	173,140.50	0.75000	173,140.50
THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	FOOT						
0590 0867-0103500E	8.000	300.00000	2,400.00	375.00000	3,000.00	335.00000	2,680.00
PAVEMENT LEGEND, TYPE AB: ARROWS	EACH						
0600 0867-0119400E	5.000	500.00000	2,500.00	1,200.00000	6,000.00	1,300.00000	6,500.00
PAVEMENT LEGEND, TYPE AB: RAILROAD CROSSING	EACH						
Section Totals:			$311,484.50		$277,840.50		$271,620.50
SECTION: 0009 WATER SUPPLY SYSTEMS							
0610 1030-0101000R	0.300	46,000.00000	13,800.00	50,000.00000	15,000.00	20,000.00000	6,000.00
WEED CONTROL	ACRE						
0620 1030-0108000R	0.300	4,300.00000	1,290.00	4,700.00000	1,410.00	8,000.00000	2,400.00
PERMANENT SEEDING	ACRE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(5) KNIFE RIVER CORPORATION - NORTHWEST Unit Price	 Ext Amount	(6) K & E EXCAVATING INC Unit Price	 Ext Amount
SECTION: 0009 WATER SUPPLY SYSTEMS							
0630 1030-0140000R MULCHING	0.300 ACRE	6,000.00000	1,800.00	6,500.00000	1,950.00	17,000.00000	5,100.00
Section Totals:			$16,890.00		$18,360.00		$13,500.00
Contract Item Totals			**$4,124,760.42**		**$4,475,009.50**		**$4,793,635.50**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	510,300.00000	510,300.00				
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	155,000.00000	155,000.00				
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	1,375.000	14.00000	19,250.00				
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	2.000	50.00000	100.00				
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	27.000	100.00000	2,700.00				
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0126000F	1,049.000	14.00000	14,686.00				
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						
0070 0225-0132000F	1,989.000	4.00000	7,956.00				
MOVING TEMPORARY CONCRETE BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0134000E	4.000	2,000.00000	8,000.00				
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0090 0225-0137000E	3.000	600.00000	1,800.00				
MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	EACH						
0100 0225-0138000E	1.000	18,500.00000	18,500.00				
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0110 0225-0141300E	4.000	2.00000	8.00				
REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0120 0225-0141400E	1.000	500.00000	500.00				
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0130 0225-0141650F	825.000	2.80000	2,310.00				
SECURING TEMPORARY CONCRETE BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0145000E	310.000	30.00000	9,300.00				
TEMPORARY PLASTIC DRUMS	EACH						
0150 0225-0149000E	1,840.000	2.90000	5,336.00				
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0160 0225-0153000F	229,690.000	0.05000	11,484.50				
TEMPORARY STRIPING	FOOT						
0170 0225-0153100E	13.000	45.00000	585.00				
TEMPORARY PAVEMENT LEGENDS	EACH						
0180 0225-0153200J	536.000	2.30000	1,232.80				
TEMPORARY PAVEMENT BARS	SQFT						
0190 0225-0154000F	1,518.000	0.65000	986.70				
STRIPE REMOVAL	FOOT						
0200 0225-0162000E	3.000	2,500.00000	7,500.00				
SEQUENTIAL ARROW SIGNS	EACH						
0210 0225-0164000E	4.000	7,000.00000	28,000.00				
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0167300E	5.000	5,000.00000	25,000.00				
PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	EACH						
0230 0225-0167500E	1.000	5,500.00000	5,500.00				
RADAR SPEED TRAILER	EACH						
0240 0225-0168000T	250.000	57.00000	14,250.00				
FLAGGERS	HOUR						
0250 0225-0168100E	2.000	5,000.00000	10,000.00				
FLAGGER STATION LIGHTING	EACH						
0260 0225-0169000E	86.000	500.00000	43,000.00				
TRAFFIC CONTROL SUPERVISOR	EACH						
0270 0225-0174000T	40.000	265.00000	10,600.00				
PEDESTRIAN TRANSPORT VEHICLE	HOUR						
0280 0280-0100000A	(1.000)	4,000.00000	4,000.00				
EROSION CONTROL	LS						
0290 0280-0101000J	100.000	5.00000	500.00				
PLASTIC SHEETING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0280-0114030E	9.000	150.00000	1,350.00				
INLET PROTECTION, TYPE 3	EACH						
0310 0280-0115020E	20.000	20.00000	400.00				
SEDIMENT BARRIER, TYPE 2	EACH						
0320 0280-0119000E	5.000	100.00000	500.00				
STRAW BALE	EACH						
0330 0290-0100000A	(1.000)	500.00000	500.00				
POLLUTION CONTROL PLAN	LS						
Section Totals:			$921,135.00				
SECTION: 0002 ROADWORK							
0340 0305-0100000A	(1.000)	40,000.00000	40,000.00				
CONSTRUCTION SURVEY WORK	LS						
0350 0310-0106000A	(1.000)	2,000.00000	2,000.00				
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0360 0310-0108000A	(1700.000)	8,500.00000	8,500.00				
REMOVAL OF BARRIERS	FOOT						
0370 0330-0105000K	4,653.000	29.00000	134,937.00				
GENERAL EXCAVATION	CUYD						
0380 0331-0109000J	7,300.000	32.00000	233,600.00				
18 INCH SUBGRADE STABILIZATION	SQYD						
Section Totals:			$419,037.00				
SECTION: 0003 BRIDGE NO. 08471							
0390 0503-0102000J	481.000	22.00000	10,582.00				
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0400 0590-0100000J	4,329.000	4.80000	20,779.20				
POLYMER MEMBRANE	SQFT						
0410 0590-0200000J	48.000	200.00000	9,600.00				
CLASS 2 PREPARATION	SQYD						
Section Totals:			$40,961.20				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BRIDGE NO. 08076							
0420 0503-0102000J	825.000	18.00000	14,850.00				
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0430 0590-0100000J	7,425.000	4.80000	35,640.00				
POLYMER MEMBRANE	SQFT						
0440 0590-0200000J	83.000	200.00000	16,600.00				
CLASS 2 PREPARATION	SQYD						
Section Totals:			$67,090.00				
SECTION: 0005 BRIDGE NO. 08073							
0450 0503-0102000J	1,073.000	18.00000	19,314.00				
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0460 0590-0100000J	9,657.000	4.80000	46,353.60				
POLYMER MEMBRANE	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 BRIDGE NO. 08073							
0470 0590-0200000J	107.000	200.00000	21,400.00				
CLASS 2 PREPARATION	SQYD						
Section Totals:			$87,067.60				
SECTION: 0006 BASES							
0480 0620-0121000J	202,500.000	1.30000	263,250.00				
COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP	SQYD						
0490 0641-0102000M	4,660.000	30.00000	139,800.00				
AGGREGATE BASE	TON						
Section Totals:			$403,050.00				
SECTION: 0007 WEARING SURFACES							
0500 0705-0101000M	25.000	800.00000	20,000.00				
EMULSIFIED ASPHALT IN FOG COAT	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 WEARING SURFACES							
0510 0730-0100000M	74.000	540.00000	39,960.00				
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0520 0745-0302000M	33,800.000	52.00000	1,757,600.00				
LEVEL 3, 1/2 INCH ACP	TON						
0530 0745-0620000M	2,025.000	460.00000	931,500.00				
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						
0540 0745-0900000E	1.000	5,000.00000	5,000.00				
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
0550 0748-0103000J	2,034.000	18.00000	36,612.00				
6 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
Section Totals:			$2,790,672.00				
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0560 0820-0100000F	1,700.000	42.50000	72,250.00				
CONCRETE BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0570 0820-0400000F	1,200.000	4.00000	4,800.00				
SECURING CONCRETE BARRIER	FOOT						
0580 0865-0116610F	230,854.000	0.70000	161,597.80				
THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	FOOT						
0590 0867-0103500E	8.000	350.00000	2,800.00				
PAVEMENT LEGEND, TYPE AB: ARROWS	EACH						
0600 0867-0119400E	5.000	1,050.00000	5,250.00				
PAVEMENT LEGEND, TYPE AB: RAILROAD CROSSING	EACH						
Section Totals:			$246,697.80				
SECTION: 0009 WATER SUPPLY SYSTEMS							
0610 1030-0101000R	0.300	18,000.00000	5,400.00				
WEED CONTROL	ACRE						
0620 1030-0108000R	0.300	7,500.00000	2,250.00				
PERMANENT SEEDING	ACRE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 WATER SUPPLY SYSTEMS							
0630 1030-0140000R	0.300	15,000.00000	4,500.00				
MULCHING	ACRE						
Section Totals:			$12,150.00				
Contract Item Totals			**$4,987,860.60**				

( ) indicates item is bid as Lump Sum