Oregon Department of Transportation

Tabulation of Bids

Call Order: 002 **Contract ID:** 15182 **Counties:** JOSEPHINE

Letting Date: December 12, 2019 **Region:** 3 **Aid #:** S001(528)

Project: I-5: BRIDGES OVER LELAND ROAD

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV30001327	LEGACY CONTRACTING INC	$534,948.75	100.00%
2	CV30018145	CASCADE CIVIL CORP	$556,873.00	104.10%
3	CV20011115	CARTER & COMPANY INC	$609,887.97	114.01%
4	CV20005672	OREGON STATE BRIDGE CONSTRUCTION INC	$620,035.00	115.91%
5	CV30009709	HP CIVIL INC	$639,777.50	119.60%
6	CV20013643	CONWAY CONSTRUCTION CO	$645,446.50	120.66%
7	CV30013872	BENT LLC	$945,630.00	176.77%
8	CV21000383	STELLAR J CORPORATION	$959,730.50	179.41%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CASCADE CIVIL CORP		(3) CARTER & COMPANY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A MOBILIZATION	(1.000) LS	53,000.00000	53,000.00	54,000.00000	54,000.00	52,000.00000	52,000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	5,500.00000	5,500.00	17,500.00000	17,500.00	37,777.77000	37,777.77
0030 0225-0102000J TEMPORARY SIGNS	275.000 SQFT	22.00000	6,050.00	14.00000	3,850.00	22.00000	6,050.00
0040 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	412.500 FOOT	13.50000	5,568.75	16.00000	6,600.00	14.00000	5,775.00
0050 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	300.000 FOOT	5.50000	1,650.00	5.00000	1,500.00	5.00000	1,500.00
0060 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	2.000 EACH	1,700.00000	3,400.00	3,400.00000	6,800.00	1,777.77000	3,555.54
0070 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	5.000 EACH	10.00000	50.00	45.00000	225.00	10.00000	50.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CASCADE CIVIL CORP		(3) CARTER & COMPANY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0152000F TEMPORARY NON-REFLECTIVE TAPE	1,250.000 FOOT	5.00000	6,250.00	2.00000	2,500.00	2.05000	2,562.50
0090 0225-0153200J TEMPORARY PAVEMENT BARS	196.000 SQFT	5.00000	980.00	3.00000	588.00	5.00000	980.00
0100 0225-0158000E PORTABLE TRAFFIC SIGNAL	1.000 EACH	43,665.00000	43,665.00	33,000.00000	33,000.00	67,777.77000	67,777.77
0110 0280-0100000A EROSION CONTROL	(1.000) LS	1,920.00000	1,920.00	1,200.00000	1,200.00	2,777.77000	2,777.77
0120 0280-0113000F SEDIMENT FENCE	300.000 FOOT	4.25000	1,275.00	4.00000	1,200.00	2.05000	615.00
0130 0280-0114030E INLET PROTECTION, TYPE 3	3.000 EACH	115.00000	345.00	130.00000	390.00	100.00000	300.00
0140 0290-0100000A POLLUTION CONTROL PLAN	(1.000) LS	675.00000	675.00	1,800.00000	1,800.00	500.00000	500.00
Section Totals:			$130,328.75		$131,153.00		$182,221.35

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CASCADE CIVIL CORP		(3) CARTER & COMPANY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 BRIDGE NO 09440							
0150 0510-0100000A	(170.000)	14,250.00000	14,250.00	29,000.00000	29,000.00	12,000.00000	12,000.00
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0160 0510-0101000A	(142.000)	9,500.00000	9,500.00	6,200.00000	6,200.00	15,000.00000	15,000.00
STRUCTURE EXCAVATION	CUYD						
0170 0510-0108000A	(40.000)	4,900.00000	4,900.00	3,600.00000	3,600.00	3,500.00000	3,500.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0180 0530-0104000A	(10180.000)	69,900.00000	69,900.00	28,000.00000	28,000.00	27,777.77000	27,777.77
REINFORCEMENT, GRADE 60	LB						
0190 0540-0101000A	(16.000)	26,235.00000	26,235.00	14,700.00000	14,700.00	37,777.77000	37,777.77
FOUNDATION CONCRETE, CLASS 3300	CUYD						
0200 0540-0301000A	(45.000)	41,250.00000	41,250.00	81,000.00000	81,000.00	77,777.77000	77,777.77
GENERAL STRUCTURAL CONCRETE, CLASS 3300	CUYD						
0210 1999-9Z90000E	4.000	8,800.00000	35,200.00	11,740.00000	46,960.00	10,000.00000	40,000.00
BUCKLING RETRAINED BRACE	EACH						
Section Totals:			$201,235.00		$209,460.00		$213,833.31

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC		(2) CASCADE CIVIL CORP		(3) CARTER & COMPANY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 BRIDGE NO 09440A							
0220 0510-0100000A	(176.000)	14,250.00000	14,250.00	29,000.00000	29,000.00	12,000.00000	12,000.00
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0230 0510-0101000A	(150.000)	8,800.00000	8,800.00	6,572.00000	6,572.00	15,000.00000	15,000.00
STRUCTURE EXCAVATION	CUYD						
0240 0510-0108000A	(40.000)	4,950.00000	4,950.00	3,816.00000	3,816.00	3,500.00000	3,500.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0250 0530-0104000A	(10840.000)	69,900.00000	69,900.00	29,680.00000	29,680.00	27,777.77000	27,777.77
REINFORCEMENT, GRADE 60	LB						
0260 0540-0101000A	(18.000)	26,235.00000	26,235.00	15,582.00000	15,582.00	37,777.77000	37,777.77
FOUNDATION CONCRETE, CLASS 3300	CUYD						
0270 0540-0301000A	(48.000)	41,250.00000	41,250.00	84,650.00000	84,650.00	77,777.77000	77,777.77
GENERAL STRUCTURAL CONCRETE, CLASS 3300	CUYD						
0280 1999-9Z90000E	4.000	9,500.00000	38,000.00	11,740.00000	46,960.00	10,000.00000	40,000.00
BUCKLING RETRAINED BRACES	EACH						
Section Totals:			$203,385.00		$216,260.00		$213,833.31

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LEGACY CONTRACTING INC Unit Price	 Ext Amount	(2) CASCADE CIVIL CORP Unit Price	 Ext Amount	(3) CARTER & COMPANY INC Unit Price	 Ext Amount
Contract Item Totals			**$534,948.75**		**$556,873.00**		**$609,887.97**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON STATE BRIDGE CONSTRUCTION INC		(5) HP CIVIL INC		(6) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	62,000.00000	62,000.00	63,977.75000	63,977.75	71,500.00000	71,500.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	10,000.00000	10,000.00	7,000.00000	7,000.00	10,000.00000	10,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	275.000	22.00000	6,050.00	22.00000	6,050.00	20.00000	5,500.00
TEMPORARY SIGNS	SQFT						
0040 0225-0126000F	412.500	20.00000	8,250.00	13.50000	5,568.75	14.00000	5,775.00
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						
0050 0225-0132000F	300.000	5.00000	1,500.00	5.00000	1,500.00	6.00000	1,800.00
MOVING TEMPORARY CONCRETE BARRIER	FOOT						
0060 0225-0133000E	2.000	1,650.00000	3,300.00	2,000.00000	4,000.00	2,000.00000	4,000.00
TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	EACH						
0070 0225-0141500E	5.000	10.00000	50.00	10.00000	50.00	10.00000	50.00
REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON STATE BRIDGE CONSTRUCTION INC		(5) HP CIVIL INC		(6) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0152000F	1,250.000	4.00000	5,000.00	5.00000	6,250.00	5.25000	6,562.50
TEMPORARY NON-REFLECTIVE TAPE	FOOT						
0090 0225-0153200J	196.000	10.00000	1,960.00	5.00000	980.00	5.25000	1,029.00
TEMPORARY PAVEMENT BARS	SQFT						
0100 0225-0158000E	1.000	45,000.00000	45,000.00	32,000.00000	32,000.00	47,000.00000	47,000.00
PORTABLE TRAFFIC SIGNAL	EACH						
0110 0280-0100000A	(1.000)	2,500.00000	2,500.00	500.00000	500.00	1,000.00000	1,000.00
EROSION CONTROL	LS						
0120 0280-0113000F	300.000	5.00000	1,500.00	6.00000	1,800.00	5.00000	1,500.00
SEDIMENT FENCE	FOOT						
0130 0280-0114030E	3.000	75.00000	225.00	200.00000	600.00	110.00000	330.00
INLET PROTECTION, TYPE 3	EACH						
0140 0290-0100000A	(1.000)	6,000.00000	6,000.00	1.00000	1.00	1,000.00000	1,000.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$153,335.00		$130,277.50		$157,046.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON STATE BRIDGE CONSTRUCTION INC		(5) HP CIVIL INC		(6) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 BRIDGE NO 09440							
0150 0510-0100000A	(170.000)	25,000.00000	25,000.00	20,000.00000	20,000.00	30,000.00000	30,000.00
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0160 0510-0101000A	(142.000)	10,000.00000	10,000.00	10,000.00000	10,000.00	20,000.00000	20,000.00
STRUCTURE EXCAVATION	CUYD						
0170 0510-0108000A	(40.000)	6,500.00000	6,500.00	7,000.00000	7,000.00	10,000.00000	10,000.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0180 0530-0104000A	(10180.000)	30,000.00000	30,000.00	80,000.00000	80,000.00	19,100.00000	19,100.00
REINFORCEMENT, GRADE 60	LB						
0190 0540-0101000A	(16.000)	30,000.00000	30,000.00	40,000.00000	40,000.00	53,000.00000	53,000.00
FOUNDATION CONCRETE, CLASS 3300	CUYD						
0200 0540-0301000A	(45.000)	88,900.00000	88,900.00	50,000.00000	50,000.00	73,000.00000	73,000.00
GENERAL STRUCTURAL CONCRETE, CLASS 3300	CUYD						
0210 1999-9Z90000E	4.000	10,600.00000	42,400.00	11,000.00000	44,000.00	9,000.00000	36,000.00
BUCKLING RETRAINED BRACE	EACH						
Section Totals:			$232,800.00		$251,000.00		$241,100.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) OREGON STATE BRIDGE CONSTRUCTION INC		(5) HP CIVIL INC		(6) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 BRIDGE NO 09440A							
0220 0510-0100000A	(176.000)	25,000.00000	25,000.00	20,000.00000	20,000.00	30,000.00000	30,000.00
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0230 0510-0101000A	(150.000)	10,700.00000	10,700.00	10,000.00000	10,000.00	20,000.00000	20,000.00
STRUCTURE EXCAVATION	CUYD						
0240 0510-0108000A	(40.000)	6,500.00000	6,500.00	7,000.00000	7,000.00	10,000.00000	10,000.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0250 0530-0104000A	(10840.000)	30,000.00000	30,000.00	80,000.00000	80,000.00	20,300.00000	20,300.00
REINFORCEMENT, GRADE 60	LB						
0260 0540-0101000A	(18.000)	30,000.00000	30,000.00	42,500.00000	42,500.00	56,000.00000	56,000.00
FOUNDATION CONCRETE, CLASS 3300	CUYD						
0270 0540-0301000A	(48.000)	88,900.00000	88,900.00	55,000.00000	55,000.00	75,000.00000	75,000.00
GENERAL STRUCTURAL CONCRETE, CLASS 3300	CUYD						
0280 1999-9Z90000E	4.000	10,700.00000	42,800.00	11,000.00000	44,000.00	9,000.00000	36,000.00
BUCKLING RETRAINED BRACES	EACH						
Section Totals:			$233,900.00		$258,500.00		$247,300.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units	(4) OREGON STATE BRIDGE CONSTRUCTION INC Unit Price	 Ext Amount	(5) HP CIVIL INC Unit Price	 Ext Amount	(6) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount
Contract Item Totals		**$620,035.00**		**$639,777.50**		**$645,446.50**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) BENT LLC		(8) STELLAR J CORPORATION			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	90,000.00000	90,000.00	95,000.00000	95,000.00		
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	12,000.00000	12,000.00	40,000.00000	40,000.00		
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	275.000	20.00000	5,500.00	20.00000	5,500.00		
TEMPORARY SIGNS	SQFT						
0040 0225-0126000F	412.500	16.00000	6,600.00	15.00000	6,187.50		
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						
0050 0225-0132000F	300.000	5.00000	1,500.00	5.00000	1,500.00		
MOVING TEMPORARY CONCRETE BARRIER	FOOT						
0060 0225-0133000E	2.000	2,000.00000	4,000.00	1,800.00000	3,600.00		
TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	EACH						
0070 0225-0141500E	5.000	10.00000	50.00	10.00000	50.00		
REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) BENT LLC Unit Price	 Ext Amount	(8) STELLAR J CORPORATION Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0152000F TEMPORARY NON-REFLECTIVE TAPE	1,250.000 FOOT	5.00000	6,250.00	2.00000	2,500.00		
0090 0225-0153200J TEMPORARY PAVEMENT BARS	196.000 SQFT	5.00000	980.00	8.00000	1,568.00		
0100 0225-0158000E PORTABLE TRAFFIC SIGNAL	1.000 EACH	42,000.00000	42,000.00	40,000.00000	40,000.00		
0110 0280-0100000A EROSION CONTROL	(1.000) LS	7,500.00000	7,500.00	800.00000	800.00		
0120 0280-0113000F SEDIMENT FENCE	300.000 FOOT	7.00000	2,100.00	6.00000	1,800.00		
0130 0280-0114030E INLET PROTECTION, TYPE 3	3.000 EACH	50.00000	150.00	75.00000	225.00		
0140 0290-0100000A POLLUTION CONTROL PLAN	(1.000) LS	1,000.00000	1,000.00	1,000.00000	1,000.00		
Section Totals:			$179,630.00		$199,730.50		

SECTION: 0002 BRIDGE NO 09440

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) BENT LLC Unit Price	 Ext Amount	(8) STELLAR J CORPORATION Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 BRIDGE NO 09440							
0150 0510-0100000A	(170.000)	20,000.00000	20,000.00	50,000.00000	50,000.00		
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0160 0510-0101000A	(142.000)	48,000.00000	48,000.00	30,000.00000	30,000.00		
STRUCTURE EXCAVATION	CUYD						
0170 0510-0108000A	(40.000)	47,000.00000	47,000.00	8,000.00000	8,000.00		
GRANULAR STRUCTURE BACKFILL	CUYD						
0180 0530-0104000A	(10180.000)	15,000.00000	15,000.00	90,000.00000	90,000.00		
REINFORCEMENT, GRADE 60	LB						
0190 0540-0101000A	(16.000)	50,000.00000	50,000.00	50,000.00000	50,000.00		
FOUNDATION CONCRETE, CLASS 3300	CUYD						
0200 0540-0301000A	(45.000)	155,000.00000	155,000.00	100,000.00000	100,000.00		
GENERAL STRUCTURAL CONCRETE, CLASS 3300	CUYD						
0210 1999-9Z90000E	4.000	12,000.00000	48,000.00	13,000.00000	52,000.00		
BUCKLING RETRAINED BRACE	EACH						
Section Totals:			$383,000.00		$380,000.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) BENT LLC Unit Price	 Ext Amount	(8) STELLAR J CORPORATION Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 BRIDGE NO 09440A							
0220 0510-0100000A	(176.000)	20,000.00000	20,000.00	50,000.00000	50,000.00		
SHORING, CRIBBING, AND COFFERDAMS	SQYD						
0230 0510-0101000A	(150.000)	48,000.00000	48,000.00	30,000.00000	30,000.00		
STRUCTURE EXCAVATION	CUYD						
0240 0510-0108000A	(40.000)	47,000.00000	47,000.00	8,000.00000	8,000.00		
GRANULAR STRUCTURE BACKFILL	CUYD						
0250 0530-0104000A	(10840.000)	15,000.00000	15,000.00	90,000.00000	90,000.00		
REINFORCEMENT, GRADE 60	LB						
0260 0540-0101000A	(18.000)	50,000.00000	50,000.00	50,000.00000	50,000.00		
FOUNDATION CONCRETE, CLASS 3300	CUYD						
0270 0540-0301000A	(48.000)	155,000.00000	155,000.00	100,000.00000	100,000.00		
GENERAL STRUCTURAL CONCRETE, CLASS 3300	CUYD						
0280 1999-9Z90000E	4.000	12,000.00000	48,000.00	13,000.00000	52,000.00		
BUCKLING RETRAINED BRACES	EACH						
Section Totals:			$383,000.00		$380,000.00		

( ) indicates item is bid as Lump Sum

Contract Item Totals	**$945,630.00**	**$959,730.50**	