TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1
COMPLETION DATE : 11/27/19 PROJECT : 18804
CONTRACT DESCRIPTION : I-205: JOHNSON CREEK BLVD - GLEN JACKSON BRIDGE SECTION RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	KERR CONTRACTORS OREGON INC	$ 26,326,869.00	100.0000%
2	WILDISH STANDARD PAVING CO	$ 29,241,203.55	111.0698%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	3570.000	HOUR	20.00000	71400.00	20.00000	71400.00		
0020 0210-0100000A MOBILIZATION		LUMP	2632686.00000	2632686.00	2920000.00000	2920000.00		
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	1559083.50000	1559083.50	850000.00000	850000.00		
0040 0225-0102000J TEMPORARY SIGNS	4810.000	SQFT	25.00000	120250.00	15.00000	72150.00		
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	16.000	EACH	35.00000	560.00	35.00000	560.00		
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	56.000	EACH	75.00000	4200.00	75.00000	4200.00		
0070 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	30480.000	FOOT	9.30000	283464.00	15.00000	457200.00		
0080 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	6868.000	FOOT	2.45000	16826.60	6.00000	41208.00		
0090 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	1.000	EACH	995.00000	995.00	3000.00000	3000.00		
0100 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	12.000	EACH	1925.00000	23100.00	4000.00000	48000.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0110 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	3.000	EACH	375.00000	1125.00	1000.00000	3000.00		
0120 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	7.000	EACH	45000.00000	315000.00	15000.00000	105000.00		
0130 0225-0141100E REFLECTIVE BARRIER PANELS	12.000	EACH	19.00000	228.00	50.00000	600.00		
0140 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	3.000	EACH	1.00000	3.00	0.01000	0.03		
0150 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000	EACH	100.00000	200.00	0.01000	0.02		
0160 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	45.000	EACH	1.00000	45.00	0.01000	0.45		
0170 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	700.000	FOOT	1.35000	945.00	20.00000	14000.00		
0180 0225-0142000E SURFACE MOUNTED TUBULAR MARKERS	300.000	EACH	100.00000	30000.00	35.00000	10500.00		
0190 0225-0143000E REPLACE SURFACE MOUNTED TUBULAR MARKERS	20.000	EACH	110.00000	2200.00	30.00000	600.00		
0200 0225-0145000E TEMPORARY PLASTIC DRUMS	745.000	EACH	50.00000	37250.00	80.00000	59600.00		
0210 0225-0148000E TEMPORARY REFLECTIVE PAVEMENT MARKERS	3720.000	EACH	4.00000	14880.00	4.00000	14880.00		
0220 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	1900.000	EACH	1.00000	1900.00	0.50000	950.00		
0230 0225-0150000F TEMPORARY REMOVABLE TAPE	5000.000	FOOT	1.75000	8750.00	0.75000	3750.00		
0240 0225-0152000F TEMPORARY NON-REFLECTIVE TAPE	2000.000	FOOT	3.00000	6000.00	1.50000	3000.00		
0250 0225-0153000F TEMPORARY STRIPING	301000.000	FOOT	0.08000	24080.00	0.12000	36120.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0260 0225-0153100E TEMPORARY PAVEMENT LEGENDS	78.000	EACH	58.00000	4524.00	58.00000	4524.00		
0270 0225-0153200J TEMPORARY PAVEMENT BARS	4900.000	SQFT	1.15000	5635.00	1.50000	7350.00		
0280 0225-0154000F STRIPE REMOVAL	20000.000	FOOT	0.31000	6200.00	0.50000	10000.00		
0290 0225-0155100J LEGEND REMOVAL	210.000	SQFT	7.00000	1470.00	7.00000	1470.00		
0300 0225-0156000J BAR REMOVAL	2200.000	SQFT	2.05000	4510.00	2.00000	4400.00		
0310 0225-0157000A TEMPORARY ILLUMINATION		LUMP	91000.00000	91000.00	150000.00000	150000.00		
0320 0225-0162000E SEQUENTIAL ARROW SIGNS	7.000	EACH	2200.00000	15400.00	5000.00000	35000.00		
0330 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	11.000	EACH	20000.00000	220000.00	15000.00000	165000.00		
0340 0225-0167300E PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED	2.000	EACH	14000.00000	28000.00	10000.00000	20000.00		
0350 0225-0167500E RADAR SPEED TRAILER	2.000	EACH	21400.00000	42800.00	15000.00000	30000.00		
0360 0225-0168000T FLAGGERS	3200.000	HOUR	47.50000	152000.00	60.00000	192000.00		
0370 0225-0168100E FLAGGER STATION LIGHTING	4.000	EACH	12000.00000	48000.00	3000.00000	12000.00		
0380 0225-0169000E TRAFFIC CONTROL SUPERVISOR	540.000	EACH	400.00000	216000.00	800.00000	432000.00		
0390 0225-0172000T PILOT CARS	200.000	HOUR	75.00000	15000.00	70.00000	14000.00		
0400 0280-0100000A EROSION CONTROL		LUMP	120000.00000	120000.00	0.01000	0.01		
0410 0280-0101000J PLASTIC SHEETING	500.000	SQYD	1.35000	675.00	5.00000	2500.00		
0420 0280-0104020R TEMPORARY MULCHING, STRAW	7.000	ACRE	2200.00000	15400.00	2100.00000	14700.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0430 0280-0105100J COMPOST EROSION BLANKET	29000.000	SQYD	2.70000	78300.00	2.75000	79750.00		
0440 0280-0109200F COMPOST FILTER BERM	1250.000	FOOT	4.00000	5000.00	3.00000	3750.00		
0450 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	8.000	EACH	2600.00000	20800.00	2500.00000	20000.00		
0460 0280-0114030E INLET PROTECTION, TYPE 3	230.000	EACH	70.00000	16100.00	50.00000	11500.00		
0470 0280-0115020E SEDIMENT BARRIER, TYPE 2	150.000	EACH	110.00000	16500.00	35.00000	5250.00		
0480 0280-0115030F SEDIMENT BARRIER, TYPE 3	660.000	FOOT	9.00000	5940.00	5.00000	3300.00		
0490 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00	0.01000	0.01		
0500 0290-0200000A TURBIDITY MONITORING		LUMP	500.00000	500.00	0.01000	0.01		
0510 1999-9Z90000A CONTAMINATED SOIL MANAGEMENT		LUMP	95350.00000	95350.00	150000.00000	150000.00		
0520 1999-9Z90000E TEMPORARY PEDESTRIAN RAMP	34.000	EACH	635.00000	21590.00	1000.00000	34000.00		
SECTION TOTALS			$	6,402,365.10	$	6,122,212.53	$	
SECTION 0002 ROADWORK								
0530 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	366300.00000	366300.00	200000.00000	200000.00		
0540 0310-0100000F REMOVAL OF PIPES	4100.000	FOOT	50.00000	205000.00	6.00000	24600.00		
0550 0310-0104000E REMOVAL OF INLETS	61.000	EACH	230.00000	14030.00	500.00000	30500.00		
0560 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	48250.00000	48250.00	15000.00000	15000.00		
0570 0310-0108000A REMOVAL OF BARRIERS	486.000	LS	3.00000	3.00	20000.00000	20000.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0580 0310-0113000A REMOVAL OF GUARDRAIL	375.000	LS	2500.00000	2500.00	2000.00000	2000.00		
0590 0310-0119000F PORTLAND CEMENT CONCRETE PAVEMENT SAW CUTTING	27000.000	FOOT	3.60000	97200.00	4.50000	121500.00		
0600 0320-0100000A CLEARING AND GRUBBING	7.500	LS	46300.00000	46300.00	15000.00000	15000.00		
0610 0330-0105000K GENERAL EXCAVATION	34000.000	CUYD	23.00000	782000.00	33.00000	1122000.00		
0620 0331-0112000J 24 INCH SUBGRADE STABILIZATION	2400.000	SQYD	48.00000	115200.00	36.00000	86400.00		
0630 0340-0100000Q WATERING	470.000	MGAL	22.00000	10340.00	60.00000	28200.00		
0640 0350-0100000J DRAINAGE GEOTEXTILE, TYPE 1	3000.000	SQYD	1.00000	3000.00	5.00000	15000.00		
0650 0350-0105000J SUBGRADE GEOTEXTILE	28000.000	SQYD	1.00000	28000.00	5.00000	140000.00		
0660 0390-0129000K KEYED RIPRAP, CLASS 50	330.000	CUYD	120.00000	39600.00	85.00000	28050.00		
0670 1999-9Z90000F REMOVAL OF METAL MEDIAN BARRIER	6312.500	FOOT	8.00000	50500.00	5.00000	31562.50		
SECTION TOTALS			$	1,808,223.00	$	1,879,812.50	$	
SECTION 0003 DRAINAGE AND SEWERS								
0680 0415-0100000F MAINLINE VIDEO INSPECTION	3802.000	FOOT	4.00000	15208.00	4.00000	15208.00		
0690 0430-0100060F 6 INCH DRAIN PIPE	4000.000	FOOT	22.00000	88000.00	22.00000	88000.00		
0700 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	3929.000	FOOT	120.00000	471480.00	120.00000	471480.00		
0710 0445-060008AF 6 INCH DUCTILE IRON PIPE, 10 FT DEPTH	14.000	FOOT	200.00000	2800.00	120.00000	1680.00		
0720 0470-0103000E CONCRETE MANHOLES, WITH INLET	2.000	EACH	2400.00000	4800.00	6000.00000	12000.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0730 0470-0315000E CONCRETE INLETS, TYPE G-2	62.000	EACH	2160.00000	133920.00	3000.00000	186000.00		
0740 0490-0100000E ADJUSTING BOXES	2.000	EACH	160.00000	320.00	1200.00000	2400.00		
0750 0490-0104000E CONNECTION TO EXISTING STRUCTURES	68.000	EACH	900.00000	61200.00	800.00000	54400.00		
0760 0490-0105000E ADJUSTING INLETS	21.000	EACH	870.00000	18270.00	1200.00000	25200.00		
0770 0490-0121000E MAJOR ADJUSTMENT OF MANHOLES	31.000	EACH	2775.00000	86025.00	1700.00000	52700.00		
SECTION TOTALS			$	882,023.00	$	909,068.00	$	
SECTION 0004 NO. 09711 - HWY 064 NB OVER 92ND								
0780 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 0-2 INCHES DEEP	226.000	SQYD	150.00000	33900.00	55.00000	12430.00		
0790 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	7.000	CUYD	1842.00000	12894.00	2000.00000	14000.00		
0800 0557-0104000J CONSTRUCT PPC OVERLAY	226.000	SQYD	48.00000	10848.00	50.00000	11300.00		
0810 0584-0102000F REPAIR ELASTOMERIC CONCRETE NOSING	174.000	FOOT	150.00000	26100.00	325.00000	56550.00		
0820 0585-0211000A TYPE "D" COMPRESSION SEALS	174.000	LS	15240.00000	15240.00	10000.00000	10000.00		
SECTION TOTALS			$	98,982.00	$	104,280.00	$	
SECTION 0005 NO. 09711A - HWY 064 SB OVER 92ND								
0830 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 0-2 INCHES DEEP	226.000	SQYD	150.00000	33900.00	50.00000	11300.00		
0840 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	7.000	CUYD	1842.00000	12894.00	2000.00000	14000.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0850 0557-0104000J CONSTRUCT PPC OVERLAY	226.000	SQYD	48.00000	10848.00	50.00000	11300.00		
0860 0584-0102000F REPAIR ELASTOMERIC CONCRETE NOSING	174.000	FOOT	150.00000	26100.00	325.00000	56550.00		
0870 0585-0211000A TYPE "D" COMPRESSION SEALS	174.000	LS	15240.00000	15240.00	10000.00000	10000.00		
SECTION TOTALS			$	98,982.00	$	103,150.00	$	
SECTION 0006 NO. 13507 - HWY 064 NB OVER AIRPORT WAY								
0880 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 0-2 INCHES DEEP	300.000	SQYD	110.00000	33000.00	50.00000	15000.00		
0890 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	13.000	CUYD	1842.00000	23946.00	2000.00000	26000.00		
0900 0557-0104000J CONSTRUCT PPC OVERLAY	300.000	SQYD	48.00000	14400.00	50.00000	15000.00		
0910 0585-0211000A TYPE "D" COMPRESSION SEALS	72.000	LS	6720.00000	6720.00	4000.00000	4000.00		
0920 0585-0212000A TYPE "E" COMPRESSION SEALS	72.000	LS	6720.00000	6720.00	5000.00000	5000.00		
SECTION TOTALS			$	84,786.00	$	65,000.00	$	
SECTION 0007 NO. 13507A - HWY 064 SB OVER AIRPORT WAY								
0930 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 0-2 INCHES DEEP	317.000	SQYD	110.00000	34870.00	50.00000	15850.00		
0940 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	14.000	CUYD	1842.00000	25788.00	2000.00000	28000.00		
0950 0557-0104000J CONSTRUCT PPC OVERLAY	317.000	SQYD	48.00000	15216.00	50.00000	15850.00		
0960 0585-0211000A TYPE "D" COMPRESSION SEALS	72.000	LS	6720.00000	6720.00	4000.00000	4000.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0970 0585-0212000A TYPE "E" COMPRESSION SEALS	72.000	LS	6720.00000	6720.00	5000.00000	5000.00		
SECTION TOTALS			$	89,314.00	$	68,700.00	$	
SECTION 0008 NO. 13516A - HWY 064 OVER HWY 2								
0980 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 0-2 INCHES DEEP	741.000	SQYD	45.00000	33345.00	50.00000	37050.00		
0990 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	31.000	CUYD	1842.00000	57102.00	2000.00000	62000.00		
1000 0557-0104000J CONSTRUCT PPC OVERLAY	741.000	SQYD	48.00000	35568.00	50.00000	37050.00		
1010 0585-0214000A STRIP SEALS GLAND	440.000	LS	33790.00000	33790.00	25000.00000	25000.00		
SECTION TOTALS			$	159,805.00	$	161,100.00	$	
SECTION 0009 NO. 13520 - NW GLISAN ST OVER HWY 064								
1020 0584-0100000F ELASTOMERIC CONCRETE NOSING	160.000	FOOT	180.00000	28800.00	325.00000	52000.00		
1030 0585-0211000A TYPE "D" COMPRESSION SEALS	78.000	LS	6720.00000	6720.00	5000.00000	5000.00		
1040 0585-0214000A STRIP SEALS GLAND	78.000	LS	5880.00000	5880.00	4000.00000	4000.00		
1050 0599-0100000J CONCRETE SLOPE PAVING	560.000	SQFT	11.00000	6160.00	20.00000	11200.00		
1060 0759-0153000E RETROFIT INTEGRAL SIDEWALK BARRIER RAMP	3.000	EACH	13500.00000	40500.00	10000.00000	30000.00		
1070 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	3.000	EACH	500.00000	1500.00	500.00000	1500.00		
SECTION TOTALS			$	89,560.00	$	103,700.00	$	
SECTION 0010 NO. 13522 - SE STARK ST OVER HWY 064								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1080 0584-0100000F ELASTOMERIC CONCRETE NOSING	84.000	FOOT	150.00000	12600.00	325.00000	27300.00		
1090 0585-0211000A TYPE "D" COMPRESSION SEALS	84.000	LS	7320.00000	7320.00	5000.00000	5000.00		
1100 0599-0100000J CONCRETE SLOPE PAVING	390.000	SQFT	11.00000	4290.00	20.00000	7800.00		
1110 0759-0153000E RETROFIT INTEGRAL SIDEWALK BARRIER RAMP	2.000	EACH	22500.00000	45000.00	15000.00000	30000.00		
1120 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	2.000	EACH	500.00000	1000.00	500.00000	1000.00		
SECTION TOTALS			$	70,210.00	$	71,100.00	$	
SECTION 0011 NO. 13523 - SE WASHINGTON ST OVER HWY 064								
1130 0584-0100000F ELASTOMERIC CONCRETE NOSING	108.000	FOOT	150.00000	16200.00	325.00000	35100.00		
1140 0585-0211000A TYPE "D" COMPRESSION SEALS	108.000	LS	9480.00000	9480.00	6000.00000	6000.00		
1150 0599-0100000J CONCRETE SLOPE PAVING	700.000	SQFT	11.00000	7700.00	20.00000	14000.00		
1160 0759-0153000E RETROFIT INTEGRAL SIDEWALK BARRIER RAMP	2.000	EACH	7500.00000	15000.00	8000.00000	16000.00		
1170 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	2.000	EACH	500.00000	1000.00	500.00000	1000.00		
SECTION TOTALS			$	49,380.00	$	72,100.00	$	
SECTION 0012 NO. 13528 - HWY 064 OVER SE DIVISION ST								
1180 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 0-2 INCHES DEEP	502.000	SQYD	70.00000	35140.00	50.00000	25100.00		
1190 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	17.000	CUYD	1842.00000	31314.00	2000.00000	34000.00		
1200 0557-0104000J CONSTRUCT PPC OVERLAY	502.000	SQYD	48.00000	24096.00	50.00000	25100.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1210 0584-0102000F REPAIR ELASTOMERIC CONCRETE NOSING	80.000	FOOT	150.00000	12000.00	325.00000	26000.00		
1220 0585-0210000A TYPE "C" COMPRESSION SEALS	74.000	LS	6600.00000	6600.00	4000.00000	4000.00		
1230 0585-0211000A TYPE "D" COMPRESSION SEALS	74.000	LS	6600.00000	6600.00	4000.00000	4000.00		
SECTION TOTALS			$	115,750.00	$	118,200.00	$	
SECTION 0013 NO. 13531 - HWY 064 OVER HWY 26 (SE POWELL BLVD)								
1240 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 0-2 INCHES DEEP	502.000	SQYD	70.00000	35140.00	50.00000	25100.00		
1250 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	18.000	CUYD	1842.00000	33156.00	2000.00000	36000.00		
1260 0557-0104000J CONSTRUCT PPC OVERLAY	502.000	SQYD	48.00000	24096.00	50.00000	25100.00		
1270 0584-0102000F REPAIR ELASTOMERIC CONCRETE NOSING	80.000	FOOT	150.00000	12000.00	325.00000	26000.00		
1280 0585-0211000A TYPE "D" COMPRESSION SEALS	74.000	LS	6960.00000	6960.00	4000.00000	4000.00		
1290 0585-0212000A TYPE "E" COMPRESSION SEALS	74.000	LS	6960.00000	6960.00	5000.00000	5000.00		
SECTION TOTALS			$	118,312.00	$	121,200.00	$	
SECTION 0014 NO. 13537 - HWY 064 OVER HAROLD ST								
1300 0584-0102000F REPAIR ELASTOMERIC CONCRETE NOSING	326.000	FOOT	150.00000	48900.00	325.00000	105950.00		
1310 0585-0209000A TYPE "B" COMPRESSION SEALS	326.000	LS	24239.00000	24239.00	15000.00000	15000.00		
SECTION TOTALS			$	73,139.00	$	120,950.00	$	
SECTION 0015 NO. 13538 - HWY 064 AUX. L. NB FOSTER SB & WOODSTOCK								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1320 0585-0214000A STRIP SEALS GLAND	131.000	LS	9960.00000	9960.00	8000.00000	8000.00		
SECTION TOTALS			$	9,960.00	$	8,000.00	$	
SECTION 0016 NO. 13538A - HWY 064 AUX. L. SB FOSTER SB & WOODSTOCK								
1330 0585-0214000A STRIP SEALS GLAND	131.000	LS	9960.00000	9960.00	8000.00000	8000.00		
SECTION TOTALS			$	9,960.00	$	8,000.00	$	
SECTION 0017 NO. 13540 - HWY 064 NB OVER PORTLAND TRACTION CO. RR								
1340 0584-0102000F REPAIR ELASTOMERIC CONCRETE NOSING	186.000	FOOT	150.00000	27900.00	325.00000	60450.00		
1350 0585-0210000A TYPE "C" COMPRESSION SEALS	93.000	LS	6960.00000	6960.00	5000.00000	5000.00		
1360 0585-0212000A TYPE "E" COMPRESSION SEALS	93.000	LS	9840.00000	9840.00	6000.00000	6000.00		
SECTION TOTALS			$	44,700.00	$	71,450.00	$	
SECTION 0018 NO. 13540A - HWY 064 SB OVER PORTLAND TRACTION CO. RR								
1370 0584-0102000F REPAIR ELASTOMERIC CONCRETE NOSING	200.000	FOOT	150.00000	30000.00	325.00000	65000.00		
1380 0585-0210000A TYPE "C" COMPRESSION SEALS	100.000	LS	7440.00000	7440.00	5000.00000	5000.00		
1390 0585-0212000A TYPE "E" COMPRESSION SEALS	100.000	LS	10560.00000	10560.00	6000.00000	6000.00		
SECTION TOTALS			$	48,000.00	$	76,000.00	$	
SECTION 0019 NO. 13541 - HWY 064 NB OVER JOHNSON CREEK								
1400 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 0-2 INCHES DEEP	192.000	SQYD	182.00000	34944.00	50.00000	9600.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1410 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	6.000	CUYD	1842.00000	11052.00	2000.00000	12000.00		
1420 0557-0104000J CONSTRUCT PPC OVERLAY	192.000	SQYD	48.00000	9216.00	50.00000	9600.00		
1430 0584-0102000F REPAIR ELASTOMERIC CONCRETE NOSING	148.000	FOOT	150.00000	22200.00	325.00000	48100.00		
1440 0585-0211000A TYPE "D" COMPRESSION SEALS	148.000	LS	12960.00000	12960.00	9000.00000	9000.00		
SECTION TOTALS			$	90,372.00	$	88,300.00	$	
SECTION 0020 NO. 13541A - HWY 064 SB OVER JOHNSON CREEK								
1450 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 0-2 INCHES DEEP	192.000	SQYD	182.00000	34944.00	50.00000	9600.00		
1460 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	6.000	CUYD	1842.00000	11052.00	2000.00000	12000.00		
1470 0557-0104000J CONSTRUCT PPC OVERLAY	192.000	SQYD	48.00000	9216.00	50.00000	9600.00		
1480 0584-0102000F REPAIR ELASTOMERIC CONCRETE NOSING	148.000	FOOT	150.00000	22200.00	325.00000	48100.00		
1490 0585-0211000A TYPE "D" COMPRESSION SEALS	148.000	LS	12960.00000	12960.00	9000.00000	9000.00		
SECTION TOTALS			$	90,372.00	$	88,300.00	$	
SECTION 0021 NO. 16055 - HWY 064 NB OVER COLUMBIA SLOUGH								
1500 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 0-2 INCHES DEEP	443.000	SQYD	79.00000	34997.00	50.00000	22150.00		
1510 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	19.000	CUYD	1842.00000	34998.00	2000.00000	38000.00		
1520 0557-0104000J CONSTRUCT PPC OVERLAY	443.000	SQYD	48.00000	21264.00	50.00000	22150.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1530 0585-0211000A TYPE "D" COMPRESSION SEALS	88.000	LS	8160.00000	8160.00	6000.00000	6000.00		
1540 0585-0212000A TYPE "E" COMPRESSION SEALS	88.000	LS	8160.00000	8160.00	6000.00000	6000.00		
SECTION TOTALS			$	107,579.00	$	94,300.00	$	
SECTION 0022 NO. 16055A - HWY 064 SB OVER COLUMBIA SLOUGH								
1550 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL 0-2 INCHES DEEP	414.000	SQYD	85.00000	35190.00	50.00000	20700.00		
1560 0557-0102000K FURNISH PREMIXED POLYMER CONCRETE	18.000	CUYD	1842.00000	33156.00	2000.00000	36000.00		
1570 0557-0104000J CONSTRUCT PPC OVERLAY	414.000	SQYD	48.00000	19872.00	50.00000	20700.00		
1580 0585-0211000A TYPE "D" COMPRESSION SEALS	88.000	LS	8160.00000	8160.00	6000.00000	6000.00		
1590 0585-0212000A TYPE "E" COMPRESSION SEALS	88.000	LS	8160.00000	8160.00	6000.00000	6000.00		
SECTION TOTALS			$	104,538.00	$	89,400.00	$	
SECTION 0023 NO. 20700 - STARK ST OVER TRIMET I-205 LRT								
1600 0585-0200000A ASPHALTIC PLUG SEALS	140.000	LS	20000.00000	20000.00	5000.00000	5000.00		
SECTION TOTALS			$	20,000.00	$	5,000.00	$	
SECTION 0024 NO. 20701 - SE WASHINGTON ST OVER TRIMET I-205 LRT								
1610 0585-0200000A ASPHALTIC PLUG SEALS	104.000	LS	15000.00000	15000.00	5000.00000	5000.00		
SECTION TOTALS			$	15,000.00	$	5,000.00	$	
SECTION 0025 NO. 13512 - SANDY BLVD OVER HWY 064								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1620 0599-0100000J CONCRETE SLOPE PAVING	440.000	SQFT	11.00000	4840.00	20.00000	8800.00		
SECTION TOTALS			$	4,840.00	$	8,800.00	$	
SECTION 0026 NO. 16544 - GLISAN ST OVER TRIMET I-205 LRT								
1630 0759-0153000E RETROFIT INTEGRAL SIDEWALK BARRIER RAMP	1.000	EACH	40532.00000	40532.00	22000.00000	22000.00		
1640 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	1.000	EACH	996.00000	996.00	500.00000	500.00		
SECTION TOTALS			$	41,528.00	$	22,500.00	$	
SECTION 0027 RETAINING WALL								
1650 0596-0111000A RETAINING WALL, CAST-IN-PLACE CONC SEMI-GRAVITY CANTILEVER	4400.000	LS	572824.00000	572824.00	1000000.00000	1000000.00		
SECTION TOTALS			$	572,824.00	$	1,000,000.00	$	
SECTION 0028 BARRIER WALLS								
1660 0510-0106000K GRANULAR WALL BACKFILL	5300.000	CUYD	50.00000	265000.00	90.00000	477000.00		
1670 0820-0100000F CONCRETE BARRIER, WITH PERFORATED PIPE	1250.000	FOOT	47.00000	58750.00	50.00000	62500.00		
1680 0820-0127000F CONCRETE BARRIER, TALL WITH PERFORATED PIPE	6287.500	FOOT	72.40000	455215.00	70.00000	440125.00		
SECTION TOTALS			$	778,965.00	$	979,625.00	$	
SECTION 0029 BASES								
1690 0620-0121000J COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP	490000.000	SQYD	1.45000	710500.00	2.50000	1225000.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1700 0641-0102000M AGGREGATE BASE	19000.000	TON	31.50000	598500.00	30.00000	570000.00		
SECTION TOTALS			$	1,309,000.00	$	1,795,000.00	$	
SECTION 0030 WEARING SURFACES								
1710 0705-0101000M EMULSIFIED ASPHALT IN FOG COAT	69.000	TON	1000.00000	69000.00	1000.00000	69000.00		
1720 0730-0100000M EMULSIFIED ASPHALT FOR TACK COAT	152.000	TON	1.00000	152.00	0.01000	1.52		
1730 0745-0402000M LEVEL 4, 1/2 INCH ACP	76500.000	TON	88.70000	6785550.00	105.00000	8032500.00		
1740 0745-0431000M LEVEL 4, 1/2 INCH ACP IN LEVELING	1300.000	TON	106.00000	137800.00	130.00000	169000.00		
1750 0745-0640100M PG 70-22ER ASPHALT IN 1/2 INCH ACP	4500.000	TON	1.00000	4500.00	0.01000	45.00		
1760 0745-0900000E CORE CORRELATION OF NUCLEAR GAUGE READINGS	1.000	EACH	1200.00000	1200.00	3000.00000	3000.00		
1770 0748-0103000J 5 INCH ASPHALT CONCRETE PAVEMENT REPAIR	350.000	SQYD	50.00000	17500.00	90.00000	31500.00		
1780 0749-0100000E EXTRA FOR ASPHALT APPROACHES	18.000	EACH	925.00000	16650.00	1300.00000	23400.00		
1790 0755-0106000J CONTINUOUSLY REINFORCED CONCRETE PAVEMENT 10 INCH THICK	7300.000	SQYD	86.20000	629260.00	150.00000	1095000.00		
1800 0758-0100000J CONTINUOUSLY REINFORCED CONCRETE PAVEMENT REPAIR	100.000	SQYD	1010.00000	101000.00	800.00000	80000.00		
1810 0759-0106000F CONCRETE CURBS, LOW PROFILE MOUNTABLE CURB	4800.000	FOOT	28.50000	136800.00	32.00000	153600.00		
1820 0759-0108000F CONCRETE CURBS, LOW PROFILE MOUNTABLE CURB, MODIFIED	3700.000	FOOT	63.00000	233100.00	52.00000	192400.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1830 0759-0110000F CONCRETE CURBS, STANDARD CURB	390.000	FOOT	31.00000	12090.00	54.00000	21060.00		
1840 0759-0122000J CONCRETE ISLANDS	5600.000	SQFT	11.00000	61600.00	15.00000	84000.00		
1850 0759-0122000J CONCRETE ISLANDS, MODIFIED	2900.000	SQFT	11.00000	31900.00	17.00000	49300.00		
1860 0759-0128000J CONCRETE WALKS	2200.000	SQFT	8.00000	17600.00	14.00000	30800.00		
1870 0759-0138000J 4 INCH CONCRETE SURFACING	200.000	SQFT	8.00000	1600.00	12.00000	2400.00		
1880 0759-0140000J 6 INCH CONCRETE SURFACING	5000.000	SQFT	9.00000	45000.00	9.00000	45000.00		
1890 0759-0153000E RETROFIT CONCRETE SIDEWALK RAMPS	33.000	EACH	4815.00000	158895.00	4000.00000	132000.00		
1900 0759-0154000E EXTRA FOR NEW SIDEWALK RAMPS	3.000	EACH	2675.00000	8025.00	1000.00000	3000.00		
1910 0759-0510000E TRUNCATED DOMES ON NEW SURFACES	37.000	EACH	641.00000	23717.00	500.00000	18500.00		
1920 1999-9Z90000A INTELLIGENT COMPACTION		LUMP	24450.00000	24450.00	200000.00000	200000.00		
1930 1999-9Z90000A THERMAL IMAGING		LUMP	24450.00000	24450.00	50000.00000	50000.00		
1940 1999-9Z90000F TERMINAL EXPANSION JOINT REPAIR	300.000	FOOT	172.00000	51600.00	325.00000	97500.00		
SECTION TOTALS			$	8,593,439.00	$	10,583,006.52	$	
SECTION 0031 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
1950 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	2.000	EACH	1250.00000	2500.00	650.00000	1300.00		
1960 0810-0122000E GUARDRAIL END PIECES, TYPE B	2.000	EACH	250.00000	500.00	85.00000	170.00		
1970 0810-0126000E GUARDRAIL TRANSITION	2.000	EACH	3600.00000	7200.00	2800.00000	5600.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1980 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	3.000	EACH	3500.00000	10500.00	2800.00000	8400.00		
1990 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	625.000	FOOT	26.00000	16250.00	25.00000	15625.00		
2000 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	25.000	FOOT	75.00000	1875.00	50.00000	1250.00		
2010 0820-0100000F CONCRETE BARRIER	537.500	FOOT	37.00000	19887.50	50.00000	26875.00		
2020 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00		
2030 0820-0127000F CONCRETE BARRIER, TALL	7378.000	FOOT	59.90000	441942.20	65.00000	479570.00		
2040 0820-0127000F CONCRETE BARRIER, TALL MODIFIED	510.000	FOOT	61.50000	31365.00	67.00000	34170.00		
2050 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00		
2060 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00		
2070 0840-0100000E DELINEATORS, TYPE 1	820.000	EACH	50.00000	41000.00	35.00000	28700.00		
2080 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	57.000	EACH	25.00000	1425.00	35.00000	1995.00		
2090 0840-0105000E DELINEATORS, TYPE 5	200.000	EACH	10.00000	2000.00	12.00000	2400.00		
2100 0840-0106000E MILEPOST MARKER POSTS	3.000	EACH	125.00000	375.00	100.00000	300.00		
2110 0851-0101000F PAVEMENT LINE REMOVAL	19000.000	FOOT	0.31000	5890.00	0.40000	7600.00		
2120 0851-0103000E PAVEMENT LEGEND REMOVAL	3.000	EACH	65.00000	195.00	65.00000	195.00		
2130 0855-0101000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS	5900.000	EACH	3.90000	23010.00	4.00000	23600.00		
2140 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	61.000	EACH	8.00000	488.00	8.00000	488.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2150 0865-0116500F METHYL METHACRYLATE, EXTRUDED, SURFACE, PROFILED	313000.000	FOOT	1.52000	475760.00	1.52000	475760.00		
2160 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	70.000	EACH	258.00000	18060.00	258.00000	18060.00		
2170 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	15.000	EACH	255.00000	3825.00	255.00000	3825.00		
2180 0867-0145100J PAVEMENT BAR, TYPE B-HS	4800.000	SQFT	7.00000	33600.00	7.00000	33600.00		
2190 0867-0169100E PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	16.000	EACH	32.00000	512.00	32.00000	512.00		
2200 1999-9Z90000E SALVAGE ATTENUATOR	3.000	EACH	3000.00000	9000.00	1500.00000	4500.00		
2210 1999-9Z90000F SALVAGE CONCRETE BARRIER	2812.500	FOOT	3.00000	8437.50	8.00000	22500.00		
2220 1999-9Z90000F SALVAGE GUARDRAIL	630.000	FOOT	5.00000	3150.00	5.00000	3150.00		
SECTION TOTALS			$	1,158,747.20	$	1,200,145.00	$	
SECTION 0032 NO. 09666 - HWY 123 OVER HWY 064 - STRUCTURE MOUNT								
2230 0930-0105000A BRIDGE STRUCTURE MOUNTS	2200.000	LS	15500.00000	15500.00	16000.00000	16000.00		
SECTION TOTALS			$	15,500.00	$	16,000.00	$	
SECTION 0033 NO. 13516 - NE HALSEY ST OVER HWY 2 & 064 - STRUCTURE MOUNT								
2240 0930-0105000A BRIDGE STRUCTURE MOUNTS	1200.000	LS	8500.00000	8500.00	9000.00000	9000.00		
SECTION TOTALS			$	8,500.00	$	9,000.00	$	
SECTION 0034 NE GLISAN ST OVER HWY 064 - STRUCTURE MOUNT								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2250 0930-0105000A BRIDGE STRUCTURE MOUNTS	3025.000	LS	1900.00000	1900.00	20000.00000	20000.00		
SECTION TOTALS			$	1,900.00	$	20,000.00	$	
SECTION 0035 NO. 13522 - NE STARK ST OVER HWY 064 - STRUCTURE MOUNT								
2260 0930-0105000A BRIDGE STRUCTURE MOUNTS	3300.000	LS	20500.00000	20500.00	21000.00000	21000.00		
SECTION TOTALS			$	20,500.00	$	21,000.00	$	
SECTION 0036 NO. 13524 - PEDESTRIAN BRG OVER HWY 064 - STRUCTURE MOUNT								
2270 0599-0100000J CONCRETE SLOPE PAVING	91.000	SQFT	10.00000	910.00	20.00000	1820.00		
2280 0930-0105000A BRIDGE STRUCTURE MOUNTS	540.000	LS	6250.00000	6250.00	6000.00000	6000.00		
SECTION TOTALS			$	7,160.00	$	7,820.00	$	
SECTION 0037 NO. 13527 - MARKET ST OVER HWY 064 - STRUCTURE MOUNT								
2290 0599-0100000J CONCRETE SLOPE PAVING	342.000	SQFT	22.00000	7524.00	20.00000	6840.00		
2300 0930-0105000A BRIDGE STRUCTURE MOUNTS	2500.000	LS	15350.00000	15350.00	15000.00000	15000.00		
SECTION TOTALS			$	22,874.00	$	21,840.00	$	
SECTION 0038 NO. 22582 - SIGN BRIDGE AT MP 23.25								
2310 0920-0100000A SIGN SUPPORT FOOTINGS	23.000	LS	15000.00000	15000.00	25000.00000	25000.00		
2320 0921-0101000F 36 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	80.000	FOOT	1130.00000	90400.00	1000.00000	80000.00		
2330 0930-0101000A TRUSS SIGN BRIDGE	28500.000	LS	158900.00000	158900.00	150000.00000	150000.00		
SECTION TOTALS			$	264,300.00	$	255,000.00	$	
SECTION 0039 NO. 22583 - CANTILEVER SIGN BRIDGE AT MP 22.69								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2340 0930-0104000A	14000.000 LS	71775.00000	71775.00	80000.00000	80000.00		
MONOTUBE CANTILEVER SIGN STRUCTURES							
2350 1999-9Z90000F	28.000 FOOT	1888.00000	52864.00	1700.00000	47600.00		
72 INCH DIAMETER SIGN SUPPORT DRILLED							
SHAFT FOUNDATION							
SECTION TOTALS		$	124,639.00	$	127,600.00	$	
SECTION 0040 NO. 22584 - CANTILEVER SIGN BRIDGE AT MP 22.97							
2360 0930-0104000A	14000.000 LS	71775.00000	71775.00	80000.00000	80000.00		
MONOTUBE CANTILEVER SIGN STRUCTURES							
2370 1999-9Z90000F	28.000 FOOT	1888.00000	52864.00	1700.00000	47600.00		
72 INCH DIAMETER SIGN SUPPORT DRILLED							
SHAFT FOUNDATION							
SECTION TOTALS		$	124,639.00	$	127,600.00	$	
SECTION 0041 NO. 22585 - CANTILEVER SIGN BRIDGE AT MP 23.55							
2380 0930-0104000A	13500.000 LS	71775.00000	71775.00	80000.00000	80000.00		
MONOTUBE CANTILEVER SIGN STRUCTURES							
2390 1999-9Z90000F	28.000 FOOT	1888.00000	52864.00	1700.00000	47600.00		
72 INCH DIAMETER SIGN SUPPORT DRILLED							
SHAFT FOUNDATION							
SECTION TOTALS		$	124,639.00	$	127,600.00	$	
SECTION 0042 NO. 22603 - CANTILEVER SIGN BRIDGE AT MP 20.23							
2400 0930-0104000A	14000.000 LS	71775.00000	71775.00	80000.00000	80000.00		
MONOTUBE CANTILEVER SIGN STRUCTURES							
2410 1999-9Z90000F	28.000 FOOT	1888.00000	52864.00	1700.00000	47600.00		
72 INCH DIAMETER SIGN SUPPORT DRILLED							
SHAFT FOUNDATION							
SECTION TOTALS		$	124,639.00	$	127,600.00	$	
SECTION 0043 CANTILIEVER SIGN & STRUCTURE MOUNTS REMOVAL							

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2420 0501-0100000A BRIDGE REMOVAL WORK	1.000	LS	20000.00000	20000.00	165000.00000	165000.00		
SECTION TOTALS			$	20,000.00	$	165,000.00	$	
SECTION 0044 SIGNING								
2430 0902-0100000E CROSSWALK CLOSURE BARRICADES	37.000	EACH	455.00000	16835.00	600.00000	22200.00		
2440 0905-0100000A REMOVE EXISTING SIGNS		LUMP	8250.00000	8250.00	9000.00000	9000.00		
2450 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS		LUMP	2300.00000	2300.00	3000.00000	3000.00		
2460 0905-0200000A MODIFY EXISTING SIGNS AND LEGENDS		LUMP	13000.00000	13000.00	2000.00000	2000.00		
2470 0910-0100000K WOOD SIGN POSTS	1500.000	FBM	6.75000	10125.00	7.00000	10500.00		
2480 0920-0100000A SIGN SUPPORT FOOTINGS	6.200	LS	9000.00000	9000.00	9000.00000	9000.00		
2490 0930-0106000A EXIT NUMBER SIGN MOUNTS	1100.000	LS	4500.00000	4500.00	5000.00000	5000.00		
2500 0930-0109000A VERTICAL SIGN MOUNTS ON EXISTING STRUCTURES	500.000	LS	8300.00000	8300.00	8000.00000	8000.00		
2510 0930-0110000A SECONDARY SIGN MOUNTS	72.500	LS	485.00000	485.00	500.00000	500.00		
2520 0930-0111000A MULTI-POST BREAKAWAY SIGN SUPPORTS	1100.000	LS	3500.00000	3500.00	4000.00000	4000.00		
2530 0930-0112000A TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	1300.000	LS	6450.00000	6450.00	7000.00000	7000.00		
2540 0940-0102000J TYPE "B" SIGNS IN PLACE	12.500	SQFT	13.50000	168.75	30.00000	375.00		
2550 0940-0104000J TYPE "B2" SIGNS IN PLACE	12.500	SQFT	17.50000	218.75	30.00000	375.00		
2560 0940-0109100J TYPE "F1" SIGNS IN PLACE	33.800	SQFT	11.50000	388.70	30.00000	1014.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2570 0940-0113000J TYPE "G" SIGNS IN PLACE	380.000	SQFT	23.50000	8930.00	26.00000	9880.00		
2580 0940-0114000J TYPE "G1" SIGNS IN PLACE	3900.000	SQFT	22.00000	85800.00	26.00000	101400.00		
2590 0940-0121000J TYPE "R" SIGNS IN PLACE	16.000	SQFT	13.50000	216.00	30.00000	480.00		
2600 0940-0124000J TYPE "W1" SIGNS IN PLACE	250.000	SQFT	9.75000	2437.50	20.00000	5000.00		
2610 0940-0130000J TYPE "W7" SIGNS IN PLACE	89.000	SQFT	10.00000	890.00	20.00000	1780.00		
2620 0940-0134000J TYPE "Y1" SIGNS IN PLACE	350.000	SQFT	10.00000	3500.00	20.00000	7000.00		
2630 0940-0138000J TYPE "Y5" SIGNS IN PLACE	510.000	SQFT	11.50000	5865.00	20.00000	10200.00		
SECTION TOTALS			$	191,159.70	$	217,704.00	$	
SECTION 0045 ILLUMINATION								
2640 0970-0100000A POLE FOUNDATIONS	20.000	LS	37000.00000	37000.00	40000.00000	40000.00		
2650 0970-0101000A LIGHTING POLES, FIXED BASE		LUMP	45000.00000	45000.00	47000.00000	47000.00		
2660 0970-0102000A LIGHTING POLES, SLIP BASE		LUMP	12000.00000	12000.00	13000.00000	13000.00		
2670 0970-0103000A LIGHTING POLE ARMS		LUMP	11000.00000	11000.00	12000.00000	12000.00		
2680 0970-0104000A LUMINAIRES, LAMPS, AND BALLASTS		LUMP	12000.00000	12000.00	13000.00000	13000.00		
2690 0970-0105000A SWITCHING, CONDUIT, AND WIRING	4050.000	LS	147000.00000	147000.00	160000.00000	160000.00		
SECTION TOTALS			$	264,000.00	$	285,000.00	$	
SECTION 0046 SIGNALS AND DETECTION								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2700 0990-0102000A TRAFFIC SIGNAL MODIFICATION, I-205 AT GLISAN ST NB	1.000 LS	45000.00000	45000.00	45000.00000	45000.00		
2710 0990-0102000A TRAFFIC SIGNAL MODIFICATION, I-205 AT GLISAN ST SB	1.000 LS	39000.00000	39000.00	40000.00000	40000.00		
2720 0990-0102000A TRAFFIC SIGNAL MODIFICATION, I-205 AT JOHNSON CR BLVD NB	1.000 LS	15000.00000	15000.00	16000.00000	16000.00		
2730 0990-0102000A TRAFFIC SIGNAL MODIFICATION, I-205 AT JOHNSON CR BLVD SB	1.000 LS	15000.00000	15000.00	16000.00000	16000.00		
2740 0990-0102000A TRAFFIC SIGNAL MODIFICATION, I-205 AT STARK ST NB	1.000 LS	20000.00000	20000.00	21000.00000	21000.00		
2750 0990-0102000A TRAFFIC SIGNAL MODIFICATION, I-205 AT STARK ST SB	1.000 LS	9000.00000	9000.00	10000.00000	10000.00		
2760 0990-0102000A TRAFFIC SIGNAL MODIFICATION, I-205 AT WASHINGTON ST NB	1.000 LS	23000.00000	23000.00	25000.00000	25000.00		
2770 0990-0102000A TRAFFIC SIGNAL MODIFICATION, I-205 AT WASHINGTON ST SB	1.000 LS	21000.00000	21000.00	22000.00000	22000.00		
2780 0990-0102000A TRAFFIC SIGNAL MODIFICATION, I-205 AT WOODSTOCK BLVD NB	1.000 LS	1500.00000	1500.00	2000.00000	2000.00		
2790 0990-0103000A DETECTOR INSTALLATION, I-205 AT WASHINGTON ST NB	1.000 LS	4500.00000	4500.00	5000.00000	5000.00		
2800 0990-0103000A DETECTOR INSTALLATION, I-205 AT WASHINGTON ST SB	1.000 LS	8000.00000	8000.00	9000.00000	9000.00		
2810 0990-0103000A DETECTOR INSTALLATION, I-205 AT GLISAN ST NB	1.000 LS	7300.00000	7300.00	8000.00000	8000.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2820 0990-0103000A DETECTOR INSTALLATION, I-205 AT JOHNSON CR BLVD NB	1.000 LS	14500.00000	14500.00	15000.00000	15000.00		
2830 0990-0103000A DETECTOR INSTALLATION, I-205 AT JOHNSON CR BLVD SB	1.000 LS	10000.00000	10000.00	11000.00000	11000.00		
2840 0990-0103000A DETECTOR INSTALLATION, I-205 AT STARK ST NB	1.000 LS	7500.00000	7500.00	8000.00000	8000.00		
2850 0990-0103000A DETECTOR INSTALLATION, I-205 AT STARK ST SB	1.000 LS	7000.00000	7000.00	8000.00000	8000.00		
2860 0990-0103000A DETECTOR INSTALLATION,I-205 AT GLISAN ST SB	1.000 LS	8500.00000	8500.00	9000.00000	9000.00		
SECTION TOTALS		$	255,800.00	$	270,000.00	$	
SECTION 0047 RAMP METERS							
2870 0990-0104000A RAMP METER SIGNAL INSTALLATION, I-205 AT AIRPORT WAY (SB LOOP RAMP)	1.000 LS	9600.00000	9600.00	10000.00000	10000.00		
2880 0990-0104000A RAMP METER SIGNAL INSTALLATION, I-205 AT AIRPORT WAY (SB SLIP RAMP)	1.000 LS	6700.00000	6700.00	7000.00000	7000.00		
2890 0990-0104000A RAMP METER SIGNAL INSTALLATION, I-205 AT COLUMBIA BLVD NB	1.000 LS	6800.00000	6800.00	7000.00000	7000.00		
2900 0990-0104000A RAMP METER SIGNAL INSTALLATION, I-205 AT COLUMBIA BLVD SB	1.000 LS	6900.00000	6900.00	7000.00000	7000.00		
2910 0990-0104000A RAMP METER SIGNAL INSTALLATION, I-205 AT DIVISION ST SB	1.000 LS	5400.00000	5400.00	6000.00000	6000.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2920 0990-0104000A RAMP METER SIGNAL INSTALLATION, I-205 AT FOSTER RD NB	1.000 LS	30000.00000	30000.00	31000.00000	31000.00		
2930 0990-0104000A RAMP METER SIGNAL INSTALLATION, I-205 AT GLISAN ST SB	1.000 LS	53000.00000	53000.00	55000.00000	55000.00		
2940 0990-0104000A RAMP METER SIGNAL INSTALLATION, I-205 AT JOHNSON CR BLVD NB	1.000 LS	7500.00000	7500.00	8000.00000	8000.00		
2950 0990-0104000A RAMP METER SIGNAL INSTALLATION, I-205 AT JOHNSON CR BLVD SB	1.000 LS	11500.00000	11500.00	12000.00000	12000.00		
2960 0990-0104000A RAMP METER SIGNAL INSTALLATION, I-205 AT POWELL BLVD SB	1.000 LS	5500.00000	5500.00	6000.00000	6000.00		
2970 0990-0104000A RAMP METER SIGNAL INSTALLATION, I-205 AT WASHINGTON ST SB	1.000 LS	75000.00000	75000.00	78000.00000	78000.00		
2980 0990-0104000A RAMP METER SIGNAL INSTALLATION, I-205 AT WOODSTOCK BLVD SB	1.000 LS	45000.00000	45000.00	46000.00000	46000.00		
SECTION TOTALS		$	262,900.00	$	273,000.00	$	
SECTION 0048 AUTOMATIC TRAFFIC RECORDER							
2990 0990-0107000A AUTOMATIC TRAFFIC RECORDER MODIFICATION LENTS	1.000 LS	12000.00000	12000.00	12000.00000	12000.00		
3000 0990-0107000A AUTOMATIC TRAFFIC RECORDER MODIFICATION YAMHILL	1.000 LS	45000.00000	45000.00	47000.00000	47000.00		
SECTION TOTALS		$	57,000.00	$	59,000.00	$	
SECTION 0049 INTELLIGENT TRANSPORTATION SYSTEM							

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3010 0000-0100000A DELETED BID ITEM	LUMP		0.00000	0.00	0.00000	0.00		
3020 0970-0101000A FIBERGLASS POLE, COMPLETE	LUMP		6500.00000	6500.00	8000.00000	8000.00		
3030 1999-9Z90000A ELECTRICAL SYSTEMS INSTALLATION, SITE 1 (I-205 MP 22.98 NB)	LUMP		25000.00000	25000.00	27000.00000	27000.00		
3040 1999-9Z90000A ELECTRICAL SYSTEMS INSTALLATION, SITE 2 (N BANFIELD CONN. MP 7.67 WB)	LUMP		11000.00000	11000.00	13000.00000	13000.00		
3050 1999-9Z90000A ELECTRICAL SYSTEMS INSTALLATION, SITE 3 (I-205 MP 21.13 NB)	LUMP		8000.00000	8000.00	9000.00000	9000.00		
3060 0000-0100000A DELETED BID ITEM	LUMP		0.00000	0.00	0.00000	0.00		
3070 0000-0100000A DELETED BID ITEM	LUMP		0.00000	0.00	0.00000	0.00		
3080 0000-0100000A DELETED BID ITEM	LUMP		0.00000	0.00	0.00000	0.00		
3090 1999-9Z90000A TELECOMMUNICATIONS, INSTALLATION	LUMP		7800.00000	7800.00	8000.00000	8000.00		
3100 1999-9Z90000A TELECOMMUNICATIONS, MATERIAL	LUMP		10000.00000	10000.00	12000.00000	12000.00		
3110 1999-9Z90000A TELECOMMUNICATIONS, SPLICING AND TESTIN	LUMP		5000.00000	5000.00	6000.00000	6000.00		
SECTION TOTALS			$	73,300.00	$	83,000.00	$	
SECTION 0050 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
3120 1030-0101000R WEED CONTROL	7.000	ACRE	1600.00000	11200.00	1500.00000	10500.00		
3130 1030-0109000R PERMANENT SEEDING, MIX NO. 1	4.300	ACRE	2800.00000	12040.00	2800.00000	12040.00		
3140 1030-0134000R WILDFLOWER SEEDING, MIX NO. 1	2.700	ACRE	6400.00000	17280.00	4800.00000	12960.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3150 1040-0101000K TOPSOIL	120.000	CUYD	50.00000	6000.00	50.00000	6000.00		
3160 1040-0190000K BARK MULCH	2.000	CUYD	330.00000	660.00	150.00000	300.00		
3170 1040-0194000K COMPOST MULCH	34.000	CUYD	58.00000	1972.00	65.00000	2210.00		
SECTION TOTALS			$	49,152.00	$	44,010.00	$	
SECTION 0051 REGIONAL STORMWATER TREATMENT FACILITY								
3180 0245-0100000A TEMPORARY WATER MANAGEMENT FACILITY AT BOX CULVERT "Y" STRUCTURE		LUMP	13520.00000	13520.00	10000.00000	10000.00		
3190 0280-0105100J COMPOST EROSION BLANKET	4600.000	SQYD	2.70000	12420.00	3.00000	13800.00		
3200 0320-0100000A CLEARING AND GRUBBING	1.000	LS	14100.00000	14100.00	6000.00000	6000.00		
3210 0330-0105000K GENERAL EXCAVATION	230.000	CUYD	45.00000	10350.00	50.00000	11500.00		
3220 0390-0111000K LOOSE RIPRAP, CLASS 200	42.000	CUYD	200.00000	8400.00	125.00000	5250.00		
3230 0415-0100000F MAINLINE VIDEO INSPECTION	450.000	FOOT	4.00000	1800.00	5.00000	2250.00		
3240 0445-035018BF 18 INCH STORM SEWER PIPE, 10 FT DEPTH	117.000	FOOT	103.00000	12051.00	150.00000	17550.00		
3250 0445-060010AF 10 INCH DUCTILE IRON PIPE, 5 FT DEPTH	332.000	FOOT	122.00000	40504.00	90.00000	29880.00		
3260 0445-0735010E CONCRETE PIPE ANCHORS	33.000	EACH	1430.00000	47190.00	400.00000	13200.00		
3270 0470-0101000E CONCRETE STORM SEWER MANHOLES	2.000	EACH	3775.00000	7550.00	6000.00000	12000.00		
3280 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00		
3290 0490-0104000E CONNECTION TO EXISTING STRUCTURES	1.000	EACH	5160.00000	5160.00	1500.00000	1500.00		

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3300 0599-0100000J CONCRETE SLOPE PAVING	680.000	SQFT	24.00000	16320.00	20.00000	13600.00		
3310 0641-0102000M AGGREGATE BASE	930.000	TON	46.50000	43245.00	35.00000	32550.00		
3320 1030-0134000R WILDFLOWER SEEDING, MIX NO. 1	1.000	ACRE	6600.00000	6600.00	4800.00000	4800.00		
3330 1050-0135000F 6 FOOT CHAIN LINK FENCE	1700.000	FOOT	20.00000	34000.00	20.00000	34000.00		
3340 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00		
3350 0000-0100000A DELETED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00		
3360 1140-0660000E DUCTILE IRON PIPE COUPLING, 10 INCH	34.000	EACH	378.00000	12852.00	125.00000	4250.00		
3370 1999-9Z90000A FLOW DIVERSION #1 (VANE AT "Y" STRUCTURE)		LUMP	15445.00000	15445.00	5000.00000	5000.00		
3380 1999-9Z90000A FLOW DIVERSION #2		LUMP	39150.00000	39150.00	20000.00000	20000.00		
3390 1999-9Z90000A MODIFY CULVERT TOP SLAB		LUMP	51800.00000	51800.00	25000.00000	25000.00		
3400 1999-9Z90000A MODULAR INSULATED FLOATING COVER		LUMP	136540.00000	136540.00	85000.00000	85000.00		
3410 1999-9Z90000A NORTH VAULT MODIFICATIONS		LUMP	16265.00000	16265.00	3000.00000	3000.00		
3420 1999-9Z90000A PIPE MANIFOLD		LUMP	128200.00000	128200.00	80000.00000	80000.00		
3430 1999-9Z90000A SOUTH VAULT MODIFICATIONS		LUMP	14420.00000	14420.00	2000.00000	2000.00		
3440 1999-9Z90000E WATER FLOW AND LEVEL MEASUREMENT EQUIPMENT SYSTEM	5.000	EACH	30655.00000	153275.00	25000.00000	125000.00		
SECTION TOTALS			$	841,157.00	$	557,130.00	$	
SECTION 0052 ADDED BID ITEMS								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15029 COUNTIES : VARIOUS
LETTING DATE : 12/21/17 09:00 REGION : 1

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) KERR CONTRACTORS OREGON INC UNIT PRICE	 AMOUNT	(2) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3450 0430-0101000E SUBSURFACE DRAIN OUTLETS	43.000	EACH	2000.00000	86000.00	600.00000	25800.00		
3460 0557-0100000J CLASS 2 PREPARATION	24.000	SQYD	150.00000	3600.00	400.00000	9600.00		
3470 0830-0123000E IMPACT ATTENUATOR, TYPE J	3.000	EACH	39500.00000	118500.00	40000.00000	120000.00		
3480 1999-9Z90000A ELECTRICAL SYSTEMS INSTALLATION, SITE 4 (I-205 MP 19.61 NB)		LUMP	26000.00000	26000.00	30000.00000	30000.00		
3490 0000-0100000A ELECTRICAL SYSTEMS INSTALLATION, SITE 5 (FIBER CONDUIT RELOCATION)		LUMP	75000.00000	75000.00	80000.00000	80000.00		
3500 1010-0100000A WATER QUALITY STRUCTURE, DFI# 01062		LUMP	21385.00000	21385.00	15000.00000	15000.00		
3510 1050-0192000E 5 FOOT X 72 INCH CHAIN LINK SINGLE GATE	1.000	EACH	750.00000	750.00	1000.00000	1000.00		
3520 1050-0203000E 20 FOOT X 72 INCH CHAIN LINK DOUBLE GATES	1.000	EACH	1220.00000	1220.00	1500.00000	1500.00		
SECTION TOTALS			$	332,455.00	$	282,900.00	$	
CONTRACT TOTALS			$	26,326,869.00	$	29,241,203.55	$	