TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2
COMPLETION DATE : 03/28/19 PROJECT : 18473
CONTRACT DESCRIPTION : DEJONG RD: YAMHILL RIVER BRIDGE REHAB PROJECT RURAL

SET-ASIDE :

VENDOR RANKING :

RANK	VENDOR NAME	TOTAL BID	% OVER LOW BID
1	CARTER & COMPANY INC	$ 2,241,725.40	100.0000%
2	FARLINE BRIDGE INC	$ 2,431,613.99	108.4706%
3	BENT LLC	$ 2,460,502.00	109.7593%
4	CASCADE BRIDGE LLC	$ 2,567,338.50	114.5251%
5	OREGON STATE BRIDGE CONSTRUCTION INC	$ 2,706,752.07	120.7441%
6	WILDISH STANDARD PAVING CO	$ 2,755,742.07	122.9295%
7	STELLAR J CORPORATION	$ 2,920,069.55	130.2599%

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(2) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(3) BENT LLC UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	690.000	HOUR	20.00000	13800.00	20.00000	13800.00	20.00000	13800.00
0020 0210-0100000A MOBILIZATION		LUMP	130130.00000	130130.00	243000.00000	243000.00	246000.00000	246000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	2200.00000	2200.00	2500.00000	2500.00	12000.00000	12000.00
0040 0225-0102000J TEMPORARY SIGNS	600.000	SQFT	13.00000	7800.00	12.50000	7500.00	12.50000	7500.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	4.000	EACH	80.00000	320.00	80.00000	320.00	80.00000	320.00
0060 0225-0145000E TEMPORARY PLASTIC DRUMS	32.000	EACH	28.00000	896.00	28.00000	896.00	28.00000	896.00
0070 0225-0153000F TEMPORARY STRIPING	6000.000	FOOT	0.27000	1620.00	0.27000	1620.00	0.27000	1620.00
0080 0225-0154000F STRIPE REMOVAL	6000.000	FOOT	0.39000	2340.00	0.39000	2340.00	0.40000	2400.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(2) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(3) BENT LLC UNIT PRICE	 AMOUNT
0090 0225-0168000T FLAGGERS	100.000	HOUR	44.50000	4450.00	50.00000	5000.00	53.00000	5300.00
0100 0225-0169000E TRAFFIC CONTROL SUPERVISOR	15.000	EACH	1.00000	15.00	100.00000	1500.00	400.00000	6000.00
0110 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	15000.00000	15000.00	55000.00000	55000.00	70000.00000	70000.00
0120 0280-0100000A EROSION CONTROL		LUMP	2500.00000	2500.00	2000.00000	2000.00	5500.00000	5500.00
0130 0280-0104010R TEMPORARY MULCHING, HYDROMULCH	0.140	ACRE	14335.00000	2006.90	14000.00000	1960.00	14000.00000	1960.00
0140 0280-0105060J MATTING, TYPE F	440.000	SQYD	4.10000	1804.00	4.00000	1760.00	4.00000	1760.00
0150 0280-0106020E CHECK DAM, TYPE 2	7.000	EACH	142.00000	994.00	150.00000	1050.00	200.00000	1400.00
0160 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	2.000	EACH	2000.00000	4000.00	1500.00000	3000.00	900.00000	1800.00
0170 0280-0113000F SEDIMENT FENCE	651.000	FOOT	4.50000	2929.50	4.00000	2604.00	4.00000	2604.00
0180 0280-0114030E INLET PROTECTION, TYPE 3	13.000	EACH	50.00000	650.00	77.00000	1001.00	55.00000	715.00
0190 0290-0100000A POLLUTION CONTROL PLAN		LUMP	800.00000	800.00	1000.00000	1000.00	600.00000	600.00
0200 0290-0102000A WORK CONTAINMENT PLAN		LUMP	1000.00000	1000.00	40000.00000	40000.00	7500.00000	7500.00
0210 0290-0200000A TURBIDITY MONITORING		LUMP	600.00000	600.00	500.00000	500.00	1.00000	1.00
0220 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	1500.00000	1500.00	1000.00000	1000.00	750.00000	750.00
0230 1999-9Z90000A REMOVE ASBESTOS MATERIAL, FRIABLE		LUMP	3500.00000	3500.00	2000.00000	2000.00	9000.00000	9000.00
0240 1999-9Z90000A AHERA ASBESTOS SURVEY		LUMP	1015.00000	1015.00	5000.00000	5000.00	2500.00000	2500.00
SECTION TOTALS			$	201,870.40	$	396,351.00	$	401,926.00

SECTION 0002 ROADWORK

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(2) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(3) BENT LLC UNIT PRICE	 AMOUNT
0250 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	60000.00000	60000.00	59800.00000	59800.00	42900.00000	42900.00
0260 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	5000.00000	5000.00	15000.00000	15000.00	2500.00000	2500.00
0270 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	900.000	FOOT	3.25000	2925.00	1.00000	900.00	1.00000	900.00
0280 0320-0100000A CLEARING AND GRUBBING	1.000	LS	11000.00000	11000.00	50000.00000	50000.00	4000.00000	4000.00
0290 0330-0105000K GENERAL EXCAVATION	460.000	CUYD	30.00000	13800.00	22.00000	10120.00	30.00000	13800.00
0300 0331-0112000J 24 INCH SUBGRADE STABILIZATION	80.000	SQYD	49.00000	3920.00	25.00000	2000.00	75.00000	6000.00
0310 0350-0105000J SUBGRADE GEOTEXTILE	400.000	SQYD	1.30000	520.00	2.50000	1000.00	2.00000	800.00
0320 0390-0139000E RIPRAP BASINS	1.000	EACH	700.00000	700.00	500.00000	500.00	1000.00000	1000.00
SECTION TOTALS			$	97,865.00	$	139,320.00	$	71,900.00
SECTION 0003 DRAINAGE AND SEWERS								
0330 0415-0100000F MAINLINE VIDEO INSPECTION	199.000	FOOT	7.00000	1393.00	1.00000	199.00	5.00000	995.00
0340 0445-035010AF 10 INCH STORM SEWER PIPE, 5 FT DEPTH	93.000	FOOT	75.00000	6975.00	46.00000	4278.00	80.00000	7440.00
0350 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	106.000	FOOT	60.00000	6360.00	50.00000	5300.00	85.00000	9010.00
0360 0470-0315000E CONCRETE INLETS, TYPE G-2	3.000	EACH	1800.00000	5400.00	1450.00000	4350.00	1500.00000	4500.00
0370 0480-0100000F DRAINAGE CURBS	100.000	FOOT	25.00000	2500.00	23.00000	2300.00	23.00000	2300.00
SECTION TOTALS			$	22,628.00	$	16,427.00	$	24,245.00
SECTION 0004 BRIDGES								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(2) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(3) BENT LLC UNIT PRICE	 AMOUNT
0380 0501-0100000A BRIDGE REMOVAL WORK	1.000	LS	142000.00000	142000.00	145000.00000	145000.00	190000.00000	190000.00
0390 0510-0101000A STRUCTURE EXCAVATION	52.000	LS	1800.00000	1800.00	15000.00000	15000.00	1000.00000	1000.00
0400 0510-0106000A GRANULAR WALL BACKFILL	11.000	LS	2200.00000	2200.00	5000.00000	5000.00	1500.00000	1500.00
0410 0512-0100000A FURNISH DRILLING EQUIPMENT		LUMP	75000.00000	75000.00	34500.00000	34500.00	30000.00000	30000.00
0420 0512-0101000A DRILLED SHAFT CONCRETE	145.000	LS	65000.00000	65000.00	59500.00000	59500.00	103500.00000	103500.00
0430 0512-0103000A DRILLED SHAFT REINFORCEMENT	40700.000	LS	55000.00000	55000.00	80000.00000	80000.00	65000.00000	65000.00
0440 0512-0105000F CSL TEST ACCESS TUBES	1244.000	FOOT	11.00000	13684.00	8.00000	9952.00	4.00000	4976.00
0450 0512-0106000E CSL TESTS	10.000	EACH	900.00000	9000.00	594.00000	5940.00	595.00000	5950.00
0460 0512-0110000F DRILLED SHAFT EXCAVATION, 48 INCH DIAMETER	311.000	FOOT	392.00000	121912.00	305.00000	94855.00	400.00000	124400.00
0470 0530-0100000A REINFORCEMENT	112300.000	LS	120000.00000	120000.00	151000.00000	151000.00	115000.00000	115000.00
0480 0539-0100000J CONCRETE AND CRACK SEALER	9120.000	SQFT	1.00000	9120.00	1.75000	15960.00	1.15000	10488.00
0490 0540-0203000A DECK CONCRETE, CLASS HPC4500	300.000	LS	180000.00000	180000.00	180000.00000	180000.00	240000.00000	240000.00
0500 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	152.000	LS	165000.00000	165000.00	92000.00000	92000.00	185000.00000	185000.00
0510 0540-0401000J SAW CUT TEXTURING	853.000	SQYD	6.00000	5118.00	3.00000	2559.00	5.00000	4265.00
0520 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	186.000	FOOT	220.00000	40920.00	241.00000	44826.00	225.00000	41850.00
0530 0550-0139000F 30 INCH PRECAST PRESTRESSED SLABS	1931.000	FOOT	205.00000	395855.00	224.00000	432544.00	225.00000	434475.00
0540 0582-0100000E BEARING DEVICES, PIERS 1 AND 4	8.000	EACH	11000.00000	88000.00	4000.00000	32000.00	2000.00000	16000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(2) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(3) BENT LLC UNIT PRICE	 AMOUNT
0550 0585-0206000A POURED SEALS	54.000	LS	2600.00000	2600.00	2500.00000	2500.00	2000.00000	2000.00
0560 0585-0214000A STRIP SEALS	54.000	LS	18000.00000	18000.00	18000.00000	18000.00	20000.00000	20000.00
0570 0587-0120000A TYPE "F" CONCRETE RAIL	731.000	LS	85000.00000	85000.00	60000.00000	60000.00	75000.00000	75000.00
0580 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	768.000	LS	120000.00000	120000.00	90000.00000	90000.00	100000.00000	100000.00
0590 1999-9Z90000A BRIDGE DRAINAGE SYSTEM		LUMP	110000.00000	110000.00	215000.00000	215000.00	85000.00000	85000.00
SECTION TOTALS			$	1,825,209.00	$	1,786,136.00	$	1,855,404.00
SECTION 0005 BASES								
0600 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	861.000	SQYD	9.00000	7749.00	8.59000	7395.99	10.00000	8610.00
0610 0640-0100000M AGGREGATE BASE	550.000	TON	25.00000	13750.00	22.00000	12100.00	45.00000	24750.00
SECTION TOTALS			$	21,499.00	$	19,495.99	$	33,360.00
SECTION 0006 WEARING SURFACES								
0620 0744-0301000M LEVEL 3, 3/4 INCH ACP MIXTURE	50.000	TON	152.00000	7600.00	147.00000	7350.00	147.00000	7350.00
0630 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	150.000	TON	97.00000	14550.00	96.80000	14520.00	93.00000	13950.00
0640 0749-0100000E EXTRA FOR ASPHALT APPROACHES	2.000	EACH	170.00000	340.00	170.00000	340.00	400.00000	800.00
0650 0759-0100000F CONCRETE CURBS	100.000	FOOT	0.01000	1.00	23.00000	2300.00	1.00000	100.00
SECTION TOTALS			$	22,491.00	$	24,510.00	$	22,200.00
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(2) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(3) BENT LLC UNIT PRICE	 AMOUNT
0660 0810-0126000E GUARDRAIL TRANSITION	4.000	EACH	2850.00000	11400.00	2850.00000	11400.00	2850.00000	11400.00
0670 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	4.000	EACH	2650.00000	10600.00	2650.00000	10600.00	2650.00000	10600.00
0680 0810-0145000E EXTRA FOR HAND DUG GUARDRAIL POST HOLES	4.000	EACH	300.00000	1200.00	300.00000	1200.00	300.00000	1200.00
0690 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	200.000	FOOT	21.00000	4200.00	21.00000	4200.00	21.00000	4200.00
0700 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	50.000	FOOT	45.00000	2250.00	45.00000	2250.00	50.00000	2500.00
0710 0840-0105500E DELINEATORS, TYPE 6	10.000	EACH	50.00000	500.00	22.00000	220.00	22.00000	220.00
0720 0840-0106000E MILEPOST MARKER POSTS	4.000	EACH	105.00000	420.00	115.00000	460.00	105.00000	420.00
0730 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	4800.000	FOOT	0.42000	2016.00	0.42000	2016.00	0.42000	2016.00
SECTION TOTALS			$	32,586.00	$	32,346.00	$	32,556.00
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0740 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	12.000	SQFT	13.00000	156.00	19.00000	228.00	13.00000	156.00
SECTION TOTALS			$	156.00	$	228.00	$	156.00
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0750 1012-0100000A WATER QUALITY SWALE		LUMP	8500.00000	8500.00	9000.00000	9000.00	10000.00000	10000.00
0760 1030-0108000R PERMANENT SEEDING	1.000	ACRE	3000.00000	3000.00	2900.00000	2900.00	2900.00000	2900.00
0770 1030-0113000R WETLAND SEEDING	0.500	ACRE	4100.00000	2050.00	4000.00000	2000.00	4000.00000	2000.00
0780 1050-0111000E 16 FOOT SINGLE GATES	1.000	EACH	2900.00000	2900.00	1800.00000	1800.00	2900.00000	2900.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) CARTER & COMPANY INC UNIT PRICE	 AMOUNT	(2) FARLINE BRIDGE INC UNIT PRICE	 AMOUNT	(3) BENT LLC UNIT PRICE	 AMOUNT
0790 1070-0100000E SINGLE MAILBOX SUPPORTS	1.000	EACH	185.00000	185.00	375.00000	375.00	185.00000	185.00
0800 1070-0102000E MAILBOX CONCRETE COLLARS	1.000	EACH	120.00000	120.00	75.00000	75.00	120.00000	120.00
0810 1999-9Z90000I WATER QUALITY SEEDING	100.000	SQYD	6.66000	666.00	6.50000	650.00	6.50000	650.00
SECTION TOTALS			$	17,421.00	$	16,800.00	$	18,755.00
CONTRACT TOTALS			$	2,241,725.40	$	2,431,613.99	$	2,460,502.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	690.000	HOUR	20.00000	13800.00	20.00000	13800.00	20.00000	13800.00
0020 0210-0100000A MOBILIZATION		LUMP	254500.00000	254500.00	271000.00000	271000.00	275000.00000	275000.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	2500.00000	2500.00	10000.00000	10000.00	1000.00000	1000.00
0040 0225-0102000J TEMPORARY SIGNS	600.000	SQFT	14.00000	8400.00	12.50000	7500.00	15.00000	9000.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	4.000	EACH	100.00000	400.00	80.00000	320.00	80.00000	320.00
0060 0225-0145000E TEMPORARY PLASTIC DRUMS	32.000	EACH	28.00000	896.00	28.00000	896.00	80.00000	2560.00
0070 0225-0153000F TEMPORARY STRIPING	6000.000	FOOT	0.05000	300.00	0.01000	60.00	0.30000	1800.00
0080 0225-0154000F STRIPE REMOVAL	6000.000	FOOT	0.15000	900.00	0.01000	60.00	0.65000	3900.00
0090 0225-0168000T FLAGGERS	100.000	HOUR	30.00000	3000.00	1.00000	100.00	60.00000	6000.00
0100 0225-0169000E TRAFFIC CONTROL SUPERVISOR	15.000	EACH	45.00000	675.00	250.00000	3750.00	600.00000	9000.00
0110 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	200.00000	200.00	112500.00000	112500.00	60000.00000	60000.00
0120 0280-0100000A EROSION CONTROL		LUMP	5000.00000	5000.00	10000.00000	10000.00	0.01000	0.01
0130 0280-0104010R TEMPORARY MULCHING, HYDROMULCH	0.140	ACRE	15000.00000	2100.00	14000.00000	1960.00	14000.00000	1960.00
0140 0280-0105060J MATTING, TYPE F	440.000	SQYD	4.50000	1980.00	4.00000	1760.00	6.00000	2640.00
0150 0280-0106020E CHECK DAM, TYPE 2	7.000	EACH	175.00000	1225.00	250.00000	1750.00	100.00000	700.00
0160 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	2.000	EACH	2000.00000	4000.00	1153.96000	2307.92	0.01000	0.02

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT
0170 0280-0113000F SEDIMENT FENCE	651.000	FOOT	5.50000	3580.50	4.00000	2604.00	5.00000	3255.00
0180 0280-0114030E INLET PROTECTION, TYPE 3	13.000	EACH	100.00000	1300.00	100.00000	1300.00	100.00000	1300.00
0190 0290-0100000A POLLUTION CONTROL PLAN		LUMP	200.00000	200.00	500.00000	500.00	0.01000	0.01
0200 0290-0102000A WORK CONTAINMENT PLAN		LUMP	200.00000	200.00	5000.00000	5000.00	0.01000	0.01
0210 0290-0200000A TURBIDITY MONITORING		LUMP	200.00000	200.00	500.00000	500.00	0.01000	0.01
0220 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	500.00000	500.00	6000.00000	6000.00	0.01000	0.01
0230 1999-9Z90000A REMOVE ASBESTOS MATERIAL, FRIABLE		LUMP	5000.00000	5000.00	6500.00000	6500.00	500.00000	500.00
0240 1999-9Z90000A AHERA ASBESTOS SURVEY		LUMP	2500.00000	2500.00	3000.00000	3000.00	500.00000	500.00
SECTION TOTALS			$	313,356.50	$	463,167.92	$	393,235.07
SECTION 0002 ROADWORK								
0250 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	30000.00000	30000.00	45000.00000	45000.00	10000.00000	10000.00
0260 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	2000.00000	2000.00	2500.00000	2500.00	4000.00000	4000.00
0270 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	900.000	FOOT	2.00000	1800.00	4.47000	4023.00	4.00000	3600.00
0280 0320-0100000A CLEARING AND GRUBBING	1.000	LS	5000.00000	5000.00	6239.37000	6239.37	4000.00000	4000.00
0290 0330-0105000K GENERAL EXCAVATION	460.000	CUYD	35.00000	16100.00	54.01000	24844.60	30.00000	13800.00
0300 0331-0112000J 24 INCH SUBGRADE STABILIZATION	80.000	SQYD	40.00000	3200.00	38.53000	3082.40	60.00000	4800.00
0310 0350-0105000J SUBGRADE GEOTEXTILE	400.000	SQYD	1.50000	600.00	0.85000	340.00	5.00000	2000.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT
0320 0390-0139000E RIPRAP BASINS	1.000	EACH	800.00000	800.00	1962.23000	1962.23	1000.00000	1000.00
SECTION TOTALS			$	59,500.00	$	87,991.60	$	43,200.00
SECTION 0003 DRAINAGE AND SEWERS								
0330 0415-0100000F MAINLINE VIDEO INSPECTION	199.000	FOOT	4.00000	796.00	24.75000	4925.25	5.00000	995.00
0340 0445-035010AF 10 INCH STORM SEWER PIPE, 5 FT DEPTH	93.000	FOOT	70.00000	6510.00	57.89000	5383.77	110.00000	10230.00
0350 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	106.000	FOOT	65.00000	6890.00	61.70000	6540.20	115.00000	12190.00
0360 0470-0315000E CONCRETE INLETS, TYPE G-2	3.000	EACH	1800.00000	5400.00	2718.46000	8155.38	3000.00000	9000.00
0370 0480-0100000F DRAINAGE CURBS	100.000	FOOT	25.00000	2500.00	35.00000	3500.00	20.00000	2000.00
SECTION TOTALS			$	22,096.00	$	28,504.60	$	34,415.00
SECTION 0004 BRIDGES								
0380 0501-0100000A BRIDGE REMOVAL WORK	1.000	LS	300000.00000	300000.00	255000.00000	255000.00	205000.00000	205000.00
0390 0510-0101000A STRUCTURE EXCAVATION	52.000	LS	2500.00000	2500.00	5100.00000	5100.00	4000.00000	4000.00
0400 0510-0106000A GRANULAR WALL BACKFILL	11.000	LS	1500.00000	1500.00	4750.00000	4750.00	2000.00000	2000.00
0410 0512-0100000A FURNISH DRILLING EQUIPMENT		LUMP	150000.00000	150000.00	186000.00000	186000.00	50000.00000	50000.00
0420 0512-0101000A DRILLED SHAFT CONCRETE	145.000	LS	75000.00000	75000.00	100000.00000	100000.00	70000.00000	70000.00
0430 0512-0103000A DRILLED SHAFT REINFORCEMENT	40700.000	LS	60000.00000	60000.00	75000.00000	75000.00	68000.00000	68000.00
0440 0512-0105000F CSL TEST ACCESS TUBES	1244.000	FOOT	10.00000	12440.00	6.00000	7464.00	10.00000	12440.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT
0450 0512-0106000E CSL TESTS	10.000	EACH	500.00000	5000.00	600.00000	6000.00	1300.00000	13000.00
0460 0512-0110000F DRILLED SHAFT EXCAVATION, 48 INCH DIAMETER	311.000	FOOT	450.00000	139950.00	305.00000	94855.00	700.00000	217700.00
0470 0530-0100000A REINFORCEMENT	112300.000	LS	120000.00000	120000.00	130000.00000	130000.00	105000.00000	105000.00
0480 0539-0100000J CONCRETE AND CRACK SEALER	9120.000	SQFT	1.10000	10032.00	1.05000	9576.00	1.15000	10488.00
0490 0540-0203000A DECK CONCRETE, CLASS HPC4500	300.000	LS	170000.00000	170000.00	195000.00000	195000.00	240000.00000	240000.00
0500 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	152.000	LS	235000.00000	235000.00	110000.00000	110000.00	180000.00000	180000.00
0510 0540-0401000J SAW CUT TEXTURING	853.000	SQYD	3.00000	2559.00	3.65000	3113.45	5.00000	4265.00
0520 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	186.000	FOOT	200.00000	37200.00	230.00000	42780.00	270.00000	50220.00
0530 0550-0139000F 30 INCH PRECAST PRESTRESSED SLABS	1931.000	FOOT	220.00000	424820.00	216.00000	417096.00	280.00000	540680.00
0540 0582-0100000E BEARING DEVICES, PIERS 1 AND 4	8.000	EACH	6000.00000	48000.00	3400.00000	27200.00	3000.00000	24000.00
0550 0585-0206000A POURED SEALS	54.000	LS	1500.00000	1500.00	1000.00000	1000.00	1000.00000	1000.00
0560 0585-0214000A STRIP SEALS	54.000	LS	15000.00000	15000.00	20000.00000	20000.00	18000.00000	18000.00
0570 0587-0120000A TYPE "F" CONCRETE RAIL	731.000	LS	70000.00000	70000.00	90000.00000	90000.00	90000.00000	90000.00
0580 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	768.000	LS	100000.00000	100000.00	120000.00000	120000.00	155000.00000	155000.00
0590 1999-9Z90000A BRIDGE DRAINAGE SYSTEM		LUMP	85000.00000	85000.00	117500.00000	117500.00	125000.00000	125000.00
SECTION TOTALS			$	2,065,501.00	$	2,017,434.45	$	2,185,793.00
SECTION 0005 BASES								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT
0600 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	861.000	SQYD	12.00000	10332.00	10.50000	9040.50	9.00000	7749.00
0610 0640-0100000M AGGREGATE BASE	550.000	TON	32.00000	17600.00	43.92000	24156.00	32.00000	17600.00
SECTION TOTALS			$	27,932.00	$	33,196.50	$	25,349.00
SECTION 0006 WEARING SURFACES								
0620 0744-0301000M LEVEL 3, 3/4 INCH ACP MIXTURE	50.000	TON	150.00000	7500.00	147.00000	7350.00	165.00000	8250.00
0630 0744-0302000M LEVEL 3, 1/2 INCH ACP MIXTURE	150.000	TON	100.00000	15000.00	96.80000	14520.00	115.00000	17250.00
0640 0749-0100000E EXTRA FOR ASPHALT APPROACHES	2.000	EACH	200.00000	400.00	170.00000	340.00	250.00000	500.00
0650 0759-0100000F CONCRETE CURBS	100.000	FOOT	25.00000	2500.00	35.00000	3500.00	20.00000	2000.00
SECTION TOTALS			$	25,400.00	$	25,710.00	$	28,000.00
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0660 0810-0126000E GUARDRAIL TRANSITION	4.000	EACH	3000.00000	12000.00	2850.00000	11400.00	2000.00000	8000.00
0670 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	4.000	EACH	3100.00000	12400.00	3000.00000	12000.00	2500.00000	10000.00
0680 0810-0145000E EXTRA FOR HAND DUG GUARDRAIL POST HOLES	4.000	EACH	260.00000	1040.00	250.00000	1000.00	125.00000	500.00
0690 0810-0146000F 31 INCH GUARDRAIL, TYPE 2A	200.000	FOOT	23.00000	4600.00	22.00000	4400.00	25.00000	5000.00
0700 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	50.000	FOOT	55.00000	2750.00	50.00000	2500.00	60.00000	3000.00
0710 0840-0105500E DELINEATORS, TYPE 6	10.000	EACH	12.00000	120.00	10.00000	100.00	30.00000	300.00
0720 0840-0106000E MILEPOST MARKER POSTS	4.000	EACH	110.00000	440.00	105.00000	420.00	125.00000	500.00

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) CASCADE BRIDGE LLC UNIT PRICE	 AMOUNT	(5) OREGON STATE BRIDGE CONSTRUC UNIT PRICE	 AMOUNT	(6) WILDISH STANDARD PAVING CO UNIT PRICE	 AMOUNT
0730 0860-0200000F	4800.000	FOOT	0.20000	960.00	0.42000	2016.00	0.20000	960.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT								
SECTION TOTALS			$	34,310.00	$	33,836.00	$	28,260.00
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0740 0940-0202000J	12.000	SQFT	14.00000	168.00	13.00000	156.00	20.00000	240.00
SIGNS, STANDARD SHEETING, SHEET ALUMINU								
SECTION TOTALS			$	168.00	$	156.00	$	240.00
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0750 1012-0100000A		LUMP	11500.00000	11500.00	8000.00000	8000.00	9000.00000	9000.00
WATER QUALITY SWALE								
0760 1030-0108000R	1.000	ACRE	3000.00000	3000.00	2900.00000	2900.00	3500.00000	3500.00
PERMANENT SEEDING								
0770 1030-0113000R	0.500	ACRE	4100.00000	2050.00	4000.00000	2000.00	4000.00000	2000.00
WETLAND SEEDING								
0780 1050-0111000E	1.000	EACH	1500.00000	1500.00	2900.00000	2900.00	1500.00000	1500.00
16 FOOT SINGLE GATES								
0790 1070-0100000E	1.000	EACH	200.00000	200.00	185.00000	185.00	150.00000	150.00
SINGLE MAILBOX SUPPORTS								
0800 1070-0102000E	1.000	EACH	125.00000	125.00	120.00000	120.00	100.00000	100.00
MAILBOX CONCRETE COLLARS								
0810 1999-9Z90000I	100.000	SQYD	7.00000	700.00	6.50000	650.00	10.00000	1000.00
WATER QUALITY SEEDING								
SECTION TOTALS			$	19,075.00	$	16,755.00	$	17,250.00
CONTRACT TOTALS			$	2,567,338.50	$	2,706,752.07	$	2,755,742.07

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 TEMPORARY FEATURES AND APPURTENANCES								
0010 0100-0101000T TRAINING	690.000	HOUR	20.00000	13800.00				
0020 0210-0100000A MOBILIZATION		LUMP	291000.00000	291000.00				
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LUMP	15000.00000	15000.00				
0040 0225-0102000J TEMPORARY SIGNS	600.000	SQFT	13.00000	7800.00				
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	4.000	EACH	80.00000	320.00				
0060 0225-0145000E TEMPORARY PLASTIC DRUMS	32.000	EACH	29.00000	928.00				
0070 0225-0153000F TEMPORARY STRIPING	6000.000	FOOT	0.25000	1500.00				
0080 0225-0154000F STRIPE REMOVAL	6000.000	FOOT	0.39000	2340.00				
0090 0225-0168000T FLAGGERS	100.000	HOUR	55.00000	5500.00				
0100 0225-0169000E TRAFFIC CONTROL SUPERVISOR	15.000	EACH	400.00000	6000.00				
0110 0253-0106000A TEMPORARY WORK ACCESS AND CONTAINMENT		LUMP	60000.00000	60000.00				
0120 0280-0100000A EROSION CONTROL		LUMP	15000.00000	15000.00				
0130 0280-0104010R TEMPORARY MULCHING, HYDROMULCH	0.140	ACRE	14000.00000	1960.00				
0140 0280-0105060J MATTING, TYPE F	440.000	SQYD	4.00000	1760.00				
0150 0280-0106020E CHECK DAM, TYPE 2	7.000	EACH	175.00000	1225.00				
0160 0280-0110010E CONSTRUCTION ENTRANCE, TYPE 1	2.000	EACH	3000.00000	6000.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 0280-0113000F SEDIMENT FENCE	651.000	FOOT	4.00000	2604.00				
0180 0280-0114030E INLET PROTECTION, TYPE 3	13.000	EACH	65.00000	845.00				
0190 0290-0100000A POLLUTION CONTROL PLAN		LUMP	500.00000	500.00				
0200 0290-0102000A WORK CONTAINMENT PLAN		LUMP	85000.00000	85000.00				
0210 0290-0200000A TURBIDITY MONITORING		LUMP	500.00000	500.00				
0220 0294-0100000A HEALTH AND SAFETY PLAN		LUMP	2500.00000	2500.00				
0230 1999-9Z90000A REMOVE ASBESTOS MATERIAL, FRIABLE		LUMP	6000.00000	6000.00				
0240 1999-9Z90000A AHERA ASBESTOS SURVEY		LUMP	1500.00000	1500.00				
SECTION TOTALS			$	529,582.00	$		$	
SECTION 0002 ROADWORK								
0250 0305-0100000A CONSTRUCTION SURVEY WORK		LUMP	45000.00000	45000.00				
0260 0310-0106000A REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LUMP	2000.00000	2000.00				
0270 0310-0119000F ASPHALT PAVEMENT SAW CUTTING	900.000	FOOT	3.00000	2700.00				
0280 0320-0100000A CLEARING AND GRUBBING	1.000	LS	2000.00000	2000.00				
0290 0330-0105000K GENERAL EXCAVATION	460.000	CUYD	40.00000	18400.00				
0300 0331-0112000J 24 INCH SUBGRADE STABILIZATION	80.000	SQYD	50.00000	4000.00				
0310 0350-0105000J SUBGRADE GEOTEXTILE	400.000	SQYD	1.50000	600.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0320 0390-0139000E RIPRAP BASINS	1.000	EACH	1250.00000	1250.00				
SECTION TOTALS			$	75,950.00	$		$	
SECTION 0003 DRAINAGE AND SEWERS								
0330 0415-0100000F MAINLINE VIDEO INSPECTION	199.000	FOOT	3.00000	597.00				
0340 0445-035010AF 10 INCH STORM SEWER PIPE, 5 FT DEPTH	93.000	FOOT	80.00000	7440.00				
0350 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	106.000	FOOT	80.00000	8480.00				
0360 0470-0315000E CONCRETE INLETS, TYPE G-2	3.000	EACH	2000.00000	6000.00				
0370 0480-0100000F DRAINAGE CURBS	100.000	FOOT	23.00000	2300.00				
SECTION TOTALS			$	24,817.00	$		$	
SECTION 0004 BRIDGES								
0380 0501-0100000A BRIDGE REMOVAL WORK	1.000	LS	250000.00000	250000.00				
0390 0510-0101000A STRUCTURE EXCAVATION	52.000	LS	10000.00000	10000.00				
0400 0510-0106000A GRANULAR WALL BACKFILL	11.000	LS	800.00000	800.00				
0410 0512-0100000A FURNISH DRILLING EQUIPMENT		LUMP	25000.00000	25000.00				
0420 0512-0101000A DRILLED SHAFT CONCRETE	145.000	LS	100000.00000	100000.00				
0430 0512-0103000A DRILLED SHAFT REINFORCEMENT	40700.000	LS	70000.00000	70000.00				
0440 0512-0105000F CSL TEST ACCESS TUBES	1244.000	FOOT	10.00000	12440.00				

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0450 0512-0106000E CSL TESTS	10.000	EACH	600.00000	6000.00				
0460 0512-0110000F DRILLED SHAFT EXCAVATION, 48 INCH DIAMETER	311.000	FOOT	400.00000	124400.00				
0470 0530-0100000A REINFORCEMENT	112300.000	LS	150000.00000	150000.00				
0480 0539-0100000J CONCRETE AND CRACK SEALER	9120.000	SQFT	1.03000	9393.60				
0490 0540-0203000A DECK CONCRETE, CLASS HPC4500	300.000	LS	275000.00000	275000.00				
0500 0540-0302000A GENERAL STRUCTURAL CONCRETE, CLASS 4000	152.000	LS	225000.00000	225000.00				
0510 0540-0401000J SAW CUT TEXTURING	853.000	SQYD	3.15000	2686.95				
0520 0550-0135000F 15 INCH PRECAST PRESTRESSED SLABS	186.000	FOOT	300.00000	55800.00				
0530 0550-0139000F 30 INCH PRECAST PRESTRESSED SLABS	1931.000	FOOT	250.00000	482750.00				
0540 0582-0100000E BEARING DEVICES, PIERS 1 AND 4	8.000	EACH	4000.00000	32000.00				
0550 0585-0206000A POURED SEALS	54.000	LS	1000.00000	1000.00				
0560 0585-0214000A STRIP SEALS	54.000	LS	20000.00000	20000.00				
0570 0587-0120000A TYPE "F" CONCRETE RAIL	731.000	LS	80000.00000	80000.00				
0580 0587-0125000A TYPE "F" CONCRETE RAIL, RETROFIT	768.000	LS	115000.00000	115000.00				
0590 1999-9Z90000A BRIDGE DRAINAGE SYSTEM		LUMP	120000.00000	120000.00				
SECTION TOTALS			$	2,167,270.55	$		$	
SECTION 0005 BASES								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0600 0620-0120000J	861.000	SQYD	12.00000	10332.00				
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP								
0610 0640-0100000M	550.000	TON	45.00000	24750.00				
AGGREGATE BASE								
SECTION TOTALS			$	35,082.00	$		$	
SECTION 0006 WEARING SURFACES								
0620 0744-0301000M	50.000	TON	147.00000	7350.00				
LEVEL 3, 3/4 INCH ACP MIXTURE								
0630 0744-0302000M	150.000	TON	97.00000	14550.00				
LEVEL 3, 1/2 INCH ACP MIXTURE								
0640 0749-0100000E	2.000	EACH	170.00000	340.00				
EXTRA FOR ASPHALT APPROACHES								
0650 0759-0100000F	100.000	FOOT	50.00000	5000.00				
CONCRETE CURBS								
SECTION TOTALS			$	27,240.00	$		$	
SECTION 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES								
0660 0810-0126000E	4.000	EACH	2000.00000	8000.00				
GUARDRAIL TRANSITION								
0670 0810-0129000E	4.000	EACH	2500.00000	10000.00				
GUARDRAIL TERMINALS, NON-FLARED								
0680 0810-0145000E	4.000	EACH	115.00000	460.00				
EXTRA FOR HAND DUG GUARDRAIL POST HOLES								
0690 0810-0146000F	200.000	FOOT	25.00000	5000.00				
31 INCH GUARDRAIL, TYPE 2A								
0700 0810-0146000F	50.000	FOOT	60.00000	3000.00				
31 INCH GUARDRAIL, TYPE 3								
0710 0840-0105500E	10.000	EACH	10.00000	100.00				
DELINEATORS, TYPE 6								
0720 0840-0106000E	4.000	EACH	135.00000	540.00				
MILEPOST MARKER POSTS								

TABULATION OF BIDS

CALL ORDER : 002 CONTRACT ID : 15044 COUNTIES : YAMHILL
LETTING DATE : 02/22/18 09:00 REGION : 2

SET-ASIDE :

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) STELLAR J COR UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0730 0860-0200000F LONGITUDINAL PAVEMENT MARKINGS - PAINT	4800.000	FOOT	0.42000	2016.00				
SECTION TOTALS			$	29,116.00	$		$	
SECTION 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS								
0740 0940-0202000J SIGNS, STANDARD SHEETING, SHEET ALUMINU	12.000	SQFT	12.25000	147.00				
SECTION TOTALS			$	147.00	$		$	
SECTION 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL								
0750 1012-0100000A WATER QUALITY SWALE		LUMP	20000.00000	20000.00				
0760 1030-0108000R PERMANENT SEEDING	1.000	ACRE	3000.00000	3000.00				
0770 1030-0113000R WETLAND SEEDING	0.500	ACRE	8000.00000	4000.00				
0780 1050-0111000E 16 FOOT SINGLE GATES	1.000	EACH	3000.00000	3000.00				
0790 1070-0100000E SINGLE MAILBOX SUPPORTS	1.000	EACH	145.00000	145.00				
0800 1070-0102000E MAILBOX CONCRETE COLLARS	1.000	EACH	70.00000	70.00				
0810 1999-9Z90000I WATER QUALITY SEEDING	100.000	SQYD	6.50000	650.00				
SECTION TOTALS			$	30,865.00	$		$	
CONTRACT TOTALS			$	2,920,069.55	$	0.00	$	