Oregon Department of Transportation

Tabulation of Bids

Call Order: 001 **Contract ID:** 15190 **Counties:** JACKSON
Letting Date: March 12, 2020 **Region:** 3 **Aid #:** S270(042)
Project: OR140: ATLANTIC AVE. INTERSECTION IMPROVEMENTS PROJECT

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV30011358	JRT CONSTRUCTION LLC	$3,396,236.79	100.00%
2	CV20012835	LTM INC DBA KNIFE RIVER MATERIALS	$3,449,999.99	101.58%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A MOBILIZATION	(1.000) LS	330,000.00000	330,000.00	287,775.65000	287,775.65		
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	39,600.00000	39,600.00	43,000.00000	43,000.00		
0030 0225-0102000J TEMPORARY SIGNS	615.000 SQFT	18.00000	11,070.00	18.00000	11,070.00		
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	13.000 EACH	5.50000	71.50	45.00000	585.00		
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	16.000 EACH	83.00000	1,328.00	165.00000	2,640.00		
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	2,288.000 FOOT	15.00000	34,320.00	15.00000	34,320.00		
0070 0225-0132000F MOVING TEMPORARY CONCRETE BARRIER	325.000 FOOT	5.00000	1,625.00	5.00000	1,625.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	2.000 EACH	1,850.00000	3,700.00	1,850.00000	3,700.00		
0090 0225-0136000E MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM	2.000 EACH	450.00000	900.00	450.00000	900.00		
0100 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000 EACH	2,250.00000	4,500.00	10,000.00000	20,000.00		
0110 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000 EACH	750.00000	1,500.00	500.00000	1,000.00		
0120 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	9.000 EACH	50.00000	450.00	50.00000	450.00		
0130 0225-0145000E TEMPORARY PLASTIC DRUMS	124.000 EACH	10.25000	1,271.00	50.00000	6,200.00		
0140 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	2,124.000 EACH	1.10000	2,336.40	1.25000	2,655.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC		(2) LTM INC DBA KNIFE RIVER MATERIALS			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0153000F TEMPORARY STRIPING	20,500.000 FOOT	0.19000	3,895.00	0.20000	4,100.00		
0160 0225-0154000F STRIPE REMOVAL	25,944.000 FOOT	0.41000	10,637.04	0.41000	10,637.04		
0170 0225-0155100J LEGEND REMOVAL	163.000 SQFT	5.00000	815.00	5.00000	815.00		
0180 0225-0156000J BAR REMOVAL	50.000 SQFT	4.00000	200.00	4.00000	200.00		
0190 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000 EACH	7,800.00000	15,600.00	2,500.00000	5,000.00		
0200 0225-0167500E RADAR SPEED TRAILER	2.000 EACH	5,400.00000	10,800.00	8,000.00000	16,000.00		
0210 0225-0168000T FLAGGERS	500.000 HOUR	55.00000	27,500.00	57.00000	28,500.00		
0220 0225-0168100E FLAGGER STATION LIGHTING	4.000 EACH	850.00000	3,400.00	800.00000	3,200.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0230 0225-0172000T	100.000	75.00000	7,500.00	80.00000	8,000.00		
PILOT CARS	HOUR						
0240 0280-0100000A	(1.000)	1,600.00000	1,600.00	100.00000	100.00		
EROSION CONTROL	LS						
0250 0280-0105100J	12,200.000	4.00000	48,800.00	4.00000	48,800.00		
COMPOST EROSION BLANKET	SQYD						
0260 0280-0106010E	16.000	120.00000	1,920.00	150.00000	2,400.00		
CHECK DAM, TYPE 1	EACH						
0270 0280-0110010E	2.000	2,550.00000	5,100.00	1,900.00000	3,800.00		
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0280 0280-0114030E	4.000	90.00000	360.00	50.00000	200.00		
INLET PROTECTION, TYPE 3	EACH						
0290 0290-0100000A	(1.000)	500.00000	500.00	100.00000	100.00		
POLLUTION CONTROL PLAN	LS						
Section Totals:			$571,298.94		$547,772.69		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0300 0305-0100000A	(1.000)	20,000.00000	20,000.00	20,000.00000	20,000.00		
CONSTRUCTION SURVEY WORK	LS						
0310 0310-0100000F	90.000	48.00000	4,320.00	28.00000	2,520.00		
REMOVAL OF PIPES	FOOT						
0320 0310-0103000J	2,500.000	3.90000	9,750.00	6.00000	15,000.00		
REMOVAL OF SURFACINGS	SQYD						
0330 0310-0106000A	(1.000)	5,000.00000	5,000.00	6,000.00000	6,000.00		
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0340 0310-0112000A	(1270.000)	1,500.00000	1,500.00	3,000.00000	3,000.00		
REMOVAL OF FENCES	FOOT						
0350 0320-0100000A	(4.900)	13,000.00000	13,000.00	10,000.00000	10,000.00		
CLEARING AND GRUBBING	ACRE						
0360 0330-0105000K	10,000.000	15.20000	152,000.00	18.00000	180,000.00		
GENERAL EXCAVATION	CUYD						
0370 0330-0141000K	80.000	27.00000	2,160.00	35.00000	2,800.00		
EXTRA FOR SELECTED TOPSOIL MATERIAL	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0380 0331-0109000J	700.000	18.90000	13,230.00	40.00000	28,000.00		
18 INCH SUBGRADE STABILIZATION	SQYD						
0390 0340-0100000Q	200.000	44.00000	8,800.00	36.00000	7,200.00		
WATERING	MGAL						
0400 0350-0100000J	395.000	1.20000	474.00	1.25000	493.75		
DRAINAGE GEOTEXTILE, TYPE 1	SQYD						
0410 0350-0105000J	15,000.000	0.80000	12,000.00	0.70000	10,500.00		
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$242,234.00		$285,513.75		
SECTION: 0003 DRAINAGE AND SEWERS							
0420 0415-0100000F	762.000	8.70000	6,629.40	5.50000	4,191.00		
MAINLINE VIDEO INSPECTION	FOOT						
0430 0445-010018AF	86.000	82.00000	7,052.00	78.00000	6,708.00		
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0440 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	260.000 FOOT	65.00000	16,900.00	42.00000	10,920.00		
0450 0445-035018AF 18 INCH STORM SEWER PIPE, 5 FT DEPTH	416.000 FOOT	70.00000	29,120.00	78.00000	32,448.00		
0460 0445-0700120E SLOPED END SECTIONS, 12 INCH	7.000 EACH	80.00000	560.00	100.00000	700.00		
0470 0445-0700180E SLOPED END SECTIONS, 18 INCH	5.000 EACH	82.00000	410.00	100.00000	500.00		
0480 0460-0100000J PAVED CULVERT END SLOPES	420.000 SQFT	15.50000	6,510.00	16.25000	6,825.00		
0490 0470-0103000E CONCRETE MANHOLES, WITH INLET	2.000 EACH	5,200.00000	10,400.00	5,300.00000	10,600.00		
0500 0470-0313000E CONCRETE INLETS, TYPE G-1	10.000 EACH	2,500.00000	25,000.00	2,300.00000	23,000.00		
0510 0490-0100000E ADJUSTING BOXES	1.000 EACH	400.00000	400.00	400.00000	400.00		
Section Totals:			$102,981.40		$96,292.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BASES							
0520 0620-0120000J	880.000	10.00000	8,800.00	11.00000	9,680.00		
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0530 0641-0102000M	12,000.000	16.00000	192,000.00	22.50000	270,000.00		
AGGREGATE BASE	TON						
Section Totals:			$200,800.00		$279,680.00		
SECTION: 0005 WEARING SURFACES							
0540 0706-0100000J	16,700.000	4.20000	70,140.00	4.20000	70,140.00		
SLURRY SEAL	SQYD						
0550 0745-0302000M	3,900.000	77.00000	300,300.00	73.00000	284,700.00		
LEVEL 3, 1/2 INCH ACP	TON						
0560 0745-0402000M	3,000.000	87.00000	261,000.00	85.00000	255,000.00		
LEVEL 4, 1/2 INCH ACP	TON						
0570 0745-0620000M	220.000	0.01000	2.20	0.01000	2.20		
PG 64-22 ASPHALT IN LEVEL 3 ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0580 0745-0640100M	170.000	0.01000	1.70	0.01000	1.70		
PG 76-22ER ASPHALT IN LEVEL 4 ACP	TON						
0590 0756-0117000J	3,500.000	143.00000	500,500.00	140.00000	490,000.00		
PLAIN CONCRETE PAVEMENT, DOWELED, 9 1/2 INCHES THICK	SQYD						
0600 0759-0106000F	3,500.000	31.50000	110,250.00	30.00000	105,000.00		
CONCRETE CURBS, LOW PROFILE MOUNTABLE CURB	FOOT						
0610 0759-0110000F	300.000	35.50000	10,650.00	32.00000	9,600.00		
CONCRETE CURBS, STANDARD CURB	FOOT						
0620 0759-0116000F	1,050.000	47.50000	49,875.00	45.00000	47,250.00		
CONCRETE CURBS, MOUNTABLE CURB AND GUTTER, MODIFIED	FOOT						
0630 0759-0122000J	1,700.000	17.00000	28,900.00	16.00000	27,200.00		
CONCRETE ISLANDS	SQFT						
0640 0759-0128000J	8,150.000	7.40000	60,310.00	7.50000	61,125.00		
CONCRETE WALKS	SQFT						
0650 0759-0140000J	1,220.000	14.00000	17,080.00	13.50000	16,470.00		
6 INCH CONCRETE SURFACING	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0660 0759-0144000J	5,200.000	24.50000	127,400.00	24.00000	124,800.00		
COLORED, PATTERNED 10 INCH CONCRETE SURFACING	SQFT						
0670 0759-0144000J	8,950.000	15.00000	134,250.00	15.00000	134,250.00		
COLORED, PATTERNED 6 INCH CONCRETE SURFACING	SQFT						
0680 0759-0154100E	24.000	2,000.00000	48,000.00	1,600.00000	38,400.00		
EXTRA FOR CURB RAMPS	EACH						
0690 0759-0510000J	260.000	44.00000	11,440.00	45.00000	11,700.00		
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$1,730,098.90		$1,675,638.90		
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0700 0840-0100000E	32.000	50.00000	1,600.00	50.00000	1,600.00		
DELINEATORS, TYPE 1	EACH						
0710 0840-0106000E	2.000	135.00000	270.00	135.00000	270.00		
MILEPOST MARKER POSTS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0720 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	2.000 EACH	100.00000	200.00	100.00000	200.00		
0730 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	4.000 EACH	45.00000	180.00	100.00000	400.00		
0740 0855-0103000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	20.000 EACH	5.00000	100.00	5.00000	100.00		
0750 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	30.000 EACH	13.00000	390.00	12.50000	375.00		
0760 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	215.000 EACH	13.00000	2,795.00	12.50000	2,687.50		
0770 0856-0101000E PERMANENT SURFACE MOUNTED TUBULAR MARKERS	57.000 EACH	165.00000	9,405.00	165.00000	9,405.00		
0780 0857-0101000L CONTINUOUS RUMBLE STRIPS	0.880 MILE	7,000.00000	6,160.00	6,800.00000	5,984.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0790 0865-0160000F	37,700.000	0.84000	31,668.00	0.84000	31,668.00		
THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	FOOT						
0800 0867-0103100E	23.000	295.00000	6,785.00	295.00000	6,785.00		
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0810 0867-0107100E	2.000	305.00000	610.00	305.00000	610.00		
PAVEMENT LEGEND, TYPE B-HS: "ONLY"	EACH						
0820 0867-0131000E	3.000	295.00000	885.00	295.00000	885.00		
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
0830 0867-0145100J	1,070.000	8.15000	8,720.50	8.15000	8,720.50		
PAVEMENT BAR, TYPE B-HS	SQFT						
0840 0867-0169100E	27.000	35.00000	945.00	35.00000	945.00		
PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE	EACH						
0850 1999-9Z90000F	830.000	12.65000	10,499.50	12.65000	10,499.50		
14 INCH WIDE CONTRAST STRIPING	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0860 1999-9Z90000F 7 INCH WIDE CONTRAST STRIPING	840.000 FOOT	6.85000	5,754.00	6.85000	5,754.00		
Section Totals:			$86,967.00		$86,888.50		
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0870 0905-0100000A REMOVE EXISTING SIGNS	(1.000) LS	600.00000	600.00	600.00000	600.00		
0880 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS	(1.000) LS	200.00000	200.00	200.00000	200.00		
0890 0910-0100000K WOOD SIGN POSTS	952.000 FBM	8.00000	7,616.00	8.00000	7,616.00		
0900 0920-0100000A SIGN SUPPORT FOOTINGS	(9.100) CUYD	17,000.00000	17,000.00	17,000.00000	17,000.00		
0910 0930-0110000A SECONDARY SIGN MOUNTS	(288.100) LB	3,850.00000	3,850.00	3,850.00000	3,850.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0920 0930-0112000A	(3661.100)	25,000.00000	25,000.00	25,000.00000	25,000.00		
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
0930 0930-0117000A	(750.300)	3,000.00000	3,000.00	3,000.00000	3,000.00		
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
0940 0940-0201000J	280.500	30.00000	8,415.00	30.00000	8,415.00		
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
0950 0940-0202000J	467.700	17.00000	7,950.90	17.00000	7,950.90		
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0960 0940-0203000J	10.300	20.00000	206.00	20.00000	206.00		
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
0970 0950-0101000A	(1.000)	6,512.00000	6,512.00	3,200.00000	3,200.00		
REMOVAL OF ELECTRICAL SYSTEMS	LS						
0980 0970-0100000A	(17.000)	29,542.00000	29,542.00	23,050.00000	23,050.00		
POLE FOUNDATIONS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0990 0970-0104000A	(1.000)	6,607.00000	6,607.00	8,483.00000	8,483.00		
LUMINAIRES, LAMPS, AND BALLASTS	LS						
1000 0970-0105000A	(3300.000)	135,000.00000	135,000.00	114,725.00000	114,725.00		
SWITCHING, CONDUIT, AND WIRING	FOOT						
1010 0970-0200000A	(1.000)	50,200.00000	50,200.00	60,525.00000	60,525.00		
LIGHTING POLES AND ARMS	LS						
1020 0990-0106000A	(1.000)	63,000.00000	63,000.00	82,215.00000	82,215.00		
FLASHING BEACON INSTALLATION, HIGHWAY 140 AT ATLANTC/FOOTHILLS	EACH						
1030 1999-9Z90000A	(1.000)	500.00000	500.00	1,000.00000	1,000.00		
HEALTH AND SAFETY PLAN	LS						
Section Totals:			$365,198.90		$367,035.90		
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1040 1012-0100000A	(1.000)	17,500.00000	17,500.00	20,000.00000	20,000.00		
WATER QUALITY SWALE, D01239	LS						
1050 1030-0108000R	2.600	4,350.00000	11,310.00	4,350.00000	11,310.00		
PERMANENT SEEDING	ACRE						
1060 1030-0128000R	0.050	10,550.00000	527.50	10,550.00000	527.50		
NATIVE PLANT SEEDING	ACRE						
1070 1040-0101000K	30.000	54.00000	1,620.00	54.00000	1,620.00		
TOPSOIL	CUYD						
1080 1040-0107000K	6.000	175.00000	1,050.00	175.00000	1,050.00		
SOIL CONDITIONER	CUYD						
1090 1040-0171000E	227.000	28.25000	6,412.75	28.25000	6,412.75		
GROUNDCOVERS, #1 CONTAINER	EACH						
1100 1040-0174000E	72.000	36.45000	2,624.40	36.50000	2,628.00		
GROUNDCOVERS, #SP4 CONTAINER	EACH						
1110 1040-0183000E	2,100.000	9.95000	20,895.00	10.00000	21,000.00		
WETLAND PLANTS, PLUGS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1120 1040-0208000J	4,200.000	0.30000	1,260.00	0.30000	1,260.00		
WEED CONTROL GEOTEXTILE	SQFT						
1130 1050-0104000F	1,780.000	6.00000	10,680.00	6.00000	10,680.00		
TYPE 2 FENCE	FOOT						
1140 1090-0101000J	850.000	8.00000	6,800.00	15.00000	12,750.00		
GRAVEL BLANKET	SQYD						
1150 1999-9Z90000E	70.000	83.00000	5,810.00	100.00000	7,000.00		
NATIVE STONE	EACH						
1160 1999-9Z90000K	19.000	112.00000	2,128.00	175.00000	3,325.00		
1 INCH - 4 INCH OPEN GRADED AGGREGATE	CUYD						
1170 1999-9Z90000K	11.000	135.00000	1,485.00	175.00000	1,925.00		
4 INCH - 6 INCH OPEN GRADED AGGREGATE	CUYD						
1180 1999-9Z90000K	19.000	83.00000	1,577.00	150.00000	2,850.00		
DRAIN ROCK	CUYD						
1190 1999-9Z90000K	13.000	90.00000	1,170.00	140.00000	1,820.00		
PEA GRAVEL	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	(2) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008	RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1200	1999-9Z90000K	12.000	89.00000	1,068.00	160.00000	1,920.00		
ROCK MULCH		CUYD						
1210	1999-9Z90000K	18.000	130.00000	2,340.00	150.00000	2,700.00		
SAND		CUYD						
Section Totals:				$96,257.65		$110,778.25		
SECTION: 0009	ADDED BID ITEMS							
1220	1030-0101000R	0.010	40,000.00000	400.00	40,000.00000	400.00		
WEED CONTROL		ACRE						
Section Totals:				$400.00		$400.00		
Contract Item Totals				**$3,396,236.79**		**$3,449,999.99**		

( ) indicates item is bid as Lump Sum