Oregon Department of Transportation

Tabulation of Bids

Call Order: 002 **Contract ID:** 15196 **Counties:** JOSEPHINE
Letting Date: April 16, 2020 **Region:** 3 **Aid #:** S025(056)
Project: GRANTS PASS SIGNAL & PEDESTRIAN UPGRADES PROJECT

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20012835	LTM INC DBA KNIFE RIVER MATERIALS	$1,986,986.96	100.00%
2	CV21000459	CENTRAL PIPELINE INC	$2,000,000.00	100.65%
3	CV30017394	CPI ACQUISITIONS LLC	$2,240,889.65	112.78%
4	CV30011358	JRT CONSTRUCTION LLC	$2,265,618.30	114.02%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A MOBILIZATION	(1.000) LS	152,063.69000	152,063.69	172,347.85000	172,347.85	237,000.00000	237,000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	75,000.00000	75,000.00	105,000.00000	105,000.00	150,000.00000	150,000.00
0030 0225-0102000J TEMPORARY SIGNS	1,135.000 SQFT	17.00000	19,295.00	18.00000	20,430.00	18.00000	20,430.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	30.000 EACH	34.00000	1,020.00	65.00000	1,950.00	65.00000	1,950.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	8.000 EACH	80.00000	640.00	100.00000	800.00	100.00000	800.00
0060 0225-0133000E TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	1.000 EACH	500.00000	500.00	1,000.00000	1,000.00	2,200.00000	2,200.00
0070 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	3,500.00000	3,500.00	16,250.00000	16,250.00	26,000.00000	26,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	1,000.00000	1,000.00	500.00000	500.00	500.00000	500.00
0090 0225-0141500E REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	6.000 EACH	275.00000	1,650.00	50.00000	300.00	15.00000	90.00
0100 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	700.000 FOOT	18.00000	12,600.00	15.00000	10,500.00	45.00000	31,500.00
0110 0225-0145000E TEMPORARY PLASTIC DRUMS	125.000 EACH	29.00000	3,625.00	125.00000	15,625.00	30.00000	3,750.00
0120 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	240.000 EACH	1.25000	300.00	2.00000	480.00	3.00000	720.00
0130 0225-0150000F TEMPORARY REMOVABLE TAPE	3,000.000 FOOT	1.00000	3,000.00	3.50000	10,500.00	5.00000	15,000.00
0140 0225-0154000F STRIPE REMOVAL	1,103.000 FOOT	1.50000	1,654.50	1.50000	1,654.50	1.00000	1,103.00
0150 0225-0155100J LEGEND REMOVAL	79.000 SQFT	5.00000	395.00	5.00000	395.00	5.50000	434.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0156000J	352.000	5.00000	1,760.00	5.00000	1,760.00	6.00000	2,112.00
BAR REMOVAL	SQFT						
0170 0225-0158000A	(1.000)	99,000.00000	99,000.00	94,402.00000	94,402.00	110,000.00000	110,000.00
TEMPORARY TRAFFIC SIGNAL	LS						
0180 0225-0162000E	3.000	1,500.00000	4,500.00	3,000.00000	9,000.00	2,500.00000	7,500.00
SEQUENTIAL ARROW SIGNS	EACH						
0190 0225-0164000E	2.000	3,000.00000	6,000.00	6,250.00000	12,500.00	7,500.00000	15,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0200 0225-0167670E	4.000	365.00000	1,460.00	2,500.00000	10,000.00	5,500.00000	22,000.00
TEMPORARY CURB RAMP, PARALLEL	EACH						
0210 0225-0167680J	150.000	15.00000	2,250.00	5.00000	750.00	20.00000	3,000.00
TEMPORARY WALKS	SQFT						
0220 0225-0168000T	1,000.000	59.00000	59,000.00	51.00000	51,000.00	70.00000	70,000.00
FLAGGERS	HOUR						
0230 0225-0168100E	6.000	1,850.00000	11,100.00	2,600.00000	15,600.00	2,500.00000	15,000.00
FLAGGER STATION LIGHTING	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0240 0280-0100000A	(1.000)	100.00000	100.00	1,500.00000	1,500.00	3,500.00000	3,500.00
EROSION CONTROL	LS						
0250 0280-0104030R	0.250	20,000.00000	5,000.00	16,000.00000	4,000.00	25,000.00000	6,250.00
TEMPORARY MULCHING, COMPOST	ACRE						
0260 0280-0106010E	6.000	150.00000	900.00	300.00000	1,800.00	300.00000	1,800.00
CHECK DAM, TYPE 1	EACH						
0270 0280-0114030E	25.000	49.00000	1,225.00	145.00000	3,625.00	100.00000	2,500.00
INLET PROTECTION, TYPE 3	EACH						
0280 0290-0100000A	(1.000)	100.00000	100.00	1,000.00000	1,000.00	2,500.00000	2,500.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$468,638.19		$564,669.35		$752,639.50
SECTION: 0002 ROADWORK							
0290 0305-0100000A	(1.000)	20,000.00000	20,000.00	18,000.00000	18,000.00	75,000.00000	75,000.00
CONSTRUCTION SURVEY WORK	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0300 0310-0106000A	(1.000)	22,000.00000	22,000.00	5,500.00000	5,500.00	37,000.00000	37,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0310 0310-0119000F	2,800.000	1.75000	4,900.00	4.50000	12,600.00	3.00000	8,400.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0320 0320-0100000A	(1.000)	11,600.00000	11,600.00	2,500.00000	2,500.00	1,900.00000	1,900.00
CLEARING AND GRUBBING	ACRE						
0330 0330-0102000K	265.000	16.50000	4,372.50	65.00000	17,225.00	14.00000	3,710.00
FOUNDATION EXCAVATION	CUYD						
0340 0330-0105000K	2,133.000	42.00000	89,586.00	52.00000	110,916.00	15.00000	31,995.00
GENERAL EXCAVATION	CUYD						
0350 0330-0126000K	300.000	46.00000	13,800.00	60.00000	18,000.00	45.00000	13,500.00
STONE EMBANKMENT	CUYD						
0360 0331-0109000J	200.000	42.00000	8,400.00	40.00000	8,000.00	50.00000	10,000.00
18 INCH SUBGRADE STABILIZATION	SQYD						
0370 0350-0105000J	1,850.000	1.00000	1,850.00	2.00000	3,700.00	1.75000	3,237.50
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$176,508.50		$196,441.00		$184,742.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0380 0415-0100000F	1,172.000	5.00000	5,860.00	4.50000	5,274.00	3.00000	3,516.00
MAINLINE VIDEO INSPECTION	FOOT						
0390 0445-0150000F	70.000	400.00000	28,000.00	165.00000	11,550.00	290.00000	20,300.00
40 INCH X 31 INCH ARCH TYPE PIPE, 10 FT DEPTH	FOOT						
0400 0445-035008AF	68.500	65.00000	4,452.50	85.00000	5,822.50	82.50000	5,651.25
8 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0410 0445-035012AF	255.000	87.00000	22,185.00	85.00000	21,675.00	58.00000	14,790.00
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0420 0445-035012BF	22.000	78.00000	1,716.00	105.00000	2,310.00	70.00000	1,540.00
12 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0430 0445-035024AF	38.000	82.00000	3,116.00	108.00000	4,104.00	105.00000	3,990.00
24 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0440 0445-035024BF	141.000	103.00000	14,523.00	110.00000	15,510.00	120.00000	16,920.00
24 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0450 0445-035030BF	531.000	105.00000	55,755.00	104.00000	55,224.00	140.00000	74,340.00
30 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0460 0445-035036AF	50.000	190.00000	9,500.00	150.00000	7,500.00	160.00000	8,000.00
36 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0470 0445-0700240E	1.000	115.00000	115.00	500.00000	500.00	275.00000	275.00
SLOPED END SECTIONS, 24 INCH	EACH						
0480 0460-0100000J	57.000	17.00000	969.00	40.00000	2,280.00	50.00000	2,850.00
PAVED CULVERT END SLOPES	SQFT						
0490 0470-0101000E	2.000	3,250.00000	6,500.00	3,800.00000	7,600.00	2,050.00000	4,100.00
CONCRETE STORM SEWER MANHOLES	EACH						
0500 0470-0103000E	8.000	7,500.00000	60,000.00	6,300.00000	50,400.00	6,000.00000	48,000.00
CONCRETE MANHOLES, LARGE WITH INLET	EACH						
0510 0470-0106000E	1.000	5,700.00000	5,700.00	5,800.00000	5,800.00	5,500.00000	5,500.00
CONCRETE MANHOLES, LARGE PRECAST	EACH						
0520 0470-0307000E	4.000	2,500.00000	10,000.00	3,000.00000	12,000.00	2,100.00000	8,400.00
CONCRETE INLETS, TYPE CG-2	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0530 0470-0311000E	1.000	2,000.00000	2,000.00	2,600.00000	2,600.00	1,650.00000	1,650.00
CONCRETE INLETS, TYPE D	EACH						
0540 0470-0315000E	11.000	2,450.00000	26,950.00	3,000.00000	33,000.00	2,350.00000	25,850.00
CONCRETE INLETS, TYPE G-2	EACH						
0550 0470-0319000E	3.000	3,400.00000	10,200.00	3,000.00000	9,000.00	3,400.00000	10,200.00
CONCRETE INLETS, TYPE G-2MA	EACH						
0560 0490-0100000E	22.000	475.00000	10,450.00	500.00000	11,000.00	400.00000	8,800.00
ADJUSTING BOXES	EACH						
0570 0490-0120000E	3.000	1,400.00000	4,200.00	1,050.00000	3,150.00	1,400.00000	4,200.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
0580 0490-0123000E	7.000	1,400.00000	9,800.00	2,200.00000	15,400.00	1,500.00000	10,500.00
EXTRA FOR MANHOLES OVER EXISTING SEWERS	EACH						
0590 0495-0100000J	99.000	100.00000	9,900.00	35.00000	3,465.00	100.00000	9,900.00
TRENCH RESURFACING	SQYD						
Section Totals:			$301,891.50		$285,164.50		$289,272.25

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BASES							
0600 0620-0120000J	4,800.000	3.50000	16,800.00	7.50000	36,000.00	5.00000	24,000.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0610 0641-0102000M	1,300.000	42.50000	55,250.00	45.00000	58,500.00	25.00000	32,500.00
AGGREGATE BASE	TON						
Section Totals:			$72,050.00		$94,500.00		$56,500.00
SECTION: 0005 WEARING SURFACES							
0620 0745-0402000M	1,100.000	135.00000	148,500.00	120.00000	132,000.00	125.00000	137,500.00
LEVEL 4, 1/2 INCH ACP	TON						
0630 0745-0640100M	62.000	0.01000	0.62	1.00000	62.00	1.00000	62.00
PG 70-22ER ASPHALT IN LEVEL 4 ACP	TON						
0640 0749-0100000E	2.000	1,350.00000	2,700.00	1,200.00000	2,400.00	1,500.00000	3,000.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0650 0749-0108000J	50.000	10.00000	500.00	12.00000	600.00	20.00000	1,000.00
EXTRA FOR ASPHALT SLOPE PAVING	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0660 0759-0103000F CONCRETE CURBS, CURB AND GUTTER	1,400.000 FOOT	45.00000	63,000.00	60.00000	84,000.00	70.00000	98,000.00
0670 0759-0110000F CONCRETE CURBS, STANDARD CURB	160.000 FOOT	40.00000	6,400.00	55.00000	8,800.00	46.00000	7,360.00
0680 0759-0126000J CONCRETE DRIVEWAYS	405.000 SQFT	23.00000	9,315.00	15.00000	6,075.00	25.00000	10,125.00
0690 0759-0128000J CONCRETE WALKS	11,400.000 SQFT	20.05000	228,570.00	12.00000	136,800.00	12.00000	136,800.00
0700 0759-0154100E EXTRA FOR CURB RAMPS	27.000 EACH	1,700.00000	45,900.00	2,000.00000	54,000.00	550.00000	14,850.00
0710 0759-0162000F METAL HANDRAIL, 3 RAILS	377.000 FOOT	90.00000	33,930.00	130.00000	49,010.00	100.00000	37,700.00
0720 0759-0510000J TRUNCATED DOMES ON NEW SURFACES	260.000 SQFT	34.00000	8,840.00	10.00000	2,600.00	35.00000	9,100.00
Section Totals:			$547,655.62		$476,347.00		$455,497.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0730 0820-0100000F	350.000	70.00000	24,500.00	89.50000	31,325.00	70.00000	24,500.00
CONCRETE BARRIER	FOOT						
0740 0820-0400000F	350.000	4.00000	1,400.00	15.00000	5,250.00	15.00000	5,250.00
SECURING CONCRETE BARRIER	FOOT						
0750 0830-0124000E	1.000	37,000.00000	37,000.00	37,250.00000	37,250.00	31,000.00000	31,000.00
IMPACT ATTENUATOR, TYPE K	EACH						
0760 0840-0100000E	10.000	65.00000	650.00	65.00000	650.00	100.00000	1,000.00
DELINEATORS, TYPE 1	EACH						
0770 0842-0103000E	2.000	100.00000	200.00	100.00000	200.00	1,000.00000	2,000.00
FIELD FACILITY MARKERS, TYPE S2	EACH						
0780 0855-0107000E	35.000	25.00000	875.00	25.00000	875.00	35.00000	1,225.00
BI-DIRECTIONAL WHITE/RED TYPE 1AR MARKERS, RECESSED	EACH						
0790 0865-0160000F	5,126.000	1.45000	7,432.70	1.45000	7,432.70	1.90000	9,739.40
THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS Unit Price	 Ext Amount	(2) CENTRAL PIPELINE INC Unit Price	 Ext Amount	(3) CPI ACQUISITIONS LLC Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0800 0867-0103100E	13.000	275.00000	3,575.00	275.00000	3,575.00	400.00000	5,200.00
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0810 0867-0131000E	4.000	280.00000	1,120.00	280.00000	1,120.00	400.00000	1,600.00
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
0820 0867-0145100J	1,725.000	7.95000	13,713.75	7.95000	13,713.75	14.00000	24,150.00
PAVEMENT BAR, TYPE B-HS	SQFT						
0830 0867-0165100E	4.000	35.00000	140.00	35.00000	140.00	90.00000	360.00
PAVEMENT LEGEND, TYPE B-HS: ON-STREET PARKING	EACH						
0840 0867-0173100E	1.000	275.00000	275.00	275.00000	275.00	715.00000	715.00
PAVEMENT LEGEND, TYPE B-HS: DISABLED PARKING	EACH						
Section Totals:			$90,881.45		$101,806.45		$106,739.40
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0850 0905-0100000A	(1.000)	2,030.00000	2,030.00	2,030.00000	2,030.00	550.00000	550.00
REMOVE EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0860 0905-0101000A	(1.000)	650.00000	650.00	650.00000	650.00	550.00000	550.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0870 0910-0100000K	2,114.000	10.00000	21,140.00	10.00000	21,140.00	13.00000	27,482.00
WOOD SIGN POSTS	FBM						
0880 0920-0100000A	(2.800)	4,250.00000	4,250.00	4,250.00000	4,250.00	14,000.00000	14,000.00
SIGN SUPPORT FOOTINGS	CUYD						
0890 0930-0107000A	(338.500)	1,400.00000	1,400.00	1,400.00000	1,400.00	5,000.00000	5,000.00
SIGNAL POLE MOUNTS	LB						
0900 0930-0109000A	(65.000)	500.00000	500.00	500.00000	500.00	1,400.00000	1,400.00
BARRIER SIGN MOUNTS	LB						
0910 0930-0110000A	(67.500)	750.00000	750.00	750.00000	750.00	715.00000	715.00
SECONDARY SIGN MOUNTS	LB						
0920 0930-0112000A	(664.300)	6,000.00000	6,000.00	6,000.00000	6,000.00	6,000.00000	6,000.00
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
0930 0930-0117000A	(561.400)	2,500.00000	2,500.00	2,500.00000	2,500.00	3,630.00000	3,630.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0940 0940-0201000J	40.000	26.50000	1,060.00	26.50000	1,060.00	35.00000	1,400.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
0950 0940-0202000J	457.100	18.00000	8,227.80	18.00000	8,227.80	30.00000	13,713.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0960 0940-0203000J	65.100	19.00000	1,236.90	19.00000	1,236.90	35.00000	2,278.50
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
0970 0940-0205100J	33.500	30.00000	1,005.00	30.00000	1,005.00	45.00000	1,507.50
SIGNS, WIDE ANGLE SHEETING, SHEET ALUMINUM	SQFT						
0980 0963-0101000F	24.000	625.00000	15,000.00	625.00000	15,000.00	1,050.00000	25,200.00
36 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
0990 0963-0102000F	24.000	675.00000	16,200.00	675.00000	16,200.00	1,000.00000	24,000.00
42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
1000 0970-0100000A	(1.000)	1,150.00000	1,150.00	1,150.00000	1,150.00	2,000.00000	2,000.00
POLE FOUNDATIONS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1010 0970-0104000A	(1.000)	860.00000	860.00	860.00000	860.00	2,112.00000	2,112.00
LUMINAIRES, LAMPS, AND BALLASTS	LS						
1020 0970-0105000A	(1.000)	2,425.00000	2,425.00	2,425.00000	2,425.00	61,000.00000	61,000.00
SWITCHING, CONDUIT, AND WIRING	FOOT						
1030 0970-0200000A	(1.000)	475.00000	475.00	475.00000	475.00	1.00000	1.00
LIGHTING POLES AND ARMS	LS						
1040 0990-0101000A	(1.000)	136,595.00000	136,595.00	136,595.00000	136,595.00	105,000.00000	105,000.00
TRAFFIC SIGNAL INSTALLATION, 6TH ST AT MORGAN LN	EACH						
1050 0990-0105000A	(1.000)	6,975.00000	6,975.00	6,975.00000	6,975.00	2,500.00000	2,500.00
INTERCONNECT SYSTEM	LS						
1060 0990-0106000A	(1.000)	16,422.00000	16,422.00	16,442.00000	16,442.00	15,500.00000	15,500.00
FLASHING BEACON INSTALLATION, MP 2.51	EACH						
Section Totals:			$246,851.70		$246,871.70		$315,539.00
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1070 1012-0100000A	(1.000)	11,625.00000	11,625.00	10,500.00000	10,500.00	20,000.00000	20,000.00
WATER QUALITY SWALE, D01238	LS						
1080 1030-0108000R	0.500	5,000.00000	2,500.00	4,000.00000	2,000.00	10,000.00000	5,000.00
PERMANENT SEEDING	ACRE						
1090 1040-0114000E	9.000	1,000.00000	9,000.00	270.00000	2,430.00	600.00000	5,400.00
CONIFER TREES, 6 FT HEIGHT	EACH						
1100 1040-0130000E	23.000	1,000.00000	23,000.00	375.00000	8,625.00	385.00000	8,855.00
DECIDUOUS TREES, #15 CONTAINER	EACH						
1110 1040-0171000E	260.000	45.00000	11,700.00	20.00000	5,200.00	40.00000	10,400.00
GROUNDCOVERS, #1 CONTAINER	EACH						
1120 1040-0183000E	800.000	10.00000	8,000.00	1.50000	1,200.00	10.00000	8,000.00
WETLAND PLANTS, PLUGS	EACH						
1130 1040-0190000K	25.000	60.00000	1,500.00	75.00000	1,875.00	70.00000	1,750.00
BARK MULCH	CUYD						
1140 1040-0208000J	185.000	1.00000	185.00	2.00000	370.00	3.00000	555.00
WEED CONTROL GEOTEXTILE	SQFT						
Section Totals:			$67,510.00		$32,200.00		$59,960.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LTM INC DBA KNIFE RIVER MATERIALS		(2) CENTRAL PIPELINE INC		(3) CPI ACQUISITIONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 WATER SUPPLY SYSTEMS							
1150 1120-0100000A	(1.000)	15,000.00000	15,000.00	2,000.00000	2,000.00	20,000.00000	20,000.00
IRRIGATION SYSTEM	LS						
Section Totals:			$15,000.00		$2,000.00		$20,000.00
Contract Item Totals			**$1,986,986.96**		**$2,000,000.00**		**$2,240,889.65**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	225,000.00000	225,000.00				
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	155,000.00000	155,000.00				
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	1,135.000	19.00000	21,565.00				
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	30.000	43.00000	1,290.00				
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	8.000	100.00000	800.00				
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0133000E	1.000	2,000.00000	2,000.00				
TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM	EACH						
0070 0225-0138000E	1.000	6,700.00000	6,700.00				
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0141400E	1.000	500.00000	500.00				
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0090 0225-0141500E	6.000	10.00000	60.00				
REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE	EACH						
0100 0225-0141600F	700.000	12.00000	8,400.00				
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0110 0225-0145000E	125.000	33.00000	4,125.00				
TEMPORARY PLASTIC DRUMS	EACH						
0120 0225-0149000E	240.000	1.00000	240.00				
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0130 0225-0150000F	3,000.000	3.25000	9,750.00				
TEMPORARY REMOVABLE TAPE	FOOT						
0140 0225-0154000F	1,103.000	5.30000	5,845.90				
STRIPE REMOVAL	FOOT						
0150 0225-0155100J	79.000	9.00000	711.00				
LEGEND REMOVAL	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0156000J	352.000	9.00000	3,168.00				
BAR REMOVAL	SQFT						
0170 0225-0158000A	(1.000)	113,400.00000	113,400.00				
TEMPORARY TRAFFIC SIGNAL	LS						
0180 0225-0162000E	3.000	2,500.00000	7,500.00				
SEQUENTIAL ARROW SIGNS	EACH						
0190 0225-0164000E	2.000	7,500.00000	15,000.00				
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0200 0225-0167670E	4.000	2,000.00000	8,000.00				
TEMPORARY CURB RAMP, PARALLEL	EACH						
0210 0225-0167680J	150.000	2.00000	300.00				
TEMPORARY WALKS	SQFT						
0220 0225-0168000T	1,000.000	53.00000	53,000.00				
FLAGGERS	HOUR						
0230 0225-0168100E	6.000	1,600.00000	9,600.00				
FLAGGER STATION LIGHTING	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0240 0280-0100000A	(1.000)	2,000.00000	2,000.00				
EROSION CONTROL	LS						
0250 0280-0104030R	0.250	16,000.00000	4,000.00				
TEMPORARY MULCHING, COMPOST	ACRE						
0260 0280-0106010E	6.000	133.00000	798.00				
CHECK DAM, TYPE 1	EACH						
0270 0280-0114030E	25.000	55.00000	1,375.00				
INLET PROTECTION, TYPE 3	EACH						
0280 0290-0100000A	(1.000)	500.00000	500.00				
POLLUTION CONTROL PLAN	LS						
Section Totals:			$660,627.90				
SECTION: 0002 ROADWORK							
0290 0305-0100000A	(1.000)	41,000.00000	41,000.00				
CONSTRUCTION SURVEY WORK	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0300 0310-0106000A	(1.000)	28,000.00000	28,000.00				
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0310 0310-0119000F	2,800.000	1.20000	3,360.00				
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0320 0320-0100000A	(1.000)	9,000.00000	9,000.00				
CLEARING AND GRUBBING	ACRE						
0330 0330-0102000K	265.000	24.00000	6,360.00				
FOUNDATION EXCAVATION	CUYD						
0340 0330-0105000K	2,133.000	31.00000	66,123.00				
GENERAL EXCAVATION	CUYD						
0350 0330-0126000K	300.000	95.00000	28,500.00				
STONE EMBANKMENT	CUYD						
0360 0331-0109000J	200.000	30.00000	6,000.00				
18 INCH SUBGRADE STABILIZATION	SQYD						
0370 0350-0105000J	1,850.000	1.50000	2,775.00				
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$191,118.00				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0380 0415-0100000F	1,172.000	12.00000	14,064.00				
MAINLINE VIDEO INSPECTION	FOOT						
0390 0445-0150000F	70.000	450.00000	31,500.00				
40 INCH X 31 INCH ARCH TYPE PIPE, 10 FT DEPTH	FOOT						
0400 0445-035008AF	68.500	88.00000	6,028.00				
8 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0410 0445-035012AF	255.000	86.00000	21,930.00				
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0420 0445-035012BF	22.000	110.00000	2,420.00				
12 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0430 0445-035024AF	38.000	114.00000	4,332.00				
24 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0440 0445-035024BF	141.000	145.00000	20,445.00				
24 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0450 0445-035030BF	531.000	155.00000	82,305.00				
30 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0460 0445-035036AF	50.000	240.00000	12,000.00				
36 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0470 0445-0700240E	1.000	300.00000	300.00				
SLOPED END SECTIONS, 24 INCH	EACH						
0480 0460-0100000J	57.000	17.00000	969.00				
PAVED CULVERT END SLOPES	SQFT						
0490 0470-0101000E	2.000	4,000.00000	8,000.00				
CONCRETE STORM SEWER MANHOLES	EACH						
0500 0470-0103000E	8.000	7,500.00000	60,000.00				
CONCRETE MANHOLES, LARGE WITH INLET	EACH						
0510 0470-0106000E	1.000	5,500.00000	5,500.00				
CONCRETE MANHOLES, LARGE PRECAST	EACH						
0520 0470-0307000E	4.000	2,600.00000	10,400.00				
CONCRETE INLETS, TYPE CG-2	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0530 0470-0311000E	1.000	1,700.00000	1,700.00				
CONCRETE INLETS, TYPE D	EACH						
0540 0470-0315000E	11.000	2,300.00000	25,300.00				
CONCRETE INLETS, TYPE G-2	EACH						
0550 0470-0319000E	3.000	3,400.00000	10,200.00				
CONCRETE INLETS, TYPE G-2MA	EACH						
0560 0490-0100000E	22.000	400.00000	8,800.00				
ADJUSTING BOXES	EACH						
0570 0490-0120000E	3.000	1,600.00000	4,800.00				
MINOR ADJUSTMENT OF MANHOLES	EACH						
0580 0490-0123000E	7.000	1,100.00000	7,700.00				
EXTRA FOR MANHOLES OVER EXISTING SEWERS	EACH						
0590 0495-0100000J	99.000	60.00000	5,940.00				
TRENCH RESURFACING	SQYD						
Section Totals:			$344,633.00				
SECTION: 0004 BASES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BASES							
0600 0620-0120000J	4,800.000	8.00000	38,400.00				
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0610 0641-0102000M	1,300.000	39.00000	50,700.00				
AGGREGATE BASE	TON						
Section Totals:			$89,100.00				
SECTION: 0005 WEARING SURFACES							
0620 0745-0402000M	1,100.000	121.00000	133,100.00				
LEVEL 4, 1/2 INCH ACP	TON						
0630 0745-0640100M	62.000	1.00000	62.00				
PG 70-22ER ASPHALT IN LEVEL 4 ACP	TON						
0640 0749-0100000E	2.000	1,700.00000	3,400.00				
EXTRA FOR ASPHALT APPROACHES	EACH						
0650 0749-0108000J	50.000	15.50000	775.00				
EXTRA FOR ASPHALT SLOPE PAVING	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0660 0759-0103000F	1,400.000	74.50000	104,300.00				
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0670 0759-0110000F	160.000	49.00000	7,840.00				
CONCRETE CURBS, STANDARD CURB	FOOT						
0680 0759-0126000J	405.000	27.00000	10,935.00				
CONCRETE DRIVEWAYS	SQFT						
0690 0759-0128000J	11,400.000	20.00000	228,000.00				
CONCRETE WALKS	SQFT						
0700 0759-0154100E	27.000	2,800.00000	75,600.00				
EXTRA FOR CURB RAMPS	EACH						
0710 0759-0162000F	377.000	80.00000	30,160.00				
METAL HANDRAIL, 3 RAILS	FOOT						
0720 0759-0510000J	260.000	36.00000	9,360.00				
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$603,532.00				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0730 0820-0100000F	350.000	70.00000	24,500.00				
CONCRETE BARRIER	FOOT						
0740 0820-0400000F	350.000	9.00000	3,150.00				
SECURING CONCRETE BARRIER	FOOT						
0750 0830-0124000E	1.000	29,000.00000	29,000.00				
IMPACT ATTENUATOR, TYPE K	EACH						
0760 0840-0100000E	10.000	65.00000	650.00				
DELINEATORS, TYPE 1	EACH						
0770 0842-0103000E	2.000	100.00000	200.00				
FIELD FACILITY MARKERS, TYPE S2	EACH						
0780 0855-0107000E	35.000	25.00000	875.00				
BI-DIRECTIONAL WHITE/RED TYPE 1AR MARKERS, RECESSED	EACH						
0790 0865-0160000F	5,126.000	1.45000	7,432.70				
THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	FOOT						
0800 0867-0103100E	13.000	275.00000	3,575.00				
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0810 0867-0131000E	4.000	280.00000	1,120.00				
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
0820 0867-0145100J	1,725.000	8.00000	13,800.00				
PAVEMENT BAR, TYPE B-HS	SQFT						
0830 0867-0165100E	4.000	35.00000	140.00				
PAVEMENT LEGEND, TYPE B-HS: ON-STREET PARKING	EACH						
0840 0867-0173100E	1.000	275.00000	275.00				
PAVEMENT LEGEND, TYPE B-HS: DISABLED PARKING	EACH						
Section Totals:			$84,717.70				
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0850 0905-0100000A	(1.000)	2,030.00000	2,030.00				
REMOVE EXISTING SIGNS	LS						
0860 0905-0101000A	(1.000)	650.00000	650.00				
REMOVE AND REINSTALL EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0870 0910-0100000K	2,114.000	10.00000	21,140.00				
WOOD SIGN POSTS	FBM						
0880 0920-0100000A	(2.800)	4,250.00000	4,250.00				
SIGN SUPPORT FOOTINGS	CUYD						
0890 0930-0107000A	(338.500)	1,400.00000	1,400.00				
SIGNAL POLE MOUNTS	LB						
0900 0930-0109000A	(65.000)	500.00000	500.00				
BARRIER SIGN MOUNTS	LB						
0910 0930-0110000A	(67.500)	750.00000	750.00				
SECONDARY SIGN MOUNTS	LB						
0920 0930-0112000A	(664.300)	6,000.00000	6,000.00				
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
0930 0930-0117000A	(561.400)	2,500.00000	2,500.00				
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
0940 0940-0201000J	40.000	26.50000	1,060.00				
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0950 0940-0202000J	457.100	18.00000	8,227.80				
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0960 0940-0203000J	65.100	19.00000	1,236.90				
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
0970 0940-0205100J	33.500	30.00000	1,005.00				
SIGNS, WIDE ANGLE SHEETING, SHEET ALUMINUM	SQFT						
0980 0963-0101000F	24.000	645.00000	15,480.00				
36 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
0990 0963-0102000F	24.000	685.00000	16,440.00				
42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
1000 0970-0100000A	(1.000)	1,100.00000	1,100.00				
POLE FOUNDATIONS	EACH						
1010 0970-0104000A	(1.000)	860.00000	860.00				
LUMINAIRES, LAMPS, AND BALLASTS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1020 0970-0105000A	(1.000)	2,425.00000	2,425.00				
SWITCHING, CONDUIT, AND WIRING	FOOT						
1030 0970-0200000A	(1.000)	475.00000	475.00				
LIGHTING POLES AND ARMS	LS						
1040 0990-0101000A	(1.000)	143,000.00000	143,000.00				
TRAFFIC SIGNAL INSTALLATION, 6TH ST AT MORGAN LN	EACH						
1050 0990-0105000A	(1.000)	7,000.00000	7,000.00				
INTERCONNECT SYSTEM	LS						
1060 0990-0106000A	(1.000)	17,000.00000	17,000.00				
FLASHING BEACON INSTALLATION, MP 2.51	EACH						
Section Totals:			$254,529.70				
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1070 1012-0100000A	(1.000)	13,000.00000	13,000.00				
WATER QUALITY SWALE, D01238	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1080 1030-0108000R	0.500	4,000.00000	2,000.00				
PERMANENT SEEDING	ACRE						
1090 1040-0114000E	9.000	280.00000	2,520.00				
CONIFER TREES, 6 FT HEIGHT	EACH						
1100 1040-0130000E	23.000	390.00000	8,970.00				
DECIDUOUS TREES, #15 CONTAINER	EACH						
1110 1040-0171000E	260.000	20.00000	5,200.00				
GROUNDCOVERS, #1 CONTAINER	EACH						
1120 1040-0183000E	800.000	1.50000	1,200.00				
WETLAND PLANTS, PLUGS	EACH						
1130 1040-0190000K	25.000	80.00000	2,000.00				
BARK MULCH	CUYD						
1140 1040-0208000J	185.000	2.00000	370.00				
WEED CONTROL GEOTEXTILE	SQFT						
Section Totals:			$35,260.00				
SECTION: 0009 WATER SUPPLY SYSTEMS							

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JRT CONSTRUCTION LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 WATER SUPPLY SYSTEMS							
1150 1120-0100000A	(1.000)	2,100.00000	2,100.00				
IRRIGATION SYSTEM	LS						
Section Totals:			$2,100.00				
Contract Item Totals			**$2,265,618.30**				

( ) indicates item is bid as Lump Sum