Oregon Department of Transportation

Tabulation of Bids

Call Order: 002 **Contract ID:** 15197 **Counties:** JEFFERSON
Letting Date: April 30, 2020 **Region:** 4 **Aid #:** S004(220)
Project: US97: WILLOWDALE - MADRAS SEC.

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20004834	HIGH DESERT AGGREGATE & PAVING INC	$7,478,927.80	100.00%
2	CV20004938	OREGON MAINLINE PAVING LLC	$7,941,814.98	106.19%
3	CV21000405	CENTRAL WASHINGTON ASPHALT INC	$8,488,123.00	113.49%
4	CV20015547	GRANITE CONSTRUCTION CO	$8,626,626.00	115.35%
5	CV21000494	KERR CONTRACTORS OREGON LLC	$8,633,356.00	115.44%
6	CV30001937	KNIFE RIVER CORPORATION - NORTHWEST	$9,618,420.00	128.61%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A MOBILIZATION	(1.000) LS	475,000.00000	475,000.00	645,000.00000	645,000.00	725,000.00000	725,000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	155,000.00000	155,000.00	100,000.00000	100,000.00	295,000.00000	295,000.00
0030 0225-0102000J TEMPORARY SIGNS	1,160.000 SQFT	18.00000	20,880.00	18.00000	20,880.00	26.00000	30,160.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	3.000 EACH	50.00000	150.00	50.00000	150.00	50.00000	150.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	3.000 EACH	75.00000	225.00	75.00000	225.00	150.00000	450.00
0060 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	20,000.00000	20,000.00	14,000.00000	14,000.00	15,500.00000	15,500.00
0070 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	2,500.00000	2,500.00	0.01000	0.01	1.00000	1.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) OREGON MAINLINE PAVING LLC		(3) CENTRAL WASHINGTON ASPHALT INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0141600F	533.000	15.00000	7,995.00	15.00000	7,995.00	26.00000	13,858.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0090 0225-0145000E	32.000	25.00000	800.00	25.00000	800.00	50.00000	1,600.00
TEMPORARY PLASTIC DRUMS	EACH						
0100 0225-0149000E	19,400.000	1.50000	29,100.00	1.70000	32,980.00	3.00000	58,200.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0110 0225-0153200J	196.000	10.00000	1,960.00	10.00000	1,960.00	10.00000	1,960.00
TEMPORARY PAVEMENT BARS	SQFT						
0120 0225-0153800F	132.000	125.00000	16,500.00	75.00000	9,900.00	50.00000	6,600.00
TEMPORARY TRANSVERSE RUMBLE STRIPS	FOOT						
0130 0225-0162000E	1.000	3,500.00000	3,500.00	1,250.00000	1,250.00	3,500.00000	3,500.00
SEQUENTIAL ARROW SIGNS	EACH						
0140 0225-0164000E	2.000	7,500.00000	15,000.00	6,000.00000	12,000.00	5,000.00000	10,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) OREGON MAINLINE PAVING LLC		(3) CENTRAL WASHINGTON ASPHALT INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0167670E	2.000	500.00000	1,000.00	750.00000	1,500.00	3,200.00000	6,400.00
TEMPORARY CURB RAMP, PERPENDICULAR	EACH						
0160 0225-0167680J	590.000	6.00000	3,540.00	5.50000	3,245.00	6.00000	3,540.00
TEMPORARY WALKS	SQFT						
0170 0225-0168000T	2,800.000	65.00000	182,000.00	60.00000	168,000.00	65.00000	182,000.00
FLAGGERS	HOUR						
0180 0225-0168100E	4.000	1,000.00000	4,000.00	1,250.00000	5,000.00	3,000.00000	12,000.00
FLAGGER STATION LIGHTING	EACH						
0190 0225-0172000T	950.000	80.00000	76,000.00	72.00000	68,400.00	85.00000	80,750.00
PILOT CARS	HOUR						
0200 0225-0200000E	2.000	15,000.00000	30,000.00	12,000.00000	24,000.00	14,500.00000	29,000.00
AUTOMATED FLAGGER ASSISTANCE DEVICE	EACH						
0210 0280-0100000A	(1.000)	2,500.00000	2,500.00	1,250.00000	1,250.00	1,000.00000	1,000.00
EROSION CONTROL	LS						
0220 0280-0106010E	5.000	200.00000	1,000.00	225.00000	1,125.00	500.00000	2,500.00
CHECK DAM, TYPE 1	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0230 0280-0112500E	1.000	250.00000	250.00	270.00000	270.00	100.00000	100.00
CONCRETE WASHOUT FACILITY	EACH						
0240 0280-0114030E	3.000	75.00000	225.00	80.00000	240.00	250.00000	750.00
INLET PROTECTION, TYPE 3	EACH						
0250 0280-0115030F	500.000	4.00000	2,000.00	3.70000	1,850.00	4.00000	2,000.00
SEDIMENT BARRIER, TYPE 3	FOOT						
0260 0290-0100000A	(1.000)	250.00000	250.00	850.00000	850.00	2,500.00000	2,500.00
POLLUTION CONTROL PLAN	LS						
0270 0294-0500000A	(1.000)	1,000.00000	1,000.00	2,500.00000	2,500.00	1,500.00000	1,500.00
LEAD COMPLIANCE PLAN	LS						
Section Totals:			$1,052,375.00		$1,125,370.01		$1,486,019.00
SECTION: 0002 ROADWORK							
0280 0305-0100000A	(1.000)	45,000.00000	45,000.00	36,000.00000	36,000.00	50,000.00000	50,000.00
CONSTRUCTION SURVEY WORK	LS						
0290 0310-0103000J	470.000	10.00000	4,700.00	190.00000	89,300.00	45.00000	21,150.00
REMOVAL OF SURFACINGS	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0300 0310-0106000A	(1.000)	15,000.00000	15,000.00	8,500.00000	8,500.00	4,000.00000	4,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0310 0310-0113000A	(8900.000)	22,500.00000	22,500.00	22,500.00000	22,500.00	22,500.00000	22,500.00
REMOVAL OF GUARDRAIL	FOOT						
0320 0330-0101000K	11.000	50.00000	550.00	105.00000	1,155.00	65.00000	715.00
DITCH EXCAVATION	CUYD						
0330 0334-0100000A	(0.710)	50,000.00000	50,000.00	20,000.00000	20,000.00	50,000.00000	50,000.00
PREPARATION OF SHOULDERS	MILE						
0340 0350-0105000J	190.000	5.00000	950.00	6.00000	1,140.00	16.00000	3,040.00
SUBGRADE GEOTEXTILE	SQYD						
0350 0390-0105000K	2.000	500.00000	1,000.00	200.00000	400.00	130.00000	260.00
LOOSE RIPRAP, CLASS 50	CUYD						
Section Totals:			$139,700.00		$178,995.00		$151,665.00
SECTION: 0003 DRAINAGE AND SEWERS							
0360 0480-0100000F	550.000	25.00000	13,750.00	15.00000	8,250.00	20.00000	11,000.00
DRAINAGE CURBS	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0370 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	2.000 EACH	1,000.00000	2,000.00	2,800.00000	5,600.00	1,000.00000	2,000.00
Section Totals:			$15,750.00		$13,850.00		$13,000.00
SECTION: 0004 BASES							
0380 0610-0103000A RECONDITIONING EXISTING ROADWAY	(1.000) LS	40,000.00000	40,000.00	15,000.00000	15,000.00	75,000.00000	75,000.00
0390 0620-0109000J COLD PLANE PAVEMENT REMOVAL, 3 - 6 INCHES DEEP	1,400.000 SQYD	6.00000	8,400.00	1.30000	1,820.00	4.50000	6,300.00
0400 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	6,700.000 SQYD	11.00000	73,700.00	2.36000	15,812.00	4.00000	26,800.00
0410 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	390,000.000 SQYD	1.05000	409,500.00	1.51000	588,900.00	1.30000	507,000.00
0420 0641-0128000M PLANT MIX AGGREGATE BASE	4,100.000 TON	35.00000	143,500.00	27.00000	110,700.00	25.00000	102,500.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount
SECTION: 0004 BASES							
0430 0641-0130000M	1,100.000	32.00000	35,200.00	50.00000	55,000.00	50.00000	55,000.00
AGGREGATE SHOULDERS	TON						
Section Totals:			$710,300.00		$787,232.00		$772,600.00
SECTION: 0005 WEARING SURFACES							
0440 0730-0100000M	310.000	425.00000	131,750.00	0.01000	3.10	1.00000	310.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0450 0745-0322000M	92,900.000	19.50000	1,811,550.00	27.75000	2,577,975.00	50.00000	4,645,000.00
LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
0460 0745-0622000M	5,200.000	415.00000	2,158,000.00	350.00000	1,820,000.00	1.00000	5,200.00
PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
0470 0745-0900000E	7.000	1,000.00000	7,000.00	0.01000	0.07	1,500.00000	10,500.00
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
0480 0748-0121000J	200.000	75.00000	15,000.00	135.00000	27,000.00	135.00000	27,000.00
41 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) OREGON MAINLINE PAVING LLC		(3) CENTRAL WASHINGTON ASPHALT INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0490 0749-0100000E	106.000	500.00000	53,000.00	1,400.00000	148,400.00	1,000.00000	106,000.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0500 0759-0103000F	170.000	100.00000	17,000.00	49.50000	8,415.00	70.00000	11,900.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0510 0759-0110000F	4.000	100.00000	400.00	88.00000	352.00	300.00000	1,200.00
CONCRETE CURBS, STANDARD CURB	FOOT						
0520 0759-0128000J	1,100.000	16.00000	17,600.00	16.50000	18,150.00	12.00000	13,200.00
CONCRETE WALKS	SQFT						
0530 0759-0147000J	180.000	30.00000	5,400.00	21.50000	3,870.00	16.00000	2,880.00
PATTERNED CONCRETE SURFACING	SQFT						
0540 0759-0154100E	6.000	1,000.00000	6,000.00	750.00000	4,500.00	1,500.00000	9,000.00
EXTRA FOR CURB RAMPS	EACH						
0550 0759-0510000J	110.000	60.00000	6,600.00	27.00000	2,970.00	43.00000	4,730.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$4,229,300.00		$4,611,635.17		$4,836,920.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0560 0810-0120000E	32.000	635.00000	20,320.00	635.00000	20,320.00	650.00000	20,800.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
0570 0810-0122000E	16.000	105.00000	1,680.00	105.00000	1,680.00	110.00000	1,760.00
GUARDRAIL END PIECES, TYPE B	EACH						
0580 0810-0129000E	62.000	3,100.00000	192,200.00	3,075.00000	190,650.00	3,100.00000	192,200.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0590 0810-0130000E	8.000	3,300.00000	26,400.00	3,300.00000	26,400.00	3,350.00000	26,800.00
GUARDRAIL TERMINALS, FLARED	EACH						
0600 0810-0130000E	25.000	11,150.00000	278,750.00	11,150.00000	278,750.00	11,250.00000	281,250.00
GUARDRAIL TERMINALS, FLARED - BURIED IN BACK SLOPE	EACH						
0610 0810-0133000E	260.000	85.00000	22,100.00	85.00000	22,100.00	85.00000	22,100.00
EXTRA FOR 8 FOOT POSTS	EACH						
0620 0810-0142000E	28.000	4,500.00000	126,000.00	1,300.00000	36,400.00	820.00000	22,960.00
CONSTRUCT GUARDRAIL FLARES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC		(2) OREGON MAINLINE PAVING LLC		(3) CENTRAL WASHINGTON ASPHALT INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0630 0810-0145000E	126.000	125.00000	15,750.00	125.00000	15,750.00	130.00000	16,380.00
EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EACH						
0640 0810-0146000F	8,400.000	21.50000	180,600.00	21.50000	180,600.00	22.00000	184,800.00
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0650 0810-0146000F	112.500	43.00000	4,837.50	43.00000	4,837.50	43.00000	4,837.50
31 INCH GUARDRAIL, TYPE 2A MODIFIED	FOOT						
0660 0812-0101000F	34,400.000	3.00000	103,200.00	2.85000	98,040.00	2.90000	99,760.00
ADJUSTING GUARDRAIL	FOOT						
0670 0812-0104000E	55.000	185.00000	10,175.00	185.00000	10,175.00	185.00000	10,175.00
METAL BEAM RAILS	EACH						
0680 0812-0106000E	110.000	115.00000	12,650.00	115.00000	12,650.00	120.00000	13,200.00
GUARDRAIL POSTS	EACH						
0690 0812-0108000E	280.000	18.50000	5,180.00	18.50000	5,180.00	19.00000	5,320.00
GUARDRAIL BLOCKS	EACH						
0700 0840-0102000E	430.000	55.00000	23,650.00	55.00000	23,650.00	37.00000	15,910.00
DELINEATORS, TYPE 2	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0710 0840-0104100E	170.000	25.00000	4,250.00	24.00000	4,080.00	26.00000	4,420.00
DELINEATORS, TYPE 4 ALTERNATE 1	EACH						
0720 0840-0106000E	6.000	110.00000	660.00	110.00000	660.00	140.00000	840.00
MILEPOST MARKER POSTS	EACH						
0730 0842-0201000E	68.000	40.00000	2,720.00	40.00000	2,720.00	40.00000	2,720.00
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						
0740 0842-0202000E	68.000	100.00000	6,800.00	100.00000	6,800.00	100.00000	6,800.00
CULVERT DRAINAGE MARKERS, TYPE 2	EACH						
0750 0855-0106000E	820.000	8.00000	6,560.00	8.00000	6,560.00	8.00000	6,560.00
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	EACH						
0760 0855-0107000E	1,700.000	8.00000	13,600.00	8.00000	13,600.00	8.00000	13,600.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	EACH						
0770 0856-0101000E	6.000	175.00000	1,050.00	175.00000	1,050.00	175.00000	1,050.00
PERMANENT SURFACE MOUNTED TUBULAR MARKERS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0780 0857-0101000L	11.100	1,175.00000	13,042.50	1,175.00000	13,042.50	1,200.00000	13,320.00
CONTINUOUS RUMBLE STRIPS	MILE						
0790 0857-0101500L	3.200	1,175.00000	3,760.00	1,175.00000	3,760.00	1,200.00000	3,840.00
GAP PATTERN RUMBLE STRIPS	MILE						
0800 0866-0122000F	343,000.000	0.60000	205,800.00	0.57000	195,510.00	0.60000	205,800.00
PLURAL COMPONENT, EXTRUDED OR SPRAYED, GROOVED	FOOT						
0810 0867-0103000E	14.000	265.00000	3,710.00	265.00000	3,710.00	270.00000	3,780.00
PAVEMENT LEGEND, TYPE B: ARROWS	EACH						
0820 0867-0145000J	600.000	8.00000	4,800.00	8.00000	4,800.00	8.00000	4,800.00
PAVEMENT BAR, TYPE B	SQFT						
Section Totals:			$1,290,245.00		$1,183,475.00		$1,185,782.50
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0830 0905-0100000A	(1.000)	1,750.00000	1,750.00	1,750.00000	1,750.00	500.00000	500.00
REMOVE EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0840 0905-0101000A	(1.000)	1,000.00000	1,000.00	1,000.00000	1,000.00	1,400.00000	1,400.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0850 0920-0100000A	(3.630)	6,000.00000	6,000.00	6,000.00000	6,000.00	10,500.00000	10,500.00
SIGN SUPPORT FOOTINGS	CUYD						
0860 0930-0112000A	(439.200)	5,000.00000	5,000.00	5,000.00000	5,000.00	4,500.00000	4,500.00
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
0870 0930-0114000A	(2216.300)	9,500.00000	9,500.00	9,500.00000	9,500.00	5,500.00000	5,500.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0880 0940-0202000J	89.300	18.00000	1,607.40	18.00000	1,607.40	15.00000	1,339.50
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0890 0940-0203000J	197.800	18.00000	3,560.40	18.00000	3,560.40	15.00000	2,967.00
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
Section Totals:			$28,417.80		$28,417.80		$26,706.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HIGH DESERT AGGREGATE & PAVING INC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CENTRAL WASHINGTON ASPHALT INC Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0900 1030-0108000R	0.800	14,000.00000	11,200.00	14,000.00000	11,200.00	17,500.00000	14,000.00
PERMANENT SEEDING	ACRE						
0910 1070-0100000E	2.000	250.00000	500.00	250.00000	500.00	190.00000	380.00
SINGLE MAILBOX SUPPORTS	EACH						
0920 1070-0101000E	2.000	500.00000	1,000.00	500.00000	1,000.00	425.00000	850.00
MULTIPLE MAILBOX SUPPORTS	EACH						
0930 1070-0102000E	4.000	35.00000	140.00	35.00000	140.00	50.00000	200.00
MAILBOX CONCRETE COLLARS	EACH						
Section Totals:			$12,840.00		$12,840.00		$15,430.00
Contract Item Totals			**$7,478,927.80**		**$7,941,814.98**		**$8,488,123.00**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) GRANITE CONSTRUCTION CO		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - NORTHWEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	392,895.05000	392,895.05	863,335.24000	863,335.24	601,250.00000	601,250.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	220,000.00000	220,000.00	180,945.00000	180,945.00	280,000.70000	280,000.70
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	1,160.000	8.00000	9,280.00	28.00000	32,480.00	18.00000	20,880.00
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	3.000	100.00000	300.00	25.00000	75.00	50.00000	150.00
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	3.000	150.00000	450.00	80.00000	240.00	75.00000	225.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0138000E	1.000	30,000.00000	30,000.00	8,000.00000	8,000.00	21,000.00000	21,000.00
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0070 0225-0141400E	1.000	500.00000	500.00	100.00000	100.00	700.00000	700.00
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) GRANITE CONSTRUCTION CO		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - NORTHWEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0141600F	533.000	15.00000	7,995.00	24.00000	12,792.00	11.00000	5,863.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0090 0225-0145000E	32.000	20.00000	640.00	35.00000	1,120.00	25.00000	800.00
TEMPORARY PLASTIC DRUMS	EACH						
0100 0225-0149000E	19,400.000	2.00000	38,800.00	1.00000	19,400.00	0.50000	9,700.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0110 0225-0153200J	196.000	10.00000	1,960.00	10.00000	1,960.00	10.00000	1,960.00
TEMPORARY PAVEMENT BARS	SQFT						
0120 0225-0153800F	132.000	250.00000	33,000.00	100.00000	13,200.00	100.00000	13,200.00
TEMPORARY TRANSVERSE RUMBLE STRIPS	FOOT						
0130 0225-0162000E	1.000	750.00000	750.00	2,065.00000	2,065.00	2,000.00000	2,000.00
SEQUENTIAL ARROW SIGNS	EACH						
0140 0225-0164000E	2.000	3,000.00000	6,000.00	6,425.00000	12,850.00	7,000.00000	14,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) GRANITE CONSTRUCTION CO		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - NORTHWEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0167670E	2.000	1,000.00000	2,000.00	500.00000	1,000.00	900.00000	1,800.00
TEMPORARY CURB RAMP, PERPENDICULAR	EACH						
0160 0225-0167680J	590.000	8.00000	4,720.00	4.00000	2,360.00	3.00000	1,770.00
TEMPORARY WALKS	SQFT						
0170 0225-0168000T	2,800.000	61.00000	170,800.00	61.00000	170,800.00	64.00000	179,200.00
FLAGGERS	HOUR						
0180 0225-0168100E	4.000	500.00000	2,000.00	1,500.00000	6,000.00	3,250.00000	13,000.00
FLAGGER STATION LIGHTING	EACH						
0190 0225-0172000T	950.000	80.00000	76,000.00	74.00000	70,300.00	81.00000	76,950.00
PILOT CARS	HOUR						
0200 0225-0200000E	2.000	15,000.00000	30,000.00	3,000.00000	6,000.00	11,000.00000	22,000.00
AUTOMATED FLAGGER ASSISTANCE DEVICE	EACH						
0210 0280-0100000A	(1.000)	5,500.00000	5,500.00	3,000.00000	3,000.00	5,500.00000	5,500.00
EROSION CONTROL	LS						
0220 0280-0106010E	5.000	150.00000	750.00	300.00000	1,500.00	200.00000	1,000.00
CHECK DAM, TYPE 1	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) GRANITE CONSTRUCTION CO		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - NORTHWEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0230 0280-0112500E	1.000	500.00000	500.00	1,145.00000	1,145.00	2,000.00000	2,000.00
CONCRETE WASHOUT FACILITY	EACH						
0240 0280-0114030E	3.000	120.00000	360.00	77.00000	231.00	50.00000	150.00
INLET PROTECTION, TYPE 3	EACH						
0250 0280-0115030F	500.000	10.00000	5,000.00	3.00000	1,500.00	6.50000	3,250.00
SEDIMENT BARRIER, TYPE 3	FOOT						
0260 0290-0100000A	(1.000)	1,000.00000	1,000.00	500.00000	500.00	750.00000	750.00
POLLUTION CONTROL PLAN	LS						
0270 0294-0500000A	(1.000)	1,000.00000	1,000.00	47,000.00000	47,000.00	750.00000	750.00
LEAD COMPLIANCE PLAN	LS						
Section Totals:			$1,042,200.05		$1,459,898.24		$1,279,848.70
SECTION: 0002 ROADWORK							
0280 0305-0100000A	(1.000)	45,000.00000	45,000.00	48,400.00000	48,400.00	45,000.00000	45,000.00
CONSTRUCTION SURVEY WORK	LS						
0290 0310-0103000J	470.000	35.00000	16,450.00	5.00000	2,350.00	150.00000	70,500.00
REMOVAL OF SURFACINGS	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) GRANITE CONSTRUCTION CO		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - NORTHWEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0300 0310-0106000A	(1.000)	12,000.00000	12,000.00	1,500.00000	1,500.00	10,000.00000	10,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0310 0310-0113000A	(8900.000)	22,000.00000	22,000.00	70,616.00000	70,616.00	30,000.00000	30,000.00
REMOVAL OF GUARDRAIL	FOOT						
0320 0330-0101000K	11.000	300.00000	3,300.00	100.00000	1,100.00	225.00000	2,475.00
DITCH EXCAVATION	CUYD						
0330 0334-0100000A	(0.710)	35,000.00000	35,000.00	21,000.00000	21,000.00	18,000.00000	18,000.00
PREPARATION OF SHOULDERS	MILE						
0340 0350-0105000J	190.000	1.75000	332.50	1.25000	237.50	2.50000	475.00
SUBGRADE GEOTEXTILE	SQYD						
0350 0390-0105000K	2.000	500.00000	1,000.00	85.00000	170.00	550.00000	1,100.00
LOOSE RIPRAP, CLASS 50	CUYD						
Section Totals:			$135,082.50		$145,373.50		$177,550.00
SECTION: 0003 DRAINAGE AND SEWERS							
0360 0480-0100000F	550.000	22.00000	12,100.00	18.00000	9,900.00	21.00000	11,550.00
DRAINAGE CURBS	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) GRANITE CONSTRUCTION CO		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - NORTHWEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0370 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	2.000 EACH	500.00000	1,000.00	725.00000	1,450.00	2,000.00000	4,000.00
Section Totals:			$13,100.00		$11,350.00		$15,550.00
SECTION: 0004 BASES							
0380 0610-0103000A RECONDITIONING EXISTING ROADWAY	(1.000) LS	45,000.00000	45,000.00	160,000.00000	160,000.00	7,000.00000	7,000.00
0390 0620-0109000J COLD PLANE PAVEMENT REMOVAL, 3 - 6 INCHES DEEP	1,400.000 SQYD	6.00000	8,400.00	1.90000	2,660.00	10.50000	14,700.00
0400 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	6,700.000 SQYD	5.50000	36,850.00	4.00000	26,800.00	5.00000	33,500.00
0410 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	390,000.000 SQYD	2.24000	873,600.00	0.90000	351,000.00	1.89000	737,100.00
0420 0641-0128000M PLANT MIX AGGREGATE BASE	4,100.000 TON	27.00000	110,700.00	34.00000	139,400.00	22.10000	90,610.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) GRANITE CONSTRUCTION CO		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - NORTHWEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BASES							
0430 0641-0130000M	1,100.000	22.00000	24,200.00	54.00000	59,400.00	36.50000	40,150.00
AGGREGATE SHOULDERS	TON						
Section Totals:			$1,098,750.00		$739,260.00		$923,060.00
SECTION: 0005 WEARING SURFACES							
0440 0730-0100000M	310.000	250.00000	77,500.00	435.00000	134,850.00	450.00000	139,500.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0450 0745-0322000M	92,900.000	38.00000	3,530,200.00	52.40000	4,867,960.00	61.00000	5,666,900.00
LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
0460 0745-0622000M	5,200.000	250.00000	1,300,000.00	1.00000	5,200.00	1.00000	5,200.00
PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
0470 0745-0900000E	7.000	500.00000	3,500.00	1,355.00000	9,485.00	350.00000	2,450.00
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
0480 0748-0121000J	200.000	150.00000	30,000.00	150.00000	30,000.00	120.00000	24,000.00
41 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) GRANITE CONSTRUCTION CO		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - NORTHWEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0490 0749-0100000E	106.000	400.00000	42,400.00	450.00000	47,700.00	716.00000	75,896.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0500 0759-0103000F	170.000	80.00000	13,600.00	50.00000	8,500.00	30.00000	5,100.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0510 0759-0110000F	4.000	80.00000	320.00	50.00000	200.00	45.00000	180.00
CONCRETE CURBS, STANDARD CURB	FOOT						
0520 0759-0128000J	1,100.000	15.00000	16,500.00	11.00000	12,100.00	5.50000	6,050.00
CONCRETE WALKS	SQFT						
0530 0759-0147000J	180.000	30.00000	5,400.00	19.00000	3,420.00	15.50000	2,790.00
PATTERNED CONCRETE SURFACING	SQFT						
0540 0759-0154100E	6.000	850.00000	5,100.00	1,300.00000	7,800.00	1,500.00000	9,000.00
EXTRA FOR CURB RAMPS	EACH						
0550 0759-0510000J	110.000	60.00000	6,600.00	35.00000	3,850.00	43.00000	4,730.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$5,031,120.00		$5,131,065.00		$5,941,796.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) GRANITE CONSTRUCTION CO		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - NORTHWEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0560 0810-0120000E	32.000	1,500.00000	48,000.00	670.00000	21,440.00	635.00000	20,320.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
0570 0810-0122000E	16.000	115.00000	1,840.00	75.00000	1,200.00	105.00000	1,680.00
GUARDRAIL END PIECES, TYPE B	EACH						
0580 0810-0129000E	62.000	4,150.00000	257,300.00	3,250.00000	201,500.00	3,075.00000	190,650.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0590 0810-0130000E	8.000	4,000.00000	32,000.00	3,125.00000	25,000.00	3,300.00000	26,400.00
GUARDRAIL TERMINALS, FLARED	EACH						
0600 0810-0130000E	25.000	11,500.00000	287,500.00	6,700.00000	167,500.00	11,150.00000	278,750.00
GUARDRAIL TERMINALS, FLARED - BURIED IN BACK SLOPE	EACH						
0610 0810-0133000E	260.000	88.00000	22,880.00	65.00000	16,900.00	85.00000	22,100.00
EXTRA FOR 8 FOOT POSTS	EACH						
0620 0810-0142000E	28.000	250.00000	7,000.00	1,100.00000	30,800.00	2,550.00000	71,400.00
CONSTRUCT GUARDRAIL FLARES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) GRANITE CONSTRUCTION CO		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - NORTHWEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0630 0810-0145000E	126.000	125.00000	15,750.00	75.00000	9,450.00	125.00000	15,750.00
EXTRA FOR HAND DUG GUARDRAIL POST HOLES	EACH						
0640 0810-0146000F	8,400.000	22.00000	184,800.00	26.00000	218,400.00	21.50000	180,600.00
31 INCH GUARDRAIL, TYPE 2A	FOOT						
0650 0810-0146000F	112.500	44.00000	4,950.00	34.00000	3,825.00	43.00000	4,837.50
31 INCH GUARDRAIL, TYPE 2A MODIFIED	FOOT						
0660 0812-0101000F	34,400.000	3.00000	103,200.00	2.50000	86,000.00	2.85000	98,040.00
ADJUSTING GUARDRAIL	FOOT						
0670 0812-0104000E	55.000	200.00000	11,000.00	135.00000	7,425.00	185.00000	10,175.00
METAL BEAM RAILS	EACH						
0680 0812-0106000E	110.000	125.00000	13,750.00	120.00000	13,200.00	115.00000	12,650.00
GUARDRAIL POSTS	EACH						
0690 0812-0108000E	280.000	20.00000	5,600.00	30.00000	8,400.00	18.50000	5,180.00
GUARDRAIL BLOCKS	EACH						
0700 0840-0102000E	430.000	36.00000	15,480.00	47.00000	20,210.00	55.00000	23,650.00
DELINEATORS, TYPE 2	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) GRANITE CONSTRUCTION CO		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - NORTHWEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0710 0840-0104100E	170.000	25.00000	4,250.00	35.00000	5,950.00	48.00000	8,160.00
DELINEATORS, TYPE 4 ALTERNATE 1	EACH						
0720 0840-0106000E	6.000	135.00000	810.00	165.00000	990.00	110.00000	660.00
MILEPOST MARKER POSTS	EACH						
0730 0842-0201000E	68.000	40.00000	2,720.00	75.00000	5,100.00	40.00000	2,720.00
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						
0740 0842-0202000E	68.000	100.00000	6,800.00	85.00000	5,780.00	100.00000	6,800.00
CULVERT DRAINAGE MARKERS, TYPE 2	EACH						
0750 0855-0106000E	820.000	8.00000	6,560.00	8.00000	6,560.00	8.00000	6,560.00
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	EACH						
0760 0855-0107000E	1,700.000	8.00000	13,600.00	8.00000	13,600.00	8.00000	13,600.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	EACH						
0770 0856-0101000E	6.000	175.00000	1,050.00	175.00000	1,050.00	175.00000	1,050.00
PERMANENT SURFACE MOUNTED TUBULAR MARKERS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) GRANITE CONSTRUCTION CO		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - NORTHWEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0780 0857-0101000L	11.100	1,175.00000	13,042.50	1,175.00000	13,042.50	2,350.00000	26,085.00
CONTINUOUS RUMBLE STRIPS	MILE						
0790 0857-0101500L	3.200	1,175.00000	3,760.00	1,175.00000	3,760.00	2,350.00000	7,520.00
GAP PATTERN RUMBLE STRIPS	MILE						
0800 0866-0122000F	343,000.000	0.57000	195,510.00	0.57000	195,510.00	0.57000	195,510.00
PLURAL COMPONENT, EXTRUDED OR SPRAYED, GROOVED	FOOT						
0810 0867-0103000E	14.000	267.00000	3,738.00	265.00000	3,710.00	265.00000	3,710.00
PAVEMENT LEGEND, TYPE B: ARROWS	EACH						
0820 0867-0145000J	600.000	8.00000	4,800.00	8.00000	4,800.00	8.00000	4,800.00
PAVEMENT BAR, TYPE B	SQFT						
Section Totals:			$1,267,690.50		$1,091,102.50		$1,239,357.50
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0830 0905-0100000A	(1.000)	500.00000	500.00	3,650.00000	3,650.00	1,750.00000	1,750.00
REMOVE EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) GRANITE CONSTRUCTION CO		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - NORTHWEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0840 0905-0101000A	(1.000)	1,350.00000	1,350.00	1,650.00000	1,650.00	1,000.00000	1,000.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0850 0920-0100000A	(3.630)	10,250.00000	10,250.00	14,600.00000	14,600.00	6,000.00000	6,000.00
SIGN SUPPORT FOOTINGS	CUYD						
0860 0930-0112000A	(439.200)	4,500.00000	4,500.00	6,250.00000	6,250.00	5,000.00000	5,000.00
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
0870 0930-0114000A	(2216.300)	5,300.00000	5,300.00	11,500.00000	11,500.00	9,500.00000	9,500.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0880 0940-0202000J	89.300	14.50000	1,294.85	15.60000	1,393.08	18.00000	1,607.40
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0890 0940-0203000J	197.800	14.50000	2,868.10	15.60000	3,085.68	18.00000	3,560.40
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
Section Totals:			$26,062.95		$42,128.76		$28,417.80

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) GRANITE CONSTRUCTION CO		(5) KERR CONTRACTORS OREGON LLC		(6) KNIFE RIVER CORPORATION - NORTHWEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0900 1030-0108000R	0.800	14,000.00000	11,200.00	10,500.00000	8,400.00	14,000.00000	11,200.00
PERMANENT SEEDING	ACRE						
0910 1070-0100000E	2.000	185.00000	370.00	603.00000	1,206.00	250.00000	500.00
SINGLE MAILBOX SUPPORTS	EACH						
0920 1070-0101000E	2.000	425.00000	850.00	826.00000	1,652.00	500.00000	1,000.00
MULTIPLE MAILBOX SUPPORTS	EACH						
0930 1070-0102000E	4.000	50.00000	200.00	480.00000	1,920.00	35.00000	140.00
MAILBOX CONCRETE COLLARS	EACH						
Section Totals:			$12,620.00		$13,178.00		$12,840.00
Contract Item Totals			**$8,626,626.00**		**$8,633,356.00**		**$9,618,420.00**

( ) indicates item is bid as Lump Sum