Oregon Department of Transportation

Tabulation of Bids

Call Order:	002	Contract ID: 15208	Counties: VARIOUS
Letting Date:	July 30, 2020	Region: 4	Aid #: SA00(342)
Project:	CENTRAL OREGON CURB RAMPS - PHASE 3		

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20011529	BROWN CONTRACTING INC	$2,323,888.00	100.00%
2	CV30016818	EMERY & SONS CONSTRUCTION GROUP LLC	$2,330,087.25	100.27%
3	CV30018591	JARON MCKERNAN ENTERPRISES INC	$2,937,677.16	126.41%
4	CV30013827	MARCUM & SONS LLC	$3,023,555.55	130.11%
5	CV20011199	D & D CONCRETE AND UTILITIES INC	$3,179,208.00	136.81%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) JARON MCKERNAN ENTERPRISES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	340.000	20.00000	6,800.00	20.00000	6,800.00	20.00000	6,800.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	323,961.00000	323,961.00	230,000.00000	230,000.00	384,680.00000	384,680.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	55,000.00000	55,000.00	150,000.00000	150,000.00	132,813.00000	132,813.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	1,829.000	11.00000	20,119.00	12.00000	21,948.00	15.00000	27,435.00
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	143.000	85.00000	12,155.00	35.00000	5,005.00	31.00000	4,433.00
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0141600F	5,205.000	10.00000	52,050.00	16.00000	83,280.00	14.00000	72,870.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0070 0225-0154000F	2,381.000	4.00000	9,524.00	2.25000	5,357.25	1.00000	2,381.00
STRIPE REMOVAL	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) JARON MCKERNAN ENTERPRISES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0155100J	52.000	39.00000	2,028.00	13.00000	676.00	9.00000	468.00
LEGEND REMOVAL	SQFT						
0090 0225-0156000J	760.000	15.00000	11,400.00	9.50000	7,220.00	6.00000	4,560.00
BAR REMOVAL	SQFT						
0100 0225-0167670E	20.000	2,330.00000	46,600.00	950.00000	19,000.00	2,775.00000	55,500.00
TEMPORARY CURB RAMP, PARALLEL	EACH						
0110 0225-0167670E	12.000	2,310.00000	27,720.00	950.00000	11,400.00	2,821.00000	33,852.00
TEMPORARY CURB RAMP, PERPENDICULAR	EACH						
0120 0225-0167680J	13,660.000	3.00000	40,980.00	1.00000	13,660.00	11.68000	159,548.80
TEMPORARY WALKS	SQFT						
0130 0225-0168000T	1,600.000	0.01000	16.00	62.00000	99,200.00	65.00000	104,000.00
FLAGGERS	HOUR						
0140 0280-0100000A	(1.000)	8,500.00000	8,500.00	24,500.00000	24,500.00	5,121.00000	5,121.00
EROSION CONTROL	LS						
0150 0280-0112500E	4.000	1,800.00000	7,200.00	900.00000	3,600.00	1,248.00000	4,992.00
CONCRETE WASHOUT FACILITY	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC Unit Price	 Ext Amount	(2) EMERY & SONS CONSTRUCTION GROUP LLC Unit Price	 Ext Amount	(3) JARON MCKERNAN ENTERPRISES INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0280-0114030E	18.000	200.00000	3,600.00	100.00000	1,800.00	107.00000	1,926.00
INLET PROTECTION, TYPE 3	EACH						
0170 0294-0500000A	(1.000)	2,500.00000	2,500.00	1,000.00000	1,000.00	1.00000	1.00
LEAD COMPLIANCE PLAN	LS						
0180 0294-0600000A	(1.000)	50,000.00000	50,000.00	15,000.00000	15,000.00	7,997.00000	7,997.00
SEGREGATE AND STOCKPILE CONTAMINATED SOIL	LS						
0190 1999-9Z90000E	4.000	2,000.00000	8,000.00	600.00000	2,400.00	664.00000	2,656.00
PAINTED CONCRETE SAMPLING AND ANALYTICAL	EACH						
Section Totals:			$688,153.00		$701,846.25		$1,012,033.80
SECTION: 0002 ROADWORK							
0200 0305-0100000A	(1.000)	80,000.00000	80,000.00	42,000.00000	42,000.00	255,135.00000	255,135.00
CONSTRUCTION SURVEY WORK	LS						
0210 0310-0102000J	137.000	50.00000	6,850.00	27.00000	3,699.00	39.00000	5,343.00
REMOVAL OF WALKS AND DRIVEWAYS	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) JARON MCKERNAN ENTERPRISES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0220 0310-0104000E	3.000	3,000.00000	9,000.00	475.00000	1,425.00	567.00000	1,701.00
REMOVAL OF INLETS	EACH						
0230 0310-0106000A	(1.000)	15,000.00000	15,000.00	100,000.00000	100,000.00	238,400.00000	238,400.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0240 0310-0119000F	4,884.000	7.00000	34,188.00	5.50000	26,862.00	2.00000	9,768.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0250 0320-0100000A	(1.000)	23,000.00000	23,000.00	10,000.00000	10,000.00	17,374.00000	17,374.00
CLEARING AND GRUBBING	ACRE						
0260 0330-0105000K	1,636.000	55.00000	89,980.00	77.00000	125,972.00	0.01000	16.36
GENERAL EXCAVATION	CUYD						
Section Totals:			$258,018.00		$309,958.00		$527,737.36
SECTION: 0003 DRAINAGE AND SEWERS							
0270 0415-0100000F	217.000	13.00000	2,821.00	4.00000	868.00	12.00000	2,604.00
MAINLINE VIDEO INSPECTION	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) JARON MCKERNAN ENTERPRISES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0280 0445-010012AF	102.000	200.00000	20,400.00	160.00000	16,320.00	53.00000	5,406.00
12 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0290 0445-035015BF	115.000	200.00000	23,000.00	175.00000	20,125.00	235.00000	27,025.00
15 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0300 0470-0309000E	5.000	3,201.00000	16,005.00	3,200.00000	16,000.00	3,573.00000	17,865.00
CONCRETE INLETS, TYPE CG-3	EACH						
0310 0490-0105000E	11.000	900.00000	9,900.00	675.00000	7,425.00	1,131.00000	12,441.00
ADJUSTING INLETS	EACH						
0320 0495-0100000J	22.000	265.00000	5,830.00	135.00000	2,970.00	113.00000	2,486.00
TRENCH RESURFACING	SQYD						
Section Totals:			$77,956.00		$63,708.00		$67,827.00
SECTION: 0004 BASES							
0330 0640-0100000M	1,818.000	88.00000	159,984.00	35.00000	63,630.00	0.01000	18.18
AGGREGATE BASE	TON						
Section Totals:			$159,984.00		$63,630.00		$18.18

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) JARON MCKERNAN ENTERPRISES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0340 0740-0100000M	716.000	265.00000	189,740.00	350.00000	250,600.00	394.00000	282,104.00
COMMERCIAL ASPHALT CONCRETE PAVEMENT	TON						
0350 0759-0103000F	3,871.000	69.00000	267,099.00	56.50000	218,711.50	52.00000	201,292.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0360 0759-0110000F	2,150.000	66.00000	141,900.00	41.25000	88,687.50	34.00000	73,100.00
CONCRETE CURBS, STANDARD CURB	FOOT						
0370 0759-0126000J	292.000	25.00000	7,300.00	14.50000	4,234.00	12.00000	3,504.00
CONCRETE DRIVEWAYS	SQFT						
0380 0759-0128000J	30,686.000	9.00000	276,174.00	13.50000	414,261.00	11.37000	348,899.82
CONCRETE WALKS	SQFT						
0390 0759-0154100E	143.000	900.00000	128,700.00	650.00000	92,950.00	1,826.00000	261,118.00
EXTRA FOR CURB RAMPS	EACH						
0400 0759-0161000F	38.000	250.00000	9,500.00	265.00000	10,070.00	237.00000	9,006.00
METAL HANDRAIL, 2 RAILS	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) JARON MCKERNAN ENTERPRISES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0410 0759-0510000J	1,329.000	30.00000	39,870.00	31.00000	41,199.00	28.00000	37,212.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						
0420 1999-9Z90000J	446.000	50.00000	22,300.00	41.00000	18,286.00	35.00000	15,610.00
TRUNCATED DOMES ON NEW SURFACES - NATURAL PATINA	SQFT						
Section Totals:			$1,082,583.00		$1,138,999.00		$1,231,845.82
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0430 0856-0101000E	15.000	300.00000	4,500.00	200.00000	3,000.00	101.00000	1,515.00
PERMANENT SURFACE MOUNTED TUBULAR MARKERS	EACH						
0440 0860-0200000F	405.000	7.00000	2,835.00	2.00000	810.00	2.00000	810.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
0450 0867-0103100E	2.000	750.00000	1,500.00	400.00000	800.00	504.00000	1,008.00
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) JARON MCKERNAN ENTERPRISES INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0460 0867-0145100J	471.000	29.00000	13,659.00	16.00000	7,536.00	13.00000	6,123.00
PAVEMENT BAR, TYPE B-HS	SQFT						
0470 0867-0173100E	1.000	1,200.00000	1,200.00	700.00000	700.00	531.00000	531.00
PAVEMENT LEGEND, TYPE B-HS: DISABLED PARKING	EACH						
Section Totals:			$23,694.00		$12,846.00		$9,987.00
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0480 0905-0101000A	(1.000)	2,500.00000	2,500.00	24,000.00000	24,000.00	43,816.00000	43,816.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0490 0920-0100000A	(2.300)	6,500.00000	6,500.00	2,600.00000	2,600.00	25,692.00000	25,692.00
SIGN SUPPORT FOOTINGS	CUYD						
0500 0930-0114000A	(1090.000)	6,500.00000	6,500.00	5,000.00000	5,000.00	6,120.00000	6,120.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
Section Totals:			$15,500.00		$31,600.00		$75,628.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) BROWN CONTRACTING INC Unit Price	 Ext Amount	(2) EMERY & SONS CONSTRUCTION GROUP LLC Unit Price	 Ext Amount	(3) JARON MCKERNAN ENTERPRISES INC Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0510 1040-0196000M ROCK MULCH	75.000 TON	240.00000	18,000.00	100.00000	7,500.00	168.00000	12,600.00
Section Totals:			$18,000.00		$7,500.00		$12,600.00
Contract Item Totals			$2,323,888.00		$2,330,087.25		$2,937,677.16

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC Unit Price	 Ext Amount	(5) D & D CONCRETE AND UTILITIES INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	340.000	20.00000	6,800.00	20.00000	6,800.00		
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	262,930.15000	262,930.15	300,000.00000	300,000.00		
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	135,621.00000	135,621.00	280,000.00000	280,000.00		
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	1,829.000	25.00000	45,725.00	16.00000	29,264.00		
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	143.000	70.00000	10,010.00	50.00000	7,150.00		
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0141600F	5,205.000	16.00000	83,280.00	24.00000	124,920.00		
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0070 0225-0154000F	2,381.000	2.05000	4,881.05	3.00000	7,143.00		
STRIPE REMOVAL	FOOT						
0080 0225-0155100J	52.000	12.00000	624.00	20.00000	1,040.00		
LEGEND REMOVAL	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC Unit Price	 Ext Amount	(5) D & D CONCRETE AND UTILITIES INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0225-0156000J	760.000	8.85000	6,726.00	14.00000	10,640.00		
BAR REMOVAL	SQFT						
0100 0225-0167670E	20.000	3,529.60000	70,592.00	2,000.00000	40,000.00		
TEMPORARY CURB RAMP, PARALLEL	EACH						
0110 0225-0167670E	12.000	3,529.60000	42,355.20	2,000.00000	24,000.00		
TEMPORARY CURB RAMP, PERPENDICULAR	EACH						
0120 0225-0167680J	13,660.000	5.09000	69,529.40	3.00000	40,980.00		
TEMPORARY WALKS	SQFT						
0130 0225-0168000T	1,600.000	59.00000	94,400.00	62.00000	99,200.00		
FLAGGERS	HOUR						
0140 0280-0100000A	(1.000)	9,500.00000	9,500.00	18,000.00000	18,000.00		
EROSION CONTROL	LS						
0150 0280-0112500E	4.000	3,000.00000	12,000.00	1,000.00000	4,000.00		
CONCRETE WASHOUT FACILITY	EACH						
0160 0280-0114030E	18.000	75.00000	1,350.00	200.00000	3,600.00		
INLET PROTECTION, TYPE 3	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC Unit Price	 Ext Amount	(5) D & D CONCRETE AND UTILITIES INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0170 0294-0500000A	(1.000)	11,500.00000	11,500.00	16,000.00000	16,000.00		
LEAD COMPLIANCE PLAN	LS						
0180 0294-0600000A	(1.000)	2,500.00000	2,500.00	30,000.00000	30,000.00		
SEGREGATE AND STOCKPILE CONTAMINATED SOIL	LS						
0190 1999-9Z90000E	4.000	2,500.00000	10,000.00	1,000.00000	4,000.00		
PAINTED CONCRETE SAMPLING AND ANALYTICAL	EACH						
Section Totals:			$880,323.80		$1,046,737.00		
SECTION: 0002 ROADWORK							
0200 0305-0100000A	(1.000)	210,000.00000	210,000.00	80,000.00000	80,000.00		
CONSTRUCTION SURVEY WORK	LS						
0210 0310-0102000J	137.000	35.00000	4,795.00	90.00000	12,330.00		
REMOVAL OF WALKS AND DRIVEWAYS	SQYD						
0220 0310-0104000E	3.000	650.00000	1,950.00	2,000.00000	6,000.00		
REMOVAL OF INLETS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC Unit Price	 Ext Amount	(5) D & D CONCRETE AND UTILITIES INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0230 0310-0106000A	(1.000)	310,860.00000	310,860.00	200,000.00000	200,000.00		
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0240 0310-0119000F	4,884.000	2.00000	9,768.00	4.00000	19,536.00		
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0250 0320-0100000A	(1.000)	18,500.00000	18,500.00	42,000.00000	42,000.00		
CLEARING AND GRUBBING	ACRE						
0260 0330-0105000K	1,636.000	84.23000	137,800.28	60.00000	98,160.00		
GENERAL EXCAVATION	CUYD						
Section Totals:			$693,673.28		$458,026.00		
SECTION: 0003 DRAINAGE AND SEWERS							
0270 0415-0100000F	217.000	6.00000	1,302.00	12.00000	2,604.00		
MAINLINE VIDEO INSPECTION	FOOT						
0280 0445-010012AF	102.000	60.00000	6,120.00	100.00000	10,200.00		
12 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC Unit Price	 Ext Amount	(5) D & D CONCRETE AND UTILITIES INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0290 0445-035015BF	115.000	140.00000	16,100.00	400.00000	46,000.00		
15 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0300 0470-0309000E	5.000	2,000.00000	10,000.00	3,000.00000	15,000.00		
CONCRETE INLETS, TYPE CG-3	EACH						
0310 0490-0105000E	11.000	1,500.00000	16,500.00	1,000.00000	11,000.00		
ADJUSTING INLETS	EACH						
0320 0495-0100000J	22.000	85.00000	1,870.00	135.00000	2,970.00		
TRENCH RESURFACING	SQYD						
Section Totals:			$51,892.00		$87,774.00		
SECTION: 0004 BASES							
0330 0640-0100000M	1,818.000	0.01000	18.18	60.00000	109,080.00		
AGGREGATE BASE	TON						
Section Totals:			$18.18		$109,080.00		
SECTION: 0005 WEARING SURFACES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC Unit Price	 Ext Amount	(5) D & D CONCRETE AND UTILITIES INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0340 0740-0100000M	716.000	265.00000	189,740.00	350.00000	250,600.00		
COMMERCIAL ASPHALT CONCRETE PAVEMENT	TON						
0350 0759-0103000F	3,871.000	37.80000	146,323.80	60.00000	232,260.00		
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0360 0759-0110000F	2,150.000	32.04000	68,886.00	60.00000	129,000.00		
CONCRETE CURBS, STANDARD CURB	FOOT						
0370 0759-0126000J	292.000	16.00000	4,672.00	20.00000	5,840.00		
CONCRETE DRIVEWAYS	SQFT						
0380 0759-0128000J	30,686.000	13.73000	421,318.78	16.00000	490,976.00		
CONCRETE WALKS	SQFT						
0390 0759-0154100E	143.000	3,220.25000	460,495.75	1,600.00000	228,800.00		
EXTRA FOR CURB RAMPS	EACH						
0400 0759-0161000F	38.000	150.00000	5,700.00	120.00000	4,560.00		
METAL HANDRAIL, 2 RAILS	FOOT						
0410 0759-0510000J	1,329.000	31.25000	41,531.25	40.00000	53,160.00		
TRUNCATED DOMES ON NEW SURFACES	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC Unit Price	 Ext Amount	(5) D & D CONCRETE AND UTILITIES INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0420 1999-9Z90000J	446.000	38.26000	17,063.96	60.00000	26,760.00		
TRUNCATED DOMES ON NEW SURFACES - NATURAL PATINA	SQFT						
Section Totals:			$1,355,731.54		$1,421,956.00		
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0430 0856-0101000E	15.000	180.00000	2,700.00	250.00000	3,750.00		
PERMANENT SURFACE MOUNTED TUBULAR MARKERS	EACH						
0440 0860-0200000F	405.000	1.90000	769.50	3.00000	1,215.00		
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
0450 0867-0103100E	2.000	375.00000	750.00	500.00000	1,000.00		
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0460 0867-0145100J	471.000	14.75000	6,947.25	20.00000	9,420.00		
PAVEMENT BAR, TYPE B-HS	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC Unit Price	 Ext Amount	(5) D & D CONCRETE AND UTILITIES INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0470 0867-0173100E	1.000	650.00000	650.00	1,000.00000	1,000.00		
PAVEMENT LEGEND, TYPE B-HS: DISABLED PARKING	EACH						
Section Totals:			$11,816.75		$16,385.00		
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0480 0905-0101000A	(1.000)	2,500.00000	2,500.00	20,000.00000	20,000.00		
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0490 0920-0100000A	(2.300)	6,500.00000	6,500.00	2,000.00000	2,000.00		
SIGN SUPPORT FOOTINGS	CUYD						
0500 0930-0114000A	(1090.000)	2,500.00000	2,500.00	6,000.00000	6,000.00		
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
Section Totals:			$11,500.00		$28,000.00		
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MARCUM & SONS LLC Unit Price	 Ext Amount	(5) D & D CONCRETE AND UTILITIES INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0510 1040-0196000M	75.000	248.00000	18,600.00	150.00000	11,250.00		
ROCK MULCH	TON						
Section Totals:			$18,600.00		$11,250.00		
Contract Item Totals			$3,023,555.55		$3,179,208.00		

( ) indicates item is bid as Lump Sum