Oregon Department of Transportation

Tabulation of Bids

Call Order: 001 **Contract ID:** 15216 **Counties:** MULTNOMAH

Letting Date: September 24, 2020 **Region:** 1 **Aid #:** S123(022)

Project: US30BY (LOMBARD): N FISKE AVE - N BOSTON AVE

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV21124693	CORPAC CONSTRUCTION COMPANY	$7,699,267.70	100.00%
2	CV30016818	EMERY & SONS CONSTRUCTION GROUP LLC	$7,835,749.60	101.77%
3	CV20006245	MOORE EXCAVATION INC	$8,169,911.60	106.11%
4	CV20006956	JAMES W FOWLER CO	$8,208,971.09	106.62%
5	CV20014685	BRIX PAVING NORTHWEST INC	$8,371,861.60	108.74%
6	CV20007527	WILDISH STANDARD PAVING CO	$8,380,054.36	108.84%
7	CV20007047	MJ HUGHES CONSTRUCTION INC	$8,878,218.20	115.31%
8	CV20011115	CARTER & COMPANY INC	$9,229,211.27	119.87%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	940.000	20.00000	18,800.00	20.00000	18,800.00	20.00000	18,800.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	769,800.00000	769,800.00	713,150.00000	713,150.00	760,000.00000	760,000.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	235,000.00000	235,000.00	290,000.00000	290,000.00	215,000.00000	215,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	1,690.000	18.35000	31,011.50	23.75000	40,137.50	18.00000	30,420.00
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	42.000	40.00000	1,680.00	53.50000	2,247.00	65.00000	2,730.00
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	28.000	125.00000	3,500.00	280.00000	7,840.00	200.00000	5,600.00
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0138000E	2.000	35,000.00000	70,000.00	12,500.00000	25,000.00	35,000.00000	70,000.00
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0141600F	3,000.000	16.50000	49,500.00	16.50000	49,500.00	25.00000	75,000.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0090 0225-0145000E	148.000	35.00000	5,180.00	61.50000	9,102.00	56.00000	8,288.00
TEMPORARY PLASTIC DRUMS	EACH						
0100 0225-0148000E	4,000.000	2.75000	11,000.00	3.00000	12,000.00	3.25000	13,000.00
TEMPORARY REFLECTIVE PAVEMENT MARKERS	EACH						
0110 0225-0150000F	13,260.000	0.50000	6,630.00	0.50000	6,630.00	0.55000	7,293.00
TEMPORARY REMOVABLE TAPE	FOOT						
0120 0225-0153000F	68,540.000	0.25000	17,135.00	0.25000	17,135.00	0.25000	17,135.00
TEMPORARY STRIPING	FOOT						
0130 0225-0153100E	33.000	55.00000	1,815.00	59.00000	1,947.00	60.00000	1,980.00
TEMPORARY PAVEMENT LEGENDS	EACH						
0140 0225-0154000F	51,378.000	0.45000	23,120.10	0.45000	23,120.10	0.45000	23,120.10
STRIPE REMOVAL	FOOT						
0150 0225-0155100J	108.000	6.00000	648.00	6.50000	702.00	6.50000	702.00
LEGEND REMOVAL	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0158000A	(1.000)	143,700.00000	143,700.00	116,000.00000	116,000.00	125,000.00000	125,000.00
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND CHAUTAUQUA BLVD	LS						
0170 0225-0158000A	(1.000)	143,500.00000	143,500.00	116,000.00000	116,000.00	125,000.00000	125,000.00
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND N FISKE AVENUE	LS						
0180 0225-0158000A	(1.000)	97,676.00000	97,676.00	104,000.00000	104,000.00	105,000.00000	105,000.00
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND N GREELEY AVENUE	LS						
0190 0225-0158000A	(1.000)	88,264.00000	88,264.00	94,250.00000	94,250.00	95,000.00000	95,000.00
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND N PENINSULAR AVENUE	LS						
0200 0225-0158000A	(1.000)	29,375.00000	29,375.00	31,375.00000	31,375.00	32,000.00000	32,000.00
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND N WOOLSEY AVENUE	LS						
0210 0225-0158000A	(1.000)	103,452.00000	103,452.00	110,500.00000	110,500.00	115,000.00000	115,000.00
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND WABASH AVENUE	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0162000E SEQUENTIAL ARROW SIGNS	3.000 EACH	3,500.00000	10,500.00	3,100.00000	9,300.00	2,000.00000	6,000.00
0230 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	5.000 EACH	14,500.00000	72,500.00	17,750.00000	88,750.00	16,000.00000	80,000.00
0240 0225-0167670E TEMPORARY CURB RAMP, PARALLEL	196.000 EACH	800.00000	156,800.00	560.00000	109,760.00	900.00000	176,400.00
0250 0225-0167680J TEMPORARY WALKS	1,000.000 SQFT	55.00000	55,000.00	14.00000	14,000.00	7.00000	7,000.00
0260 0225-0168000T FLAGGERS	1,700.000 HOUR	58.00000	98,600.00	65.00000	110,500.00	60.00000	102,000.00
0270 0225-0168100E FLAGGER STATION LIGHTING	6.000 EACH	1,500.00000	9,000.00	1,750.00000	10,500.00	4,500.00000	27,000.00
0280 0225-0169000E TRAFFIC CONTROL SUPERVISOR	320.000 EACH	504.00000	161,280.00	350.00000	112,000.00	475.00000	152,000.00
0290 0280-0100000A EROSION CONTROL	(1.000) LS	25,000.00000	25,000.00	42,000.00000	42,000.00	20,000.00000	20,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0280-0114030E	89.000	75.00000	6,675.00	100.00000	8,900.00	100.00000	8,900.00
INLET PROTECTION, TYPE 3	EACH						
0310 0280-0115020F	15.000	8.00000	120.00	76.00000	1,140.00	15.00000	225.00
SEDIMENT BARRIER, TYPE 2	FOOT						
0320 0290-0100000A	(1.000)	1,000.00000	1,000.00	870.00000	870.00	1,000.00000	1,000.00
POLLUTION CONTROL PLAN	LS						
0330 0294-0200010M	290.000	150.00000	43,500.00	110.00000	31,900.00	110.00000	31,900.00
CONTAMINATED SOIL DISPOSAL	TON						
0340 0294-0500000A	(1.000)	1,250.00000	1,250.00	868.00000	868.00	1,200.00000	1,200.00
LEAD COMPLIANCE PLAN	LS						
Section Totals:			$2,492,011.60		$2,329,923.60		$2,459,693.10
SECTION: 0002 ROADWORK							
0350 0305-0100000A	(1.000)	95,000.00000	95,000.00	105,000.00000	105,000.00	100,000.00000	100,000.00
CONSTRUCTION SURVEY WORK	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0360 0310-0106000A	(1.000)	125,000.00000	125,000.00	27,500.00000	27,500.00	50,000.00000	50,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0370 0310-0106100J	5,420.000	38.00000	205,960.00	33.50000	181,570.00	28.00000	151,760.00
REMOVAL OF CURB RAMP, WALK, CURB, SURFACING	SQYD						
0380 0310-0119000F	9,100.000	5.00000	45,500.00	10.00000	91,000.00	8.00000	72,800.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0390 0320-0100000A	(1.000)	12,500.00000	12,500.00	14,500.00000	14,500.00	28,000.00000	28,000.00
CLEARING AND GRUBBING	ACRE						
0400 0330-0105000K	1,000.000	45.00000	45,000.00	50.00000	50,000.00	68.00000	68,000.00
GENERAL EXCAVATION	CUYD						
0410 0350-0105000J	7,100.000	1.25000	8,875.00	1.00000	7,100.00	0.90000	6,390.00
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$537,835.00		$476,670.00		$476,950.00

SECTION: 0003 DRAINAGE AND SEWERS

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0420 0415-0100000F	87.000	5.00000	435.00	2.00000	174.00	21.00000	1,827.00
MAINLINE VIDEO INSPECTION	FOOT						
0430 0445-035012AF	87.000	95.00000	8,265.00	365.00000	31,755.00	210.00000	18,270.00
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0440 0470-0307000E	8.000	2,150.00000	17,200.00	2,700.00000	21,600.00	3,200.00000	25,600.00
CONCRETE INLETS, TYPE CG-2	EACH						
0450 0470-0315000E	1.000	2,150.00000	2,150.00	2,700.00000	2,700.00	3,200.00000	3,200.00
CONCRETE INLETS, TYPE G-2	EACH						
0460 0490-0100000E	69.000	500.00000	34,500.00	200.00000	13,800.00	80.00000	5,520.00
ADJUSTING BOXES	EACH						
0470 0490-0104000E	7.000	2,500.00000	17,500.00	1,425.00000	9,975.00	1,900.00000	13,300.00
CONNECTION TO EXISTING STRUCTURES	EACH						
0480 0490-0120000E	76.000	1,850.00000	140,600.00	700.00000	53,200.00	900.00000	68,400.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
0490 0495-0100000J	396.000	150.00000	59,400.00	116.00000	45,936.00	55.00000	21,780.00
TRENCH RESURFACING	SQYD						
Section Totals:			$280,050.00		$179,140.00		$157,897.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) EMERY & SONS CONSTRUCTION GROUP LLC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0004 BASES							
0500 0620-0104000J	8,800.000	6.50000	57,200.00	5.65000	49,720.00	6.00000	52,800.00
COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	SQYD						
0510 0620-0113000J	34,300.000	3.00000	102,900.00	5.25000	180,075.00	6.00000	205,800.00
COLD PLANE PAVEMENT REMOVAL, 2 - 5 INCHES DEEP	SQYD						
0520 0640-0100000M	4,100.000	32.50000	133,250.00	23.00000	94,300.00	47.00000	192,700.00
AGGREGATE BASE	TON						
Section Totals:			$293,350.00		$324,095.00		$451,300.00
SECTION: 0005 WEARING SURFACES							
0530 0730-0100000M	28.000	375.00000	10,500.00	1.00000	28.00	1.00000	28.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0540 0745-0302000M	950.000	225.00000	213,750.00	200.00000	190,000.00	182.00000	172,900.00
LEVEL 3, 1/2 INCH ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0550 0745-0331000M	4,700.000	85.50000	401,850.00	94.00000	441,800.00	98.00000	460,600.00
LEVEL 3, 1/2 INCH ACP IN LEVELING	TON						
0560 0745-0402000M	5,700.000	87.50000	498,750.00	94.00000	535,800.00	98.00000	558,600.00
LEVEL 4, 1/2 INCH ACP	TON						
0570 0745-0620100M	520.000	1.00000	520.00	1.00000	520.00	1.00000	520.00
PG 64-22ER ASPHALT IN 1/2 INCH ACP	TON						
0580 0745-0640100M	340.000	1.00000	340.00	1.00000	340.00	1.00000	340.00
PG 70-22ER ASPHALT IN 1/2 INCH ACP	TON						
0590 0748-0112000J	2,600.000	125.00000	325,000.00	54.25000	141,050.00	120.00000	312,000.00
21 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
0600 0749-0100000E	33.000	900.00000	29,700.00	2,200.00000	72,600.00	1,600.00000	52,800.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0610 0749-0114000J	200.000	5.50000	1,100.00	22.00000	4,400.00	21.00000	4,200.00
ASPHALT WALKS	SQFT						
0620 0749-0116000J	743.000	5.50000	4,086.50	16.00000	11,888.00	15.00000	11,145.00
ASPHALT SLOPE PAVING	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0630 0755-0115000J	100.000	154.80000	15,480.00	145.00000	14,500.00	200.00000	20,000.00
REINFORCED CONCRETE PAVEMENT 10 INCHES THICK	SQYD						
0640 0756-0101000J	300.000	101.20000	30,360.00	120.00000	36,000.00	145.00000	43,500.00
PLAIN CONCRETE PAVEMENT, UNDOWELED, 6 INCHES THICK	SQYD						
0650 0759-0103000F	4,400.000	33.40000	146,960.00	52.00000	228,800.00	43.00000	189,200.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0660 0759-0110000F	1,200.000	27.50000	33,000.00	41.00000	49,200.00	37.00000	44,400.00
CONCRETE CURBS, STANDARD CURB	FOOT						
0670 0759-0122000J	700.000	11.35000	7,945.00	22.00000	15,400.00	21.00000	14,700.00
CONCRETE ISLANDS	SQFT						
0680 0759-0126000J	6,400.000	9.65000	61,760.00	12.50000	80,000.00	13.00000	83,200.00
CONCRETE DRIVEWAYS	SQFT						
0690 0759-0128000J	37,000.000	5.85000	216,450.00	10.50000	388,500.00	8.25000	305,250.00
CONCRETE WALKS	SQFT						
0700 0759-0154100E	177.000	1,049.00000	185,673.00	800.00000	141,600.00	1,300.00000	230,100.00
EXTRA FOR CURB RAMPS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0710 0759-0510000J	1,900.000	20.00000	38,000.00	43.25000	82,175.00	22.00000	41,800.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						
0720 0759-0800000J	10,500.000	14.40000	151,200.00	17.75000	186,375.00	18.00000	189,000.00
BUS PADS	SQFT						
Section Totals:			$2,372,424.50		$2,620,976.00		$2,734,283.00
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0730 0815-0100000E	7.000	500.00000	3,500.00	1,100.00000	7,700.00	1,200.00000	8,400.00
BOLLARDS	EACH						
0740 0855-0103000E	33.000	8.00000	264.00	8.50000	280.50	9.00000	297.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	EACH						
0750 0860-0200000F	710.000	1.00000	710.00	1.00000	710.00	1.00000	710.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
0760 0865-0116600F	52,000.000	1.00000	52,000.00	1.00000	52,000.00	1.25000	65,000.00
THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0770 0867-0103000E	56.000	285.00000	15,960.00	300.00000	16,800.00	300.00000	16,800.00
PAVEMENT LEGEND, TYPE B: ARROWS	EACH						
0780 0867-0107000E	1.000	375.00000	375.00	400.00000	400.00	400.00000	400.00
PAVEMENT LEGEND, TYPE B: "ONLY"	EACH						
0790 0867-0131000E	44.000	270.00000	11,880.00	290.00000	12,760.00	300.00000	13,200.00
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
0800 0867-0145000J	2,300.000	5.75000	13,225.00	6.00000	13,800.00	6.00000	13,800.00
PAVEMENT BAR, TYPE B	SQFT						
0810 0867-0145100J	290.000	13.10000	3,799.00	14.00000	4,060.00	14.00000	4,060.00
PAVEMENT BAR, TYPE B-HS	SQFT						
0820 0868-0100000J	190.000	13.75000	2,612.50	14.75000	2,802.50	15.00000	2,850.00
GREEN BICYCLE LANE, PREFORMED THERMOPLASTIC FILM	SQFT						
0830 0869-0200000F	794.000	2.15000	1,707.10	2.50000	1,985.00	2.25000	1,786.50
CURB MARKING, PAINT	FOOT						
Section Totals:			$106,032.60		$113,298.00		$127,303.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0840 0902-0101000E	20.000	600.00000	12,000.00	800.00000	16,000.00	650.00000	13,000.00
CROSSWALK CLOSURE SUPPORTS	EACH						
0850 0905-0100000A	(1.000)	4,500.00000	4,500.00	2,000.00000	2,000.00	5,000.00000	5,000.00
REMOVE EXISTING SIGNS	LS						
0860 0905-0101000A	(1.000)	900.00000	900.00	9,500.00000	9,500.00	1,000.00000	1,000.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0870 0920-0100000A	(7.000)	15,500.00000	15,500.00	37,500.00000	37,500.00	17,000.00000	17,000.00
SIGN SUPPORT FOOTINGS	CUYD						
0880 0930-0113000A	(43.000)	13,000.00000	13,000.00	11,800.00000	11,800.00	14,000.00000	14,000.00
PIPE BREAKAWAY SIGN SUPPORTS	LB						
0890 0930-0114000A	(1100.000)	4,400.00000	4,400.00	5,550.00000	5,550.00	5,000.00000	5,000.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0900 0930-0117000A	(3300.000)	11,500.00000	11,500.00	31,000.00000	31,000.00	12,500.00000	12,500.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0910 0940-0202000J	1,640.000	19.50000	31,980.00	26.75000	43,870.00	20.00000	32,800.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0920 0950-0101000A	(1.000)	4,311.00000	4,311.00	4,600.00000	4,600.00	5,000.00000	5,000.00
REMOVAL OF ELECTRICAL SYSTEMS, HALF SIGNAL AT DRUMMOND AVENUE	LS						
0930 0963-0101000F	103.000	647.00000	66,641.00	700.00000	72,100.00	700.00000	72,100.00
36 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
0940 0963-0102000F	119.000	671.00000	79,849.00	715.00000	85,085.00	700.00000	83,300.00
42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
0950 0990-0101000A	(1.000)	200,046.00000	200,046.00	214,000.00000	214,000.00	215,000.00000	215,000.00
TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND CHAUTAUQUA BLVD	EACH						
0960 0990-0101000A	(1.000)	192,343.00000	192,343.00	205,000.00000	205,000.00	210,000.00000	210,000.00
TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND N FISKE AVENUE	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0970 0990-0101000A TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND N GREELEY AVENUE	(1.000) EACH	183,430.00000	183,430.00	196,000.00000	196,000.00	200,000.00000	200,000.00
0980 0990-0101000A TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND N PENINSULAR AVENUE	(1.000) EACH	169,156.00000	169,156.00	180,000.00000	180,000.00	190,000.00000	190,000.00
0990 0990-0101000A TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND WABASH AVENUE	(1.000) EACH	192,243.00000	192,243.00	206,000.00000	206,000.00	210,000.00000	210,000.00
1000 0990-0101000A TRAFFIC SIGNAL MODIFICATION, N LOMBARD STREET AND N WOOLSEY	(1.000) EACH	112,600.00000	112,600.00	120,000.00000	120,000.00	120,000.00000	120,000.00
1010 0990-0106000A FLASHING BEACON INSTALLATION, N LOMBARD STREET AND N DELAWARE AVENUE	(1.000) EACH	63,727.00000	63,727.00	68,000.00000	68,000.00	70,000.00000	70,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1020 0990-0106000A	(1.000)	59,121.00000	59,121.00	63,000.00000	63,000.00	70,000.00000	70,000.00
FLASHING BEACON INSTALLATION, N LOMBARD STREET AND N EMERALD AVENUE	EACH						
1030 1999-9Z90000A	(1.000)	12,933.00000	12,933.00	13,800.00000	13,800.00	14,000.00000	14,000.00
FIBER OPTIC CABLE	LS						
1040 1999-9Z90000A	(1.000)	124,833.00000	124,833.00	133,500.00000	133,500.00	135,000.00000	135,000.00
FIBER OPTIC SYSTEM INSTALLATION	LS						
1050 1999-9Z90000A	(1.000)	6,300.00000	6,300.00	6,800.00000	6,800.00	7,000.00000	7,000.00
FIBER OPTIC TESTING	LS						
1060 1999-9Z90000E	30.000	245.00000	7,350.00	450.00000	13,500.00	275.00000	8,250.00
PIPE BREAKAWAY SIGN SUPPORT ANCHOR FOOTING	EACH						
1070 1999-9Z90000E	13.000	335.00000	4,355.00	450.00000	5,850.00	370.00000	4,810.00
PIPE BREAKAWAY SIGN SUPPORT DOME FOOTING	EACH						
1080 1999-9Z90000F	14.000	1,653.00000	23,142.00	1,765.00000	24,710.00	1,800.00000	25,200.00
54 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT FOUNDATION	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY		(2) EMERY & SONS CONSTRUCTION GROUP LLC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$1,596,160.00		$1,769,165.00		$1,739,960.00
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1090 1030-0138000J	560.000	4.00000	2,240.00	4.25000	2,380.00	4.25000	2,380.00
LAWN SEEDING	SQYD						
1100 1040-0101000K	120.000	60.00000	7,200.00	64.00000	7,680.00	65.00000	7,800.00
TOPSOIL	CUYD						
1110 1040-0130000E	6.000	1,500.00000	9,000.00	1,580.00000	9,480.00	1,550.00000	9,300.00
DECIDUOUS TREES, 2 INCH CALIPER	EACH						
1120 1040-0190000K	17.000	80.00000	1,360.00	86.00000	1,462.00	85.00000	1,445.00
BARK MULCH	CUYD						
Section Totals:			$19,800.00		$21,002.00		$20,925.00
SECTION: 0009 ADDED BID ITEMS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) CORPAC CONSTRUCTION COMPANY Unit Price	 Ext Amount	(2) EMERY & SONS CONSTRUCTION GROUP LLC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0009 ADDED BID ITEMS							
1130 1999-9Z90000E IN-STREET FLEXIBLE SIGN SUPPORT, FIXED BASE WITH QUICK RELEASE	4.000 EACH	401.00000	1,604.00	370.00000	1,480.00	400.00000	1,600.00
Section Totals:			$1,604.00		$1,480.00		$1,600.00
Contract Item Totals			**$7,699,267.70**		**$7,835,749.60**		**$8,169,911.60**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	940.000	20.00000	18,800.00	20.00000	18,800.00	20.00000	18,800.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	795,000.00000	795,000.00	790,000.00000	790,000.00	838,000.00000	838,000.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	182,216.15000	182,216.15	500,000.00000	500,000.00	150,000.00000	150,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	1,690.000	18.43000	31,146.70	10.00000	16,900.00	18.00000	30,420.00
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	42.000	44.01000	1,848.42	33.00000	1,386.00	25.00000	1,050.00
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	28.000	137.52000	3,850.56	185.00000	5,180.00	50.00000	1,400.00
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0138000E	2.000	19,232.42000	38,464.84	40,000.00000	80,000.00	15,000.00000	30,000.00
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0141600F	3,000.000	22.34000	67,020.00	18.00000	54,000.00	40.00000	120,000.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0090 0225-0145000E	148.000	38.51000	5,699.48	30.00000	4,440.00	100.00000	14,800.00
TEMPORARY PLASTIC DRUMS	EACH						
0100 0225-0148000E	4,000.000	3.03000	12,120.00	3.00000	12,000.00	0.01000	40.00
TEMPORARY REFLECTIVE PAVEMENT MARKERS	EACH						
0110 0225-0150000F	13,260.000	0.55000	7,293.00	0.55000	7,293.00	0.50000	6,630.00
TEMPORARY REMOVABLE TAPE	FOOT						
0120 0225-0153000F	68,540.000	0.26000	17,820.40	0.30000	20,562.00	0.17000	11,651.80
TEMPORARY STRIPING	FOOT						
0130 0225-0153100E	33.000	60.51000	1,996.83	60.00000	1,980.00	40.00000	1,320.00
TEMPORARY PAVEMENT LEGENDS	EACH						
0140 0225-0154000F	51,378.000	0.44000	22,606.32	0.50000	25,689.00	0.36000	18,496.08
STRIPE REMOVAL	FOOT						
0150 0225-0155100J	108.000	6.60000	712.80	7.00000	756.00	3.00000	324.00
LEGEND REMOVAL	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0158000A	(1.000)	121,904.54000	121,904.54	120,000.00000	120,000.00	135,000.00000	135,000.00
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND CHAUTAUQUA BLVD	LS						
0170 0225-0158000A	(1.000)	121,684.51000	121,684.51	120,000.00000	120,000.00	135,000.00000	135,000.00
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND N FISKE AVENUE	LS						
0180 0225-0158000A	(1.000)	109,802.39000	109,802.39	108,000.00000	108,000.00	125,000.00000	125,000.00
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND N GREELEY AVENUE	LS						
0190 0225-0158000A	(1.000)	99,212.27000	99,212.27	97,500.00000	97,500.00	115,000.00000	115,000.00
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND N PENINSULAR AVENUE	LS						
0200 0225-0158000A	(1.000)	34,422.86000	34,422.86	32,500.00000	32,500.00	40,000.00000	40,000.00
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND N WOOLSEY AVENUE	LS						
0210 0225-0158000A	(1.000)	115,922.04000	115,922.04	115,000.00000	115,000.00	130,000.00000	130,000.00
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND WABASH AVENUE	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0162000E	3.000	5,165.28000	15,495.84	1,500.00000	4,500.00	5,000.00000	15,000.00
SEQUENTIAL ARROW SIGNS	EACH						
0230 0225-0164000E	5.000	17,474.03000	87,370.15	9,000.00000	45,000.00	15,000.00000	75,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0240 0225-0167670E	196.000	227.52000	44,593.92	550.00000	107,800.00	0.01000	1.96
TEMPORARY CURB RAMP, PARALLEL	EACH						
0250 0225-0167680J	1,000.000	21.04000	21,040.00	6.00000	6,000.00	15.00000	15,000.00
TEMPORARY WALKS	SQFT						
0260 0225-0168000T	1,700.000	65.96000	112,132.00	62.00000	105,400.00	65.00000	110,500.00
FLAGGERS	HOUR						
0270 0225-0168100E	6.000	3,144.78000	18,868.68	1,650.00000	9,900.00	0.01000	0.06
FLAGGER STATION LIGHTING	EACH						
0280 0225-0169000E	320.000	686.73000	219,753.60	675.00000	216,000.00	0.01000	3.20
TRAFFIC CONTROL SUPERVISOR	EACH						
0290 0280-0100000A	(1.000)	9,235.81000	9,235.81	5,500.00000	5,500.00	0.01000	0.01
EROSION CONTROL	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0280-0114030E	89.000	104.52000	9,302.28	125.00000	11,125.00	0.01000	0.89
INLET PROTECTION, TYPE 3	EACH						
0310 0280-0115020F	15.000	8.80000	132.00	10.00000	150.00	30.00000	450.00
SEDIMENT BARRIER, TYPE 2	FOOT						
0320 0290-0100000A	(1.000)	2,094.67000	2,094.67	2,000.00000	2,000.00	0.01000	0.01
POLLUTION CONTROL PLAN	LS						
0330 0294-0200010M	290.000	232.01000	67,282.90	135.00000	39,150.00	80.00000	23,200.00
CONTAMINATED SOIL DISPOSAL	TON						
0340 0294-0500000A	(1.000)	4,333.10000	4,333.10	1,500.00000	1,500.00	0.01000	0.01
LEAD COMPLIANCE PLAN	LS						
Section Totals:			$2,421,179.06		$2,686,011.00		$2,162,088.02
SECTION: 0002 ROADWORK							
0350 0305-0100000A	(1.000)	161,145.61000	161,145.61	100,000.00000	100,000.00	90,000.00000	90,000.00
CONSTRUCTION SURVEY WORK	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0360 0310-0106000A	(1.000)	17,736.33000	17,736.33	11,000.00000	11,000.00	15,000.00000	15,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0370 0310-0106100J	5,420.000	19.86000	107,641.20	89.00000	482,380.00	30.00000	162,600.00
REMOVAL OF CURB RAMP, WALK, CURB, SURFACING	SQYD						
0380 0310-0119000F	9,100.000	4.10000	37,310.00	2.75000	25,025.00	5.00000	45,500.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0390 0320-0100000A	(1.000)	4,759.13000	4,759.13	55,500.00000	55,500.00	13,000.00000	13,000.00
CLEARING AND GRUBBING	ACRE						
0400 0330-0105000K	1,000.000	186.37000	186,370.00	77.50000	77,500.00	62.00000	62,000.00
GENERAL EXCAVATION	CUYD						
0410 0350-0105000J	7,100.000	1.47000	10,437.00	2.00000	14,200.00	0.01000	71.00
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$525,399.27		$765,605.00		$388,171.00
SECTION: 0003 DRAINAGE AND SEWERS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0420 0415-0100000F	87.000	35.43000	3,082.41	21.00000	1,827.00	20.00000	1,740.00
MAINLINE VIDEO INSPECTION	FOOT						
0430 0445-035012AF	87.000	217.56000	18,927.72	165.00000	14,355.00	400.00000	34,800.00
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0440 0470-0307000E	8.000	2,385.26000	19,082.08	2,800.00000	22,400.00	4,000.00000	32,000.00
CONCRETE INLETS, TYPE CG-2	EACH						
0450 0470-0315000E	1.000	2,297.09000	2,297.09	2,800.00000	2,800.00	4,000.00000	4,000.00
CONCRETE INLETS, TYPE G-2	EACH						
0460 0490-0100000E	69.000	450.42000	31,078.98	125.00000	8,625.00	700.00000	48,300.00
ADJUSTING BOXES	EACH						
0470 0490-0104000E	7.000	1,067.50000	7,472.50	1,500.00000	10,500.00	1,500.00000	10,500.00
CONNECTION TO EXISTING STRUCTURES	EACH						
0480 0490-0120000E	76.000	1,942.77000	147,650.52	1,000.00000	76,000.00	1,600.00000	121,600.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
0490 0495-0100000J	396.000	108.14000	42,823.44	100.00000	39,600.00	0.01000	3.96
TRENCH RESURFACING	SQYD						
Section Totals:			$272,414.74		$176,107.00		$252,943.96

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO Unit Price	 Ext Amount	(5) BRIX PAVING NORTHWEST INC Unit Price	 Ext Amount	(6) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0004 BASES							
0500 0620-0104000J	8,800.000	5.54000	48,752.00	3.50000	30,800.00	4.00000	35,200.00
COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	SQYD						
0510 0620-0113000J	34,300.000	4.68000	160,524.00	4.15000	142,345.00	4.50000	154,350.00
COLD PLANE PAVEMENT REMOVAL, 2 - 5 INCHES DEEP	SQYD						
0520 0640-0100000M	4,100.000	68.58000	281,178.00	53.00000	217,300.00	0.01000	41.00
AGGREGATE BASE	TON						
Section Totals:			$490,454.00		$390,445.00		$189,591.00
SECTION: 0005 WEARING SURFACES							
0530 0730-0100000M	28.000	1.10000	30.80	350.00000	9,800.00	0.01000	0.28
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0540 0745-0302000M	950.000	207.93000	197,533.50	170.00000	161,500.00	250.00000	237,500.00
LEVEL 3, 1/2 INCH ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0550 0745-0331000M	4,700.000	96.82000	455,054.00	82.00000	385,400.00	97.00000	455,900.00
LEVEL 3, 1/2 INCH ACP IN LEVELING	TON						
0560 0745-0402000M	5,700.000	96.82000	551,874.00	82.00000	467,400.00	99.00000	564,300.00
LEVEL 4, 1/2 INCH ACP	TON						
0570 0745-0620100M	520.000	1.10000	572.00	0.01000	5.20	0.01000	5.20
PG 64-22ER ASPHALT IN 1/2 INCH ACP	TON						
0580 0745-0640100M	340.000	1.10000	374.00	0.01000	3.40	0.01000	3.40
PG 70-22ER ASPHALT IN 1/2 INCH ACP	TON						
0590 0748-0112000J	2,600.000	64.81000	168,506.00	110.00000	286,000.00	0.01000	26.00
21 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
0600 0749-0100000E	33.000	1,375.24000	45,382.92	850.00000	28,050.00	1,500.00000	49,500.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0610 0749-0114000J	200.000	34.35000	6,870.00	6.00000	1,200.00	40.00000	8,000.00
ASPHALT WALKS	SQFT						
0620 0749-0116000J	743.000	13.75000	10,216.25	6.00000	4,458.00	25.00000	18,575.00
ASPHALT SLOPE PAVING	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0630 0755-0115000J	100.000	248.15000	24,815.00	205.00000	20,500.00	200.00000	20,000.00
REINFORCED CONCRETE PAVEMENT 10 INCHES THICK	SQYD						
0640 0756-0101000J	300.000	181.01000	54,303.00	93.00000	27,900.00	200.00000	60,000.00
PLAIN CONCRETE PAVEMENT, UNDOWELED, 6 INCHES THICK	SQYD						
0650 0759-0103000F	4,400.000	37.16000	163,504.00	38.00000	167,200.00	45.00000	198,000.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0660 0759-0110000F	1,200.000	30.62000	36,744.00	25.00000	30,000.00	45.00000	54,000.00
CONCRETE CURBS, STANDARD CURB	FOOT						
0670 0759-0122000J	700.000	12.50000	8,750.00	23.00000	16,100.00	25.00000	17,500.00
CONCRETE ISLANDS	SQFT						
0680 0759-0126000J	6,400.000	11.29000	72,256.00	12.00000	76,800.00	19.00000	121,600.00
CONCRETE DRIVEWAYS	SQFT						
0690 0759-0128000J	37,000.000	7.50000	277,500.00	10.50000	388,500.00	21.00000	777,000.00
CONCRETE WALKS	SQFT						
0700 0759-0154100E	177.000	1,154.11000	204,277.47	650.00000	115,050.00	2,500.00000	442,500.00
EXTRA FOR CURB RAMPS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0710 0759-0510000J	1,900.000	22.00000	41,800.00	28.00000	53,200.00	40.00000	76,000.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						
0720 0759-0800000J	10,500.000	23.58000	247,590.00	20.00000	210,000.00	20.00000	210,000.00
BUS PADS	SQFT						
Section Totals:			$2,567,952.94		$2,449,066.60		$3,310,409.88
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0730 0815-0100000E	7.000	715.13000	5,005.91	725.00000	5,075.00	800.00000	5,600.00
BOLLARDS	EACH						
0740 0855-0103000E	33.000	8.80000	290.40	9.00000	297.00	12.00000	396.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	EACH						
0750 0860-0200000F	710.000	1.05000	745.50	1.00000	710.00	1.00000	710.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
0760 0865-0116600F	52,000.000	1.09000	56,680.00	1.00000	52,000.00	0.97000	50,440.00
THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0770 0867-0103000E	56.000	313.55000	17,558.80	325.00000	18,200.00	235.00000	13,160.00
PAVEMENT LEGEND, TYPE B: ARROWS	EACH						
0780 0867-0107000E	1.000	412.58000	412.58	425.00000	425.00	375.00000	375.00
PAVEMENT LEGEND, TYPE B: "ONLY"	EACH						
0790 0867-0131000E	44.000	295.95000	13,021.80	300.00000	13,200.00	225.00000	9,900.00
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
0800 0867-0145000J	2,300.000	6.33000	14,559.00	6.50000	14,950.00	8.00000	18,400.00
PAVEMENT BAR, TYPE B	SQFT						
0810 0867-0145100J	290.000	14.41000	4,178.90	15.00000	4,350.00	8.00000	2,320.00
PAVEMENT BAR, TYPE B-HS	SQFT						
0820 0868-0100000J	190.000	15.13000	2,874.70	15.00000	2,850.00	9.25000	1,757.50
GREEN BICYCLE LANE, PREFORMED THERMOPLASTIC FILM	SQFT						
0830 0869-0200000F	794.000	2.37000	1,881.78	2.50000	1,985.00	3.00000	2,382.00
CURB MARKING, PAINT	FOOT						
Section Totals:			$117,209.37		$114,042.00		$105,440.50

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0840 0902-0101000E	20.000	660.12000	13,202.40	675.00000	13,500.00	1,000.00000	20,000.00
CROSSWALK CLOSURE SUPPORTS	EACH						
0850 0905-0100000A	(1.000)	4,950.88000	4,950.88	5,000.00000	5,000.00	6,000.00000	6,000.00
REMOVE EXISTING SIGNS	LS						
0860 0905-0101000A	(1.000)	990.20000	990.20	1,000.00000	1,000.00	2,000.00000	2,000.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0870 0920-0100000A	(7.000)	17,053.03000	17,053.03	17,500.00000	17,500.00	20,000.00000	20,000.00
SIGN SUPPORT FOOTINGS	CUYD						
0880 0930-0113000A	(43.000)	14,302.55000	14,302.55	14,500.00000	14,500.00	18,000.00000	18,000.00
PIPE BREAKAWAY SIGN SUPPORTS	LB						
0890 0930-0114000A	(1100.000)	4,840.86000	4,840.86	5,000.00000	5,000.00	6,000.00000	6,000.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0900 0930-0117000A	(3300.000)	12,652.25000	12,652.25	13,000.00000	13,000.00	16,000.00000	16,000.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0910 0940-0202000J	1,640.000	21.45000	35,178.00	22.00000	36,080.00	20.00000	32,800.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0920 0950-0101000A	(1.000)	7,310.86000	7,310.86	5,000.00000	5,000.00	6,000.00000	6,000.00
REMOVAL OF ELECTRICAL SYSTEMS, HALF SIGNAL AT DRUMMOND AVENUE	LS						
0930 0963-0101000F	103.000	770.82000	79,394.46	715.00000	73,645.00	900.00000	92,700.00
36 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
0940 0963-0102000F	119.000	789.29000	93,925.51	750.00000	89,250.00	1,000.00000	119,000.00
42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
0950 0990-0101000A	(1.000)	221,373.62000	221,373.62	220,000.00000	220,000.00	235,000.00000	235,000.00
TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND CHAUTAUQUA BLVD	EACH						
0960 0990-0101000A	(1.000)	212,898.82000	212,898.82	212,000.00000	212,000.00	225,000.00000	225,000.00
TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND N FISKE AVENUE	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0970 0990-0101000A	(1.000)	203,327.87000	203,327.87	203,000.00000	203,000.00	215,000.00000	215,000.00
TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND N GREELEY AVENUE	EACH						
0980 0990-0101000A	(1.000)	187,388.59000	187,388.59	187,000.00000	187,000.00	200,000.00000	200,000.00
TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND N PENINSULAR AVENUE	EACH						
0990 0990-0101000A	(1.000)	212,788.80000	212,788.80	213,000.00000	213,000.00	225,000.00000	225,000.00
TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND WABASH AVENUE	EACH						
1000 0990-0101000A	(1.000)	125,165.94000	125,165.94	125,000.00000	125,000.00	140,000.00000	140,000.00
TRAFFIC SIGNAL MODIFICATION, N LOMBARD STREET AND N WOOLSEY	EACH						
1010 0990-0106000A	(1.000)	72,680.05000	72,680.05	70,000.00000	70,000.00	75,000.00000	75,000.00
FLASHING BEACON INSTALLATION, N LOMBARD STREET AND N DELAWARE AVENUE	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1020 0990-0106000A	(1.000)	67,612.56000	67,612.56	65,000.00000	65,000.00	70,000.00000	70,000.00
FLASHING BEACON INSTALLATION, N LOMBARD STREET AND N EMERALD AVENUE	EACH						
1030 1999-9Z90000A	(1.000)	16,796.73000	16,796.73	15,000.00000	15,000.00	18,000.00000	18,000.00
FIBER OPTIC CABLE	LS						
1040 1999-9Z90000A	(1.000)	141,002.82000	141,002.82	138,000.00000	138,000.00	150,000.00000	150,000.00
FIBER OPTIC SYSTEM INSTALLATION	LS						
1050 1999-9Z90000A	(1.000)	6,931.23000	6,931.23	7,000.00000	7,000.00	8,000.00000	8,000.00
FIBER OPTIC TESTING	LS						
1060 1999-9Z90000E	30.000	269.54000	8,086.20	275.00000	8,250.00	350.00000	10,500.00
PIPE BREAKAWAY SIGN SUPPORT ANCHOR FOOTING	EACH						
1070 1999-9Z90000E	13.000	368.57000	4,791.41	375.00000	4,875.00	450.00000	5,850.00
PIPE BREAKAWAY SIGN SUPPORT DOME FOOTING	EACH						
1080 1999-9Z90000F	14.000	1,910.34000	26,744.76	1,850.00000	25,900.00	2,000.00000	28,000.00
54 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT FOUNDATION	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID / Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$1,791,390.40		$1,767,500.00		$1,943,850.00
SECTION: 0008	RIGHT-OF-WAY DEVELOPMENT AND CONTROL						
1090 1030-0138000J	560.000	4.40000	2,464.00	6.00000	3,360.00	4.00000	2,240.00
LAWN SEEDING	SQYD						
1100 1040-0101000K	120.000	66.01000	7,921.20	100.00000	12,000.00	100.00000	12,000.00
TOPSOIL	CUYD						
1110 1040-0130000E	6.000	1,628.29000	9,769.74	700.00000	4,200.00	1,480.00000	8,880.00
DECIDUOUS TREES, 2 INCH CALIPER	EACH						
1120 1040-0190000K	17.000	88.01000	1,496.17	125.00000	2,125.00	120.00000	2,040.00
BARK MULCH	CUYD						
Section Totals:			$21,651.11		$21,685.00		$25,160.00
SECTION: 0009	ADDED BID ITEMS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) JAMES W FOWLER CO		(5) BRIX PAVING NORTHWEST INC		(6) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 ADDED BID ITEMS							
1130 1999-9Z90000E IN-STREET FLEXIBLE SIGN SUPPORT, FIXED BASE WITH QUICK RELEASE	4.000 EACH	330.05000	1,320.20	350.00000	1,400.00	600.00000	2,400.00
Section Totals:			$1,320.20		$1,400.00		$2,400.00
Contract Item Totals			**$8,208,971.09**		**$8,371,861.60**		**$8,380,054.36**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	940.000	20.00000	18,800.00	20.00000	18,800.00		
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	882,000.00000	882,000.00	777,777.77000	777,777.77		
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	150,000.00000	150,000.00	1,200,000.00000	1,200,000.00		
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	1,690.000	17.75000	29,997.50	16.75000	28,307.50		
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	42.000	50.00000	2,100.00	104.00000	4,368.00		
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	28.000	125.00000	3,500.00	189.00000	5,292.00		
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0138000E	2.000	15,390.00000	30,780.00	30,000.00000	60,000.00		
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0141600F	3,000.000	24.00000	72,000.00	10.00000	30,000.00		
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0090 0225-0145000E	148.000	30.00000	4,440.00	35.00000	5,180.00		
TEMPORARY PLASTIC DRUMS	EACH						
0100 0225-0148000E	4,000.000	3.00000	12,000.00	3.62000	14,480.00		
TEMPORARY REFLECTIVE PAVEMENT MARKERS	EACH						
0110 0225-0150000F	13,260.000	0.55000	7,293.00	1.05000	13,923.00		
TEMPORARY REMOVABLE TAPE	FOOT						
0120 0225-0153000F	68,540.000	0.25000	17,135.00	0.14000	9,595.60		
TEMPORARY STRIPING	FOOT						
0130 0225-0153100E	33.000	65.00000	2,145.00	40.00000	1,320.00		
TEMPORARY PAVEMENT LEGENDS	EACH						
0140 0225-0154000F	51,378.000	0.45000	23,120.10	0.30000	15,413.40		
STRIPE REMOVAL	FOOT						
0150 0225-0155100J	108.000	10.00000	1,080.00	3.00000	324.00		
LEGEND REMOVAL	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0158000A	(1.000)	169,000.00000	169,000.00	120,000.00000	120,000.00		
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND CHAUTAUQUA BLVD	LS						
0170 0225-0158000A	(1.000)	150,000.00000	150,000.00	120,000.00000	120,000.00		
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND N FISKE AVENUE	LS						
0180 0225-0158000A	(1.000)	85,000.00000	85,000.00	120,000.00000	120,000.00		
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND N GREELEY AVENUE	LS						
0190 0225-0158000A	(1.000)	91,000.00000	91,000.00	120,000.00000	120,000.00		
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND N PENINSULAR AVENUE	LS						
0200 0225-0158000A	(1.000)	13,000.00000	13,000.00	35,000.00000	35,000.00		
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND N WOOLSEY AVENUE	LS						
0210 0225-0158000A	(1.000)	95,000.00000	95,000.00	115,000.00000	115,000.00		
TEMPORARY TRAFFIC SIGNAL, N LOMBARD STREET AND WABASH AVENUE	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0220 0225-0162000E	3.000	4,000.00000	12,000.00	4,500.00000	13,500.00		
SEQUENTIAL ARROW SIGNS	EACH						
0230 0225-0164000E	5.000	10,000.00000	50,000.00	10,000.00000	50,000.00		
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0240 0225-0167670E	196.000	750.00000	147,000.00	160.00000	31,360.00		
TEMPORARY CURB RAMP, PARALLEL	EACH						
0250 0225-0167680J	1,000.000	18.75000	18,750.00	11.00000	11,000.00		
TEMPORARY WALKS	SQFT						
0260 0225-0168000T	1,700.000	65.00000	110,500.00	60.00000	102,000.00		
FLAGGERS	HOUR						
0270 0225-0168100E	6.000	1,200.00000	7,200.00	6,000.00000	36,000.00		
FLAGGER STATION LIGHTING	EACH						
0280 0225-0169000E	320.000	600.00000	192,000.00	730.00000	233,600.00		
TRAFFIC CONTROL SUPERVISOR	EACH						
0290 0280-0100000A	(1.000)	2,000.00000	2,000.00	20,000.00000	20,000.00		
EROSION CONTROL	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0280-0114030E	89.000	165.00000	14,685.00	95.00000	8,455.00		
INLET PROTECTION, TYPE 3	EACH						
0310 0280-0115020F	15.000	10.00000	150.00	30.00000	450.00		
SEDIMENT BARRIER, TYPE 2	FOOT						
0320 0290-0100000A	(1.000)	1,250.00000	1,250.00	10,000.00000	10,000.00		
POLLUTION CONTROL PLAN	LS						
0330 0294-0200010M	290.000	150.00000	43,500.00	50.00000	14,500.00		
CONTAMINATED SOIL DISPOSAL	TON						
0340 0294-0500000A	(1.000)	2,850.00000	2,850.00	10,000.00000	10,000.00		
LEAD COMPLIANCE PLAN	LS						
Section Totals:			$2,461,275.60		$3,355,646.27		
SECTION: 0002 ROADWORK							
0350 0305-0100000A	(1.000)	175,000.00000	175,000.00	100,000.00000	100,000.00		
CONSTRUCTION SURVEY WORK	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0360 0310-0106000A	(1.000)	100,000.00000	100,000.00	10,000.00000	10,000.00		
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0370 0310-0106100J	5,420.000	95.00000	514,900.00	30.00000	162,600.00		
REMOVAL OF CURB RAMP, WALK, CURB, SURFACING	SQYD						
0380 0310-0119000F	9,100.000	3.30000	30,030.00	3.15000	28,665.00		
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0390 0320-0100000A	(1.000)	95,000.00000	95,000.00	100,000.00000	100,000.00		
CLEARING AND GRUBBING	ACRE						
0400 0330-0105000K	1,000.000	77.25000	77,250.00	190.00000	190,000.00		
GENERAL EXCAVATION	CUYD						
0410 0350-0105000J	7,100.000	1.90000	13,490.00	2.10000	14,910.00		
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$1,005,670.00		$606,175.00		
SECTION: 0003 DRAINAGE AND SEWERS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC		(8) CARTER & COMPANY INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0420 0415-0100000F	87.000	25.00000	2,175.00	8.00000	696.00		
MAINLINE VIDEO INSPECTION	FOOT						
0430 0445-035012AF	87.000	172.50000	15,007.50	137.00000	11,919.00		
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0440 0470-0307000E	8.000	2,865.00000	22,920.00	2,500.00000	20,000.00		
CONCRETE INLETS, TYPE CG-2	EACH						
0450 0470-0315000E	1.000	2,850.00000	2,850.00	2,500.00000	2,500.00		
CONCRETE INLETS, TYPE G-2	EACH						
0460 0490-0100000E	69.000	330.50000	22,804.50	90.00000	6,210.00		
ADJUSTING BOXES	EACH						
0470 0490-0104000E	7.000	1,543.00000	10,801.00	1,800.00000	12,600.00		
CONNECTION TO EXISTING STRUCTURES	EACH						
0480 0490-0120000E	76.000	1,300.00000	98,800.00	1,000.00000	76,000.00		
MINOR ADJUSTMENT OF MANHOLES	EACH						
0490 0495-0100000J	396.000	165.50000	65,538.00	5.00000	1,980.00		
TRENCH RESURFACING	SQYD						
Section Totals:			$240,896.00		$131,905.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BASES							
0500 0620-0104000J	8,800.000	3.30000	29,040.00	8.00000	70,400.00		
COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	SQYD						
0510 0620-0113000J	34,300.000	4.00000	137,200.00	9.00000	308,700.00		
COLD PLANE PAVEMENT REMOVAL, 2 - 5 INCHES DEEP	SQYD						
0520 0640-0100000M	4,100.000	53.00000	217,300.00	107.00000	438,700.00		
AGGREGATE BASE	TON						
Section Totals:			$383,540.00		$817,800.00		
SECTION: 0005 WEARING SURFACES							
0530 0730-0100000M	28.000	413.50000	11,578.00	375.00000	10,500.00		
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0540 0745-0302000M	950.000	248.00000	235,600.00	225.00000	213,750.00		
LEVEL 3, 1/2 INCH ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC		(8) CARTER & COMPANY INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0550 0745-0331000M	4,700.000	94.25000	442,975.00	89.00000	418,300.00		
LEVEL 3, 1/2 INCH ACP IN LEVELING	TON						
0560 0745-0402000M	5,700.000	96.50000	550,050.00	89.00000	507,300.00		
LEVEL 4, 1/2 INCH ACP	TON						
0570 0745-0620100M	520.000	0.01000	5.20	1.00000	520.00		
PG 64-22ER ASPHALT IN 1/2 INCH ACP	TON						
0580 0745-0640100M	340.000	0.01000	3.40	1.00000	340.00		
PG 70-22ER ASPHALT IN 1/2 INCH ACP	TON						
0590 0748-0112000J	2,600.000	120.00000	312,000.00	77.00000	200,200.00		
21 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
0600 0749-0100000E	33.000	1,819.00000	60,027.00	1,250.00000	41,250.00		
EXTRA FOR ASPHALT APPROACHES	EACH						
0610 0749-0114000J	200.000	7.00000	1,400.00	17.50000	3,500.00		
ASPHALT WALKS	SQFT						
0620 0749-0116000J	743.000	7.00000	5,201.00	12.50000	9,287.50		
ASPHALT SLOPE PAVING	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC		(8) CARTER & COMPANY INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0630 0755-0115000J	100.000	180.00000	18,000.00	172.00000	17,200.00		
REINFORCED CONCRETE PAVEMENT 10 INCHES THICK	SQYD						
0640 0756-0101000J	300.000	100.00000	30,000.00	149.00000	44,700.00		
PLAIN CONCRETE PAVEMENT, UNDOWELED, 6 INCHES THICK	SQYD						
0650 0759-0103000F	4,400.000	46.00000	202,400.00	38.00000	167,200.00		
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0660 0759-0110000F	1,200.000	42.00000	50,400.00	35.00000	42,000.00		
CONCRETE CURBS, STANDARD CURB	FOOT						
0670 0759-0122000J	700.000	20.00000	14,000.00	20.00000	14,000.00		
CONCRETE ISLANDS	SQFT						
0680 0759-0126000J	6,400.000	15.00000	96,000.00	12.50000	80,000.00		
CONCRETE DRIVEWAYS	SQFT						
0690 0759-0128000J	37,000.000	10.00000	370,000.00	13.34000	493,580.00		
CONCRETE WALKS	SQFT						
0700 0759-0154100E	177.000	1,350.00000	238,950.00	550.00000	97,350.00		
EXTRA FOR CURB RAMPS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0710 0759-0510000J	1,900.000	40.00000	76,000.00	38.00000	72,200.00		
TRUNCATED DOMES ON NEW SURFACES	SQFT						
0720 0759-0800000J	10,500.000	20.00000	210,000.00	11.41000	119,805.00		
BUS PADS	SQFT						
Section Totals:			$2,924,589.60		$2,552,982.50		
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0730 0815-0100000E	7.000	600.00000	4,200.00	650.00000	4,550.00		
BOLLARDS	EACH						
0740 0855-0103000E	33.000	10.00000	330.00	12.00000	396.00		
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	EACH						
0750 0860-0200000F	710.000	3.00000	2,130.00	1.00000	710.00		
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
0760 0865-0116600F	52,000.000	1.10000	57,200.00	0.97000	50,440.00		
THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0770 0867-0103000E	56.000	314.00000	17,584.00	235.00000	13,160.00		
PAVEMENT LEGEND, TYPE B: ARROWS	EACH						
0780 0867-0107000E	1.000	450.00000	450.00	375.00000	375.00		
PAVEMENT LEGEND, TYPE B: "ONLY"	EACH						
0790 0867-0131000E	44.000	296.50000	13,046.00	225.00000	9,900.00		
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
0800 0867-0145000J	2,300.000	6.30000	14,490.00	8.00000	18,400.00		
PAVEMENT BAR, TYPE B	SQFT						
0810 0867-0145100J	290.000	15.00000	4,350.00	8.00000	2,320.00		
PAVEMENT BAR, TYPE B-HS	SQFT						
0820 0868-0100000J	190.000	18.00000	3,420.00	9.25000	1,757.50		
GREEN BICYCLE LANE, PREFORMED THERMOPLASTIC FILM	SQFT						
0830 0869-0200000F	794.000	2.50000	1,985.00	2.00000	1,588.00		
CURB MARKING, PAINT	FOOT						
Section Totals:			$119,185.00		$103,596.50		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0840 0902-0101000E	20.000	661.50000	13,230.00	600.00000	12,000.00		
CROSSWALK CLOSURE SUPPORTS	EACH						
0850 0905-0100000A	(1.000)	4,960.00000	4,960.00	4,500.00000	4,500.00		
REMOVE EXISTING SIGNS	LS						
0860 0905-0101000A	(1.000)	1,250.00000	1,250.00	900.00000	900.00		
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0870 0920-0100000A	(7.000)	17,090.00000	17,090.00	15,500.00000	15,500.00		
SIGN SUPPORT FOOTINGS	CUYD						
0880 0930-0113000A	(43.000)	14,330.00000	14,330.00	13,000.00000	13,000.00		
PIPE BREAKAWAY SIGN SUPPORTS	LB						
0890 0930-0114000A	(1100.000)	4,850.00000	4,850.00	4,400.00000	4,400.00		
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0900 0930-0117000A	(3300.000)	12,680.00000	12,680.00	11,500.00000	11,500.00		
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0910 0940-0202000J	1,640.000	21.50000	35,260.00	19.50000	31,980.00		
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0920 0950-0101000A	(1.000)	5,953.00000	5,953.00	4,311.00000	4,311.00		
REMOVAL OF ELECTRICAL SYSTEMS, HALF SIGNAL AT DRUMMOND AVENUE	LS						
0930 0963-0101000F	103.000	827.00000	85,181.00	677.00000	69,731.00		
36 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
0940 0963-0102000F	119.000	855.00000	101,745.00	697.00000	82,943.00		
42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
0950 0990-0101000A	(1.000)	250,000.00000	250,000.00	200,000.00000	200,000.00		
TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND CHAUTAUQUA BLVD	EACH						
0960 0990-0101000A	(1.000)	123,000.00000	123,000.00	195,000.00000	195,000.00		
TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND N FISKE AVENUE	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0970 0990-0101000A TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND N GREELEY AVENUE	(1.000) EACH	205,000.00000	205,000.00	185,000.00000	185,000.00		
0980 0990-0101000A TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND N PENINSULAR AVENUE	(1.000) EACH	200,000.00000	200,000.00	170,000.00000	170,000.00		
0990 0990-0101000A TRAFFIC SIGNAL INSTALLATION, N LOMBARD STREET AND WABASH AVENUE	(1.000) EACH	250,000.00000	250,000.00	195,000.00000	195,000.00		
1000 0990-0101000A TRAFFIC SIGNAL MODIFICATION, N LOMBARD STREET AND N WOOLSEY	(1.000) EACH	155,000.00000	155,000.00	115,000.00000	115,000.00		
1010 0990-0106000A FLASHING BEACON INSTALLATION, N LOMBARD STREET AND N DELAWARE AVENUE	(1.000) EACH	83,420.00000	83,420.00	65,000.00000	65,000.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1020 0990-0106000A	(1.000)	74,470.00000	74,470.00	60,000.00000	60,000.00		
FLASHING BEACON INSTALLATION, N LOMBARD STREET AND N EMERALD AVENUE	EACH						
1030 1999-9Z90000A	(1.000)	16,530.00000	16,530.00	13,000.00000	13,000.00		
FIBER OPTIC CABLE	LS						
1040 1999-9Z90000A	(1.000)	45,200.00000	45,200.00	125,000.00000	125,000.00		
FIBER OPTIC SYSTEM INSTALLATION	LS						
1050 1999-9Z90000A	(1.000)	4,409.00000	4,409.00	6,300.00000	6,300.00		
FIBER OPTIC TESTING	LS						
1060 1999-9Z90000E	30.000	10.00000	300.00	245.00000	7,350.00		
PIPE BREAKAWAY SIGN SUPPORT ANCHOR FOOTING	EACH						
1070 1999-9Z90000E	13.000	30.00000	390.00	335.00000	4,355.00		
PIPE BREAKAWAY SIGN SUPPORT DOME FOOTING	EACH						
1080 1999-9Z90000F	14.000	1,102.00000	15,428.00	1,653.00000	23,142.00		
54 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT FOUNDATION	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
Section Totals:			$1,719,676.00		$1,614,912.00		
SECTION: 0008	RIGHT-OF-WAY DEVELOPMENT AND CONTROL						
1090 1030-0138000J	560.000	4.50000	2,520.00	8.00000	4,480.00		
LAWN SEEDING	SQYD						
1100 1040-0101000K	120.000	66.25000	7,950.00	92.00000	11,040.00		
TOPSOIL	CUYD						
1110 1040-0130000E	6.000	1,631.00000	9,786.00	4,250.00000	25,500.00		
DECIDUOUS TREES, 2 INCH CALIPER	EACH						
1120 1040-0190000K	17.000	90.00000	1,530.00	222.00000	3,774.00		
BARK MULCH	CUYD						
Section Totals:			$21,786.00		$44,794.00		
SECTION: 0009	ADDED BID ITEMS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 ADDED BID ITEMS							
1130 1999-9Z90000E IN-STREET FLEXIBLE SIGN SUPPORT, FIXED BASE WITH QUICK RELEASE	4.000 EACH	400.00000	1,600.00	350.00000	1,400.00		
Section Totals:			$1,600.00		$1,400.00		
Contract Item Totals			**$8,878,218.20**		**$9,229,211.27**		

( ) indicates item is bid as Lump Sum