Oregon Department of Transportation

Tabulation of Bids

Call Order: 002 **Contract ID:** 15220 **Counties:** UNION

Letting Date: October 01, 2020 **Region:** 5 **Aid #:** S341(005)

Project: OR244: SLOPE REPAIR AND ROCKFALL MITIGATION PROJECT

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20007578	JAL CONSTRUCTION INC	$1,213,696.76	100.00%
2	CV30006372	STEVE LINDLEY CONTRACTING INC	$1,356,375.00	111.76%
3	CV30017379	KNIFE RIVER CORPORATION - MOUNTAIN WEST	$1,445,200.00	119.07%
4	CV21000494	KERR CONTRACTORS OREGON LLC	$1,456,385.00	120.00%
5	CV30005604	LADUKE CONSTRUCTION LLC	$1,465,289.00	120.73%
6	CV20013286	MICHAEL A BECKER GENERAL CONTRACTOR INC	$1,497,515.50	123.38%
7	CV21124693	CORPAC CONSTRUCTION COMPANY	$1,708,046.50	140.73%
8	CV20004468	HARNEY ROCK & PAVING CO	$1,778,685.00	146.55%
9	CV30013827	MARCUM & SONS LLC	$1,988,701.43	163.85%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAL CONSTRUCTION INC		(2) STEVE LINDLEY CONTRACTING INC		(3) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	120,000.00000	120,000.00	120,000.00000	120,000.00	144,500.00000	144,500.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	23,436.66000	23,436.66	2,500.00000	2,500.00	55,000.00000	55,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	395.000	14.63000	5,778.85	32.25000	12,738.75	20.00000	7,900.00
TEMPORARY SIGNS	SQFT						
0040 0225-0105000E	15.000	60.46000	906.90	157.00000	2,355.00	225.00000	3,375.00
TEMPORARY BARRICADES, TYPE III	EACH						
0050 0225-0126100F	1,225.000	19.93000	24,414.25	28.00000	34,300.00	22.00000	26,950.00
TEMPORARY BARRIER	FOOT						
0060 0225-0132100F	2,425.000	4.56000	11,058.00	8.25000	20,006.25	10.00000	24,250.00
MOVING TEMPORARY BARRIER	FOOT						
0070 0225-0134000E	2.000	4,833.89000	9,667.78	6,450.00000	12,900.00	2,600.00000	5,200.00
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAL CONSTRUCTION INC		(2) STEVE LINDLEY CONTRACTING INC		(3) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	6.000 EACH	912.25000	5,473.50	1,350.00000	8,100.00	600.00000	3,600.00
0090 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000 EACH	1,740.76000	3,481.52	1,950.00000	3,900.00	300.00000	600.00
0100 0225-0145000E TEMPORARY PLASTIC DRUMS	75.000 EACH	12.43000	932.25	54.50000	4,087.50	45.00000	3,375.00
0110 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	300.000 EACH	1.67000	501.00	5.25000	1,575.00	2.00000	600.00
0120 0225-0150000F TEMPORARY REMOVABLE TAPE	180.000 FOOT	2.03000	365.40	23.75000	4,275.00	5.00000	900.00
0130 0225-0153800F TEMPORARY TRANSVERSE RUMBLE STRIPS	480.000 FOOT	30.85000	14,808.00	125.00000	60,000.00	38.00000	18,240.00
0140 0225-0158000E PORTABLE TRAFFIC SIGNAL	1.000 EACH	10,192.42000	10,192.42	37,500.00000	37,500.00	40,000.00000	40,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAL CONSTRUCTION INC		(2) STEVE LINDLEY CONTRACTING INC		(3) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	7.000 EACH	5,176.49000	36,235.43	1,500.00000	10,500.00	6,000.00000	42,000.00
0160 0225-0168000T FLAGGERS	1,100.000 HOUR	57.72000	63,492.00	65.25000	71,775.00	58.00000	63,800.00
0170 0225-0168100E FLAGGER STATION LIGHTING	2.000 EACH	911.37000	1,822.74	2,750.00000	5,500.00	2,500.00000	5,000.00
0180 0225-0172000T PILOT CARS	440.000 HOUR	71.80000	31,592.00	81.25000	35,750.00	73.00000	32,120.00
0190 0280-0100000A EROSION CONTROL	(1.000) LS	1,784.48000	1,784.48	2,000.00000	2,000.00	4,000.00000	4,000.00
0200 0280-0106010E CHECK DAM, TYPE 1	20.000 EACH	75.55000	1,511.00	285.00000	5,700.00	350.00000	7,000.00
0210 0280-0114070E INLET PROTECTION, TYPE 7	2.000 EACH	96.54000	193.08	126.75000	253.50	150.00000	300.00
0220 0280-0115030F SEDIMENT BARRIER, TYPE 3	3,000.000 FOOT	3.99000	11,970.00	2.00000	6,000.00	4.00000	12,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAL CONSTRUCTION INC Unit Price	 Ext Amount	(2) STEVE LINDLEY CONTRACTING INC Unit Price	 Ext Amount	(3) KNIFE RIVER CORPORATION - MOUNTAIN WEST Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0230 0290-0100000A	(1.000)	1,225.93000	1,225.93	1,750.00000	1,750.00	5,000.00000	5,000.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$380,843.19		$463,466.00		$505,710.00
SECTION: 0002 ROADWORK							
0240 0305-0100000A	(1.000)	22,093.81000	22,093.81	11,000.00000	11,000.00	25,000.00000	25,000.00
CONSTRUCTION SURVEY WORK	LS						
0250 0310-0103000J	200.000	9.29000	1,858.00	57.50000	11,500.00	7.00000	1,400.00
REMOVAL OF SURFACINGS	SQYD						
0260 0310-0106000A	(1.000)	34,685.06000	34,685.06	9,425.00000	9,425.00	50,000.00000	50,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0270 0310-0119000F	5,000.000	1.60000	8,000.00	2.25000	11,250.00	1.50000	7,500.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0280 0330-0105000K	15,800.000	16.43000	259,594.00	15.25000	240,950.00	20.00000	316,000.00
GENERAL EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAL CONSTRUCTION INC		(2) STEVE LINDLEY CONTRACTING INC		(3) KNIFE RIVER CORPORATION - MOUNTAIN WEST	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0290 0334-0100000A	(0.300)	1,669.22000	1,669.22	53,175.00000	53,175.00	1,000.00000	1,000.00
PREPARATION OF SHOULDERS	MILE						
0300 0335-0100000F	6,000.000	8.84000	53,040.00	14.25000	85,500.00	12.00000	72,000.00
PERIMETER CONTROLLED BLAST HOLES	FOOT						
0310 0390-0129000K	814.000	31.00000	25,234.00	26.00000	21,164.00	50.00000	40,700.00
KEYED RIPRAP, CLASS 50	CUYD						
Section Totals:			$406,174.09		$443,964.00		$513,600.00
SECTION: 0003 DRAINAGE AND SEWERS							
0320 0415-0100000F	4.000	138.08000	552.32	375.00000	1,500.00	250.00000	1,000.00
MAINLINE VIDEO INSPECTION	FOOT						
0330 0445-010024AF	4.000	221.42000	885.68	375.00000	1,500.00	350.00000	1,400.00
24 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0340 0470-0315000E	1.000	2,109.96000	2,109.96	1,250.00000	1,250.00	3,500.00000	3,500.00
CONCRETE INLETS, TYPE G-2	EACH						
Section Totals:			$3,547.96		$4,250.00		$5,900.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAL CONSTRUCTION INC Unit Price	 Ext Amount	(2) STEVE LINDLEY CONTRACTING INC Unit Price	 Ext Amount	(3) KNIFE RIVER CORPORATION - MOUNTAIN WEST Unit Price	 Ext Amount
SECTION: 0004 BRIDGES							
0350 0596-B002000A RETAINING WALL, PREFABRICATED MODULAR GRAVITY	(1538.000) SQFT	112,551.62000	112,551.62	98,675.00000	98,675.00	155,000.00000	155,000.00
Section Totals:			$112,551.62		$98,675.00		$155,000.00
SECTION: 0005 BASES							
0360 0641-0102000M AGGREGATE BASE	1,100.000 TON	31.39000	34,529.00	35.25000	38,775.00	30.00000	33,000.00
Section Totals:			$34,529.00		$38,775.00		$33,000.00
SECTION: 0006 WEARING SURFACES							
0370 0744-0202000M LEVEL 2, 1/2 INCH ACP MIXTURE	1,200.000 TON	154.14000	184,968.00	174.40000	209,280.00	130.00000	156,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAL CONSTRUCTION INC Unit Price	 Ext Amount	(2) STEVE LINDLEY CONTRACTING INC Unit Price	 Ext Amount	(3) KNIFE RIVER CORPORATION - MOUNTAIN WEST Unit Price	 Ext Amount
SECTION: 0006 WEARING SURFACES							
0380 0749-0100000E EXTRA FOR ASPHALT APPROACHES	2.000 EACH	2,315.43000	4,630.86	2,625.00000	5,250.00	550.00000	1,100.00
Section Totals:			$189,598.86		$214,530.00		$157,100.00
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0390 0810-0133000E EXTRA FOR 8 FOOT POSTS	40.000 EACH	55.23000	2,209.20	118.75000	4,750.00	100.00000	4,000.00
0400 0810-0146100F MIDWEST GUARDRAIL SYSTEM, TYPE 2A	3,000.000 FOOT	20.99000	62,970.00	21.25000	63,750.00	18.00000	54,000.00
0410 0810-0147000E GUARDRAIL HEIGHT CONVERSION, TYPE 2A	4.000 EACH	773.28000	3,093.12	250.00000	1,000.00	210.00000	840.00
0420 0840-0100000E DELINEATORS, TYPE 1	30.000 EACH	55.23000	1,656.90	100.50000	3,015.00	65.00000	1,950.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAL CONSTRUCTION INC Unit Price	 Ext Amount	(2) STEVE LINDLEY CONTRACTING INC Unit Price	 Ext Amount	(3) KNIFE RIVER CORPORATION - MOUNTAIN WEST Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0430 0860-0200000F	10,000.000	0.72000	7,200.00	0.65000	6,500.00	0.55000	5,500.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
Section Totals:			$77,129.22		$79,015.00		$66,290.00
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0440 1030-0108000R	2.000	2,452.41000	4,904.82	3,350.00000	6,700.00	2,300.00000	4,600.00
PERMANENT SEEDING	ACRE						
0450 1050-0100000F	200.000	22.09000	4,418.00	35.00000	7,000.00	20.00000	4,000.00
TYPE 1 FENCE	FOOT						
Section Totals:			$9,322.82		$13,700.00		$8,600.00
Contract Item Totals			**$1,213,696.76**		**$1,356,375.00**		**$1,445,200.00**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KERR CONTRACTORS OREGON LLC		(5) LADUKE CONSTRUCTION LLC		(6) MICHAEL A BECKER GENERAL CONTRACTOR INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	145,638.00000	145,638.00	145,000.00000	145,000.00	149,000.00000	149,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	27,218.00000	27,218.00	32,700.00000	32,700.00	26,000.00000	26,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	395.000	18.00000	7,110.00	30.00000	11,850.00	23.00000	9,085.00
TEMPORARY SIGNS	SQFT						
0040 0225-0105000E	15.000	250.00000	3,750.00	180.00000	2,700.00	135.00000	2,025.00
TEMPORARY BARRICADES, TYPE III	EACH						
0050 0225-0126100F	1,225.000	22.00000	26,950.00	20.00000	24,500.00	21.00000	25,725.00
TEMPORARY BARRIER	FOOT						
0060 0225-0132100F	2,425.000	5.00000	12,125.00	5.00000	12,125.00	1.50000	3,637.50
MOVING TEMPORARY BARRIER	FOOT						
0070 0225-0134000E	2.000	2,650.00000	5,300.00	2,700.00000	5,400.00	4,800.00000	9,600.00
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KERR CONTRACTORS OREGON LLC		(5) LADUKE CONSTRUCTION LLC		(6) MICHAEL A BECKER GENERAL CONTRACTOR INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0137000E	6.000	575.00000	3,450.00	400.00000	2,400.00	400.00000	2,400.00
MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	EACH						
0090 0225-0141300E	2.000	2.00000	4.00	50.00000	100.00	50.00000	100.00
REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0100 0225-0145000E	75.000	53.00000	3,975.00	55.00000	4,125.00	60.00000	4,500.00
TEMPORARY PLASTIC DRUMS	EACH						
0110 0225-0149000E	300.000	1.00000	300.00	2.00000	600.00	1.65000	495.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0120 0225-0150000F	180.000	4.00000	720.00	4.00000	720.00	6.00000	1,080.00
TEMPORARY REMOVABLE TAPE	FOOT						
0130 0225-0153800F	480.000	300.00000	144,000.00	95.00000	45,600.00	54.00000	25,920.00
TEMPORARY TRANSVERSE RUMBLE STRIPS	FOOT						
0140 0225-0158000E	1.000	45,000.00000	45,000.00	34,000.00000	34,000.00	36,000.00000	36,000.00
PORTABLE TRAFFIC SIGNAL	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KERR CONTRACTORS OREGON LLC		(5) LADUKE CONSTRUCTION LLC		(6) MICHAEL A BECKER GENERAL CONTRACTOR INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0164000E	7.000	6,000.00000	42,000.00	5,000.00000	35,000.00	5,500.00000	38,500.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0160 0225-0168000T	1,100.000	62.00000	68,200.00	63.00000	69,300.00	53.00000	58,300.00
FLAGGERS	HOUR						
0170 0225-0168100E	2.000	2,100.00000	4,200.00	4,500.00000	9,000.00	4,100.00000	8,200.00
FLAGGER STATION LIGHTING	EACH						
0180 0225-0172000T	440.000	81.00000	35,640.00	75.00000	33,000.00	65.00000	28,600.00
PILOT CARS	HOUR						
0190 0280-0100000A	(1.000)	3,000.00000	3,000.00	6,000.00000	6,000.00	2,200.00000	2,200.00
EROSION CONTROL	LS						
0200 0280-0106010E	20.000	175.00000	3,500.00	110.00000	2,200.00	300.00000	6,000.00
CHECK DAM, TYPE 1	EACH						
0210 0280-0114070E	2.000	135.00000	270.00	145.00000	290.00	150.00000	300.00
INLET PROTECTION, TYPE 7	EACH						
0220 0280-0115030F	3,000.000	4.00000	12,000.00	5.00000	15,000.00	5.00000	15,000.00
SEDIMENT BARRIER, TYPE 3	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KERR CONTRACTORS OREGON LLC		(5) LADUKE CONSTRUCTION LLC		(6) MICHAEL A BECKER GENERAL CONTRACTOR INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0230 0290-0100000A	(1.000)	1,000.00000	1,000.00	800.00000	800.00	800.00000	800.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$595,350.00		$492,410.00		$453,467.50
SECTION: 0002 ROADWORK							
0240 0305-0100000A	(1.000)	21,765.00000	21,765.00	18,000.00000	18,000.00	18,000.00000	18,000.00
CONSTRUCTION SURVEY WORK	LS						
0250 0310-0103000J	200.000	7.00000	1,400.00	10.00000	2,000.00	8.00000	1,600.00
REMOVAL OF SURFACINGS	SQYD						
0260 0310-0106000A	(1.000)	39,200.00000	39,200.00	18,575.00000	18,575.00	29,000.00000	29,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0270 0310-0119000F	5,000.000	1.50000	7,500.00	3.00000	15,000.00	1.00000	5,000.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0280 0330-0105000K	15,800.000	16.00000	252,800.00	21.50000	339,700.00	28.00000	442,400.00
GENERAL EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KERR CONTRACTORS OREGON LLC		(5) LADUKE CONSTRUCTION LLC		(6) MICHAEL A BECKER GENERAL CONTRACTOR INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0290 0334-0100000A	(0.300)	1,400.00000	1,400.00	4,800.00000	4,800.00	1,300.00000	1,300.00
PREPARATION OF SHOULDERS	MILE						
0300 0335-0100000F	6,000.000	11.30000	67,800.00	8.00000	48,000.00	11.00000	66,000.00
PERIMETER CONTROLLED BLAST HOLES	FOOT						
0310 0390-0129000K	814.000	60.00000	48,840.00	85.00000	69,190.00	32.00000	26,048.00
KEYED RIPRAP, CLASS 50	CUYD						
Section Totals:			$440,705.00		$515,265.00		$589,348.00
SECTION: 0003 DRAINAGE AND SEWERS							
0320 0415-0100000F	4.000	100.00000	400.00	1.00000	4.00	100.00000	400.00
MAINLINE VIDEO INSPECTION	FOOT						
0330 0445-010024AF	4.000	325.00000	1,300.00	110.00000	440.00	250.00000	1,000.00
24 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0340 0470-0315000E	1.000	2,500.00000	2,500.00	3,000.00000	3,000.00	3,000.00000	3,000.00
CONCRETE INLETS, TYPE G-2	EACH						
Section Totals:			$4,200.00		$3,444.00		$4,400.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KERR CONTRACTORS OREGON LLC		(5) LADUKE CONSTRUCTION LLC		(6) MICHAEL A BECKER GENERAL CONTRACTOR INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES							
0350 0596-B002000A	(1538.000)	115,000.00000	115,000.00	166,600.00000	166,600.00	160,000.00000	160,000.00
RETAINING WALL, PREFABRICATED MODULAR GRAVITY	SQFT						
Section Totals:			$115,000.00		$166,600.00		$160,000.00
SECTION: 0005 BASES							
0360 0641-0102000M	1,100.000	47.00000	51,700.00	28.00000	30,800.00	26.00000	28,600.00
AGGREGATE BASE	TON						
Section Totals:			$51,700.00		$30,800.00		$28,600.00
SECTION: 0006 WEARING SURFACES							
0370 0744-0202000M	1,200.000	139.54000	167,448.00	117.00000	140,400.00	150.00000	180,000.00
LEVEL 2, 1/2 INCH ACP MIXTURE	TON						
0380 0749-0100000E	2.000	2,096.00000	4,192.00	1,200.00000	2,400.00	500.00000	1,000.00
EXTRA FOR ASPHALT APPROACHES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(5) LADUKE CONSTRUCTION LLC Unit Price	 Ext Amount	(6) MICHAEL A BECKER GENERAL CONTRACTOR INC Unit Price	 Ext Amount
Section Totals:			$171,640.00		$142,800.00		$181,000.00
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0390 0810-0133000E	40.000	95.00000	3,800.00	93.50000	3,740.00	50.00000	2,000.00
EXTRA FOR 8 FOOT POSTS	EACH						
0400 0810-0146100F	3,000.000	17.00000	51,000.00	24.65000	73,950.00	19.00000	57,000.00
MIDWEST GUARDRAIL SYSTEM, TYPE 2A	FOOT						
0410 0810-0147000E	4.000	200.00000	800.00	495.00000	1,980.00	700.00000	2,800.00
GUARDRAIL HEIGHT CONVERSION, TYPE 2A	EACH						
0420 0840-0100000E	30.000	75.00000	2,250.00	60.00000	1,800.00	50.00000	1,500.00
DELINEATORS, TYPE 1	EACH						
0430 0860-0200000F	10,000.000	0.65000	6,500.00	1.97000	19,700.00	0.52000	5,200.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
Section Totals:			$64,350.00		$101,170.00		$68,500.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KERR CONTRACTORS OREGON LLC		(5) LADUKE CONSTRUCTION LLC		(6) MICHAEL A BECKER GENERAL CONTRACTOR INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0440 1030-0108000R	2.000	2,220.00000	4,440.00	3,600.00000	7,200.00	3,600.00000	7,200.00
PERMANENT SEEDING	ACRE						
0450 1050-0100000F	200.000	45.00000	9,000.00	28.00000	5,600.00	25.00000	5,000.00
TYPE 1 FENCE	FOOT						
Section Totals:			$13,440.00		$12,800.00		$12,200.00
Contract Item Totals			**$1,456,385.00**		**$1,465,289.00**		**$1,497,515.50**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) CORPAC CONSTRUCTION COMPANY		(8) HARNEY ROCK & PAVING CO		(9) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	170,800.00000	170,800.00	293,000.00000	293,000.00	193,160.00000	193,160.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	55,000.00000	55,000.00	10,000.00000	10,000.00	92,750.00000	92,750.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	395.000	25.00000	9,875.00	26.00000	10,270.00	21.00000	8,295.00
TEMPORARY SIGNS	SQFT						
0040 0225-0105000E	15.000	125.00000	1,875.00	80.00000	1,200.00	150.00000	2,250.00
TEMPORARY BARRICADES, TYPE III	EACH						
0050 0225-0126100F	1,225.000	25.00000	30,625.00	30.00000	36,750.00	22.77000	27,893.25
TEMPORARY BARRIER	FOOT						
0060 0225-0132100F	2,425.000	8.50000	20,612.50	5.00000	12,125.00	5.38000	13,046.50
MOVING TEMPORARY BARRIER	FOOT						
0070 0225-0134000E	2.000	3,000.00000	6,000.00	4,300.00000	8,600.00	3,750.00000	7,500.00
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) CORPAC CONSTRUCTION COMPANY		(8) HARNEY ROCK & PAVING CO		(9) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	6.000 EACH	500.00000	3,000.00	650.00000	3,900.00	1,173.33000	7,039.98
0090 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000 EACH	1,500.00000	3,000.00	60.00000	120.00	500.00000	1,000.00
0100 0225-0145000E TEMPORARY PLASTIC DRUMS	75.000 EACH	55.00000	4,125.00	50.00000	3,750.00	40.00000	3,000.00
0110 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	300.000 EACH	1.00000	300.00	4.00000	1,200.00	3.00000	900.00
0120 0225-0150000F TEMPORARY REMOVABLE TAPE	180.000 FOOT	5.00000	900.00	2.50000	450.00	10.00000	1,800.00
0130 0225-0153800F TEMPORARY TRANSVERSE RUMBLE STRIPS	480.000 FOOT	115.00000	55,200.00	17.00000	8,160.00	0.01000	4.80
0140 0225-0158000E PORTABLE TRAFFIC SIGNAL	1.000 EACH	32,000.00000	32,000.00	39,000.00000	39,000.00	50,000.00000	50,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) CORPAC CONSTRUCTION COMPANY		(8) HARNEY ROCK & PAVING CO		(9) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	7.000 EACH	8,000.00000	56,000.00	2,400.00000	16,800.00	3,860.00000	27,020.00
0160 0225-0168000T FLAGGERS	1,100.000 HOUR	60.00000	66,000.00	58.00000	63,800.00	65.00000	71,500.00
0170 0225-0168100E FLAGGER STATION LIGHTING	2.000 EACH	3,200.00000	6,400.00	4,100.00000	8,200.00	2,750.00000	5,500.00
0180 0225-0172000T PILOT CARS	440.000 HOUR	85.00000	37,400.00	75.00000	33,000.00	90.00000	39,600.00
0190 0280-0100000A EROSION CONTROL	(1.000) LS	10,000.00000	10,000.00	3,000.00000	3,000.00	5,060.00000	5,060.00
0200 0280-0106010E CHECK DAM, TYPE 1	20.000 EACH	125.00000	2,500.00	200.00000	4,000.00	157.00000	3,140.00
0210 0280-0114070E INLET PROTECTION, TYPE 7	2.000 EACH	125.00000	250.00	150.00000	300.00	250.00000	500.00
0220 0280-0115030F SEDIMENT BARRIER, TYPE 3	3,000.000 FOOT	2.50000	7,500.00	2.30000	6,900.00	3.84000	11,520.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) CORPAC CONSTRUCTION COMPANY		(8) HARNEY ROCK & PAVING CO		(9) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0230 0290-0100000A	(1.000)	1,000.00000	1,000.00	1,000.00000	1,000.00	100.00000	100.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$580,362.50		$565,525.00		$572,579.53
SECTION: 0002 ROADWORK							
0240 0305-0100000A	(1.000)	20,000.00000	20,000.00	24,000.00000	24,000.00	43,000.00000	43,000.00
CONSTRUCTION SURVEY WORK	LS						
0250 0310-0103000J	200.000	35.00000	7,000.00	7.00000	1,400.00	2.75000	550.00
REMOVAL OF SURFACINGS	SQYD						
0260 0310-0106000A	(1.000)	75,000.00000	75,000.00	11,000.00000	11,000.00	31,340.00000	31,340.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0270 0310-0119000F	5,000.000	5.00000	25,000.00	2.00000	10,000.00	3.30000	16,500.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0280 0330-0105000K	15,800.000	28.00000	442,400.00	30.40000	480,320.00	42.51000	671,658.00
GENERAL EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) CORPAC CONSTRUCTION COMPANY		(8) HARNEY ROCK & PAVING CO		(9) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0290 0334-0100000A	(0.300)	10,000.00000	10,000.00	10,000.00000	10,000.00	1,352.00000	1,352.00
PREPARATION OF SHOULDERS	MILE						
0300 0335-0100000F	6,000.000	15.00000	90,000.00	16.50000	99,000.00	10.90000	65,400.00
PERIMETER CONTROLLED BLAST HOLES	FOOT						
0310 0390-0129000K	814.000	45.00000	36,630.00	100.00000	81,400.00	57.99000	47,203.86
KEYED RIPRAP, CLASS 50	CUYD						
Section Totals:			$706,030.00		$717,120.00		$877,003.86
SECTION: 0003 DRAINAGE AND SEWERS							
0320 0415-0100000F	4.000	1.00000	4.00	250.00000	1,000.00	0.01000	0.04
MAINLINE VIDEO INSPECTION	FOOT						
0330 0445-010024AF	4.000	200.00000	800.00	80.00000	320.00	192.00000	768.00
24 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0340 0470-0315000E	1.000	2,250.00000	2,250.00	1,900.00000	1,900.00	3,840.00000	3,840.00
CONCRETE INLETS, TYPE G-2	EACH						
Section Totals:			$3,054.00		$3,220.00		$4,608.04

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) CORPAC CONSTRUCTION COMPANY		(8) HARNEY ROCK & PAVING CO		(9) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES							
0350 0596-B002000A	(1538.000)	105,000.00000	105,000.00	167,000.00000	167,000.00	178,350.00000	178,350.00
RETAINING WALL, PREFABRICATED MODULAR GRAVITY	SQFT						
Section Totals:			$105,000.00		$167,000.00		$178,350.00
SECTION: 0005 BASES							
0360 0641-0102000M	1,100.000	30.00000	33,000.00	29.00000	31,900.00	58.20000	64,020.00
AGGREGATE BASE	TON						
Section Totals:			$33,000.00		$31,900.00		$64,020.00
SECTION: 0006 WEARING SURFACES							
0370 0744-0202000M	1,200.000	140.00000	168,000.00	150.00000	180,000.00	140.00000	168,000.00
LEVEL 2, 1/2 INCH ACP MIXTURE	TON						
0380 0749-0100000E	2.000	2,100.00000	4,200.00	2,600.00000	5,200.00	2,100.00000	4,200.00
EXTRA FOR ASPHALT APPROACHES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) CORPAC CONSTRUCTION COMPANY Unit Price	 Ext Amount	(8) HARNEY ROCK & PAVING CO Unit Price	 Ext Amount	(9) MARCUM & SONS LLC Unit Price	 Ext Amount
Section Totals:			$172,200.00		$185,200.00		$172,200.00
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0390 0810-0133000E	40.000	100.00000	4,000.00	100.00000	4,000.00	100.00000	4,000.00
EXTRA FOR 8 FOOT POSTS	EACH						
0400 0810-0146100F	3,000.000	26.00000	78,000.00	28.00000	84,000.00	32.00000	96,000.00
MIDWEST GUARDRAIL SYSTEM, TYPE 2A	FOOT						
0410 0810-0147000E	4.000	500.00000	2,000.00	1,100.00000	4,400.00	975.00000	3,900.00
GUARDRAIL HEIGHT CONVERSION, TYPE 2A	EACH						
0420 0840-0100000E	30.000	50.00000	1,500.00	44.00000	1,320.00	48.00000	1,440.00
DELINEATORS, TYPE 1	EACH						
0430 0860-0200000F	10,000.000	0.70000	7,000.00	0.60000	6,000.00	0.52000	5,200.00
LONGITUDINAL PAVEMENT MARKINGS - PAINT	FOOT						
Section Totals:			$92,500.00		$99,720.00		$110,540.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) CORPAC CONSTRUCTION COMPANY		(8) HARNEY ROCK & PAVING CO		(9) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0440 1030-0108000R	2.000	3,450.00000	6,900.00	3,300.00000	6,600.00	2,200.00000	4,400.00
PERMANENT SEEDING	ACRE						
0450 1050-0100000F	200.000	45.00000	9,000.00	12.00000	2,400.00	25.00000	5,000.00
TYPE 1 FENCE	FOOT						
Section Totals:			$15,900.00		$9,000.00		$9,400.00
Contract Item Totals			**$1,708,046.50**		**$1,778,685.00**		**$1,988,701.43**

( ) indicates item is bid as Lump Sum