**Oregon Department of Transportation**

**Tabulation of Bids**

**Call Order:** 003 **Contract ID:** 15223 **Counties:** JACKSON

**Letting Date:** October 08, 2020 **Region:** 3 **Aid #:** S271(014)

**Project:** OR234: GOLD HILL-SAMS VALLEY INTERSECTION PROJECT

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | CV20012835 | LTM INC DBA KNIFE RIVER MATERIALS | $437,066.74 | 100.00% |
| 2 | CV20004938 | OREGON MAINLINE PAVING LLC | $515,746.55 | 118.00% |
| 3 | CV20015790 | CORAL CONSTRUCTION CO | $520,717.00 | 119.14% |
| 4 | CV30009709 | HP CIVIL INC | $603,277.55 | 138.03% |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (1) LTM INC DBA KNIFE RIVER MATERIALS | | (2) OREGON MAINLINE PAVING LLC | | (3) CORAL CONSTRUCTION CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0010 0210-0100000A | (1.000) | 43,600.00000 | 43,600.00 | 51,574.65000 | 51,574.65 | 50,000.00000 | 50,000.00 |
| MOBILIZATION | LS | | | | | | |
| 0020 0225-0100000A | (1.000) | 25,531.94000 | 25,531.94 | 10,000.00000 | 10,000.00 | 25,000.00000 | 25,000.00 |
| TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | LS | | | | | | |
| 0030 0225-0102000J | 485.000 | 18.00000 | 8,730.00 | 19.00000 | 9,215.00 | 40.00000 | 19,400.00 |
| TEMPORARY SIGNS | SQFT | | | | | | |
| 0040 0225-0104000E | 6.000 | 45.00000 | 270.00 | 60.00000 | 360.00 | 50.00000 | 300.00 |
| TEMPORARY BARRICADES, TYPE II | EACH | | | | | | |
| 0050 0225-0105000E | 2.000 | 165.00000 | 330.00 | 100.00000 | 200.00 | 150.00000 | 300.00 |
| TEMPORARY BARRICADES, TYPE III | EACH | | | | | | |
| 0060 0225-0145000E | 58.000 | 55.00000 | 3,190.00 | 48.00000 | 2,784.00 | 50.00000 | 2,900.00 |
| TEMPORARY PLASTIC DRUMS | EACH | | | | | | |
| 0070 0225-0168000T | 640.000 | 60.00000 | 38,400.00 | 58.00000 | 37,120.00 | 70.00000 | 44,800.00 |
| FLAGGERS | HOUR | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) LTM INC DBA KNIFE RIVER MATERIALS | | (2) OREGON MAINLINE PAVING LLC | | (3) CORAL CONSTRUCTION CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0080 0225-0168100E | 4.000 | 2,000.00000 | 8,000.00 | 2,000.00000 | 8,000.00 | 300.00000 | 1,200.00 |
| FLAGGER STATION LIGHTING | EACH | | | | | | |
| 0090 0280-0100000A | (1.000) | 500.00000 | 500.00 | 1,700.00000 | 1,700.00 | 10,000.00000 | 10,000.00 |
| EROSION CONTROL | LS | | | | | | |
| 0100 0280-0114030E | 1.000 | 60.00000 | 60.00 | 120.00000 | 120.00 | 200.00000 | 200.00 |
| INLET PROTECTION, TYPE 3 | EACH | | | | | | |
| 0110 0280-0115030F | 270.000 | 6.00000 | 1,620.00 | 6.00000 | 1,620.00 | 15.00000 | 4,050.00 |
| SEDIMENT BARRIER, TYPE 3 | FOOT | | | | | | |
| 0120 0290-0100000A | (1.000) | 500.00000 | 500.00 | 1,250.00000 | 1,250.00 | 500.00000 | 500.00 |
| POLLUTION CONTROL PLAN | LS | | | | | | |
| **Section Totals:** | | | $130,731.94 | | $123,943.65 | | $158,650.00 |
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0130 0305-0100000A | (1.000) | 9,350.00000 | 9,350.00 | 20,000.00000 | 20,000.00 | 10,000.00000 | 10,000.00 |
| CONSTRUCTION SURVEY WORK | LS | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) LTM INC DBA KNIFE RIVER MATERIALS | | (2) OREGON MAINLINE PAVING LLC | | (3) CORAL CONSTRUCTION CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0140 0310-0106000A | (1.000) | 7,500.00000 | 7,500.00 | 22,000.00000 | 22,000.00 | 10,000.00000 | 10,000.00 |
| REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LS | | | | | | |
| 0150 0310-0113000A | (257.000) | 1,100.00000 | 1,100.00 | 1,000.00000 | 1,000.00 | 2,000.00000 | 2,000.00 |
| REMOVAL OF GUARDRAIL | FOOT | | | | | | |
| 0160 0320-0100000A | (0.250) | 3,000.00000 | 3,000.00 | 5,000.00000 | 5,000.00 | 4,000.00000 | 4,000.00 |
| CLEARING AND GRUBBING | ACRE | | | | | | |
| 0170 0330-0123000K | 250.000 | 50.00000 | 12,500.00 | 65.00000 | 16,250.00 | 60.00000 | 15,000.00 |
| EMBANKMENT IN PLACE | CUYD | | | | | | |
| 0180 0350-0105000J | 175.000 | 2.50000 | 437.50 | 5.00000 | 875.00 | 3.00000 | 525.00 |
| SUBGRADE GEOTEXTILE | SQYD | | | | | | |
| **Section Totals:** | | | $33,887.50 | | $65,125.00 | | $41,525.00 |
| **SECTION:** 0003 BASES | | | | | | | |
| 0190 0640-0100000M | 210.000 | 40.00000 | 8,400.00 | 63.00000 | 13,230.00 | 50.00000 | 10,500.00 |
| AGGREGATE BASE | TON | | | | | | |
| **Section Totals:** | | | $8,400.00 | | $13,230.00 | | $10,500.00 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) LTM INC DBA KNIFE RIVER MATERIALS<br>Unit Price | <br>Ext Amount | (2) OREGON MAINLINE PAVING LLC<br>Unit Price | <br>Ext Amount | (3) CORAL CONSTRUCTION CO<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0004 WEARING SURFACES | | | | | | | |
| 0200 0744-0202000M | 70.000 | 230.00000 | 16,100.00 | 300.00000 | 21,000.00 | 300.00000 | 21,000.00 |
| LEVEL 2, 1/2 INCH ACP MIXTURE | TON | | | | | | |
| **Section Totals:** | | | $16,100.00 | | $21,000.00 | | $21,000.00 |
| **SECTION:** 0005 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0210 0810-0104000F | 225.000 | 27.50000 | 6,187.50 | 25.00000 | 5,625.00 | 30.00000 | 6,750.00 |
| GUARDRAIL, TYPE 2A | FOOT | | | | | | |
| 0220 0810-0107000F | 12.500 | 55.00000 | 687.50 | 50.00000 | 625.00 | 50.00000 | 625.00 |
| GUARDRAIL, TYPE 3 | FOOT | | | | | | |
| 0230 0810-0120000E | 2.000 | 715.00000 | 1,430.00 | 650.00000 | 1,300.00 | 700.00000 | 1,400.00 |
| GUARDRAIL ANCHORS, TYPE 1 MODIFIED | EACH | | | | | | |
| 0240 0810-0126000E | 1.000 | 3,520.00000 | 3,520.00 | 3,200.00000 | 3,200.00 | 4,000.00000 | 4,000.00 |
| GUARDRAIL TRANSITION | EACH | | | | | | |
| 0250 0810-0147000E | 1.000 | 1,320.00000 | 1,320.00 | 1,200.00000 | 1,200.00 | 1,000.00000 | 1,000.00 |
| GUARDRAIL HEIGHT CONVERSION, TYPE 31" TO STD | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) LTM INC DBA KNIFE RIVER MATERIALS<br>Unit Price | <br>Ext Amount | (2) OREGON MAINLINE PAVING LLC<br>Unit Price | <br>Ext Amount | (3) CORAL CONSTRUCTION CO<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **Section Totals:** | | | $13,145.00 | | $11,950.00 | | $13,775.00 |
| **SECTION:** 0006 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0260 0905-0100000A | (1.000) | 715.00000 | 715.00 | 650.00000 | 650.00 | 4,000.00000 | 4,000.00 |
| REMOVE EXISTING SIGNS | LS | | | | | | |
| 0270 0905-0101000A | (1.000) | 220.00000 | 220.00 | 200.00000 | 200.00 | 2,000.00000 | 2,000.00 |
| REMOVE AND REINSTALL EXISTING SIGNS | LS | | | | | | |
| 0280 0910-0100000K | 1,544.000 | 5.50000 | 8,492.00 | 5.25000 | 8,106.00 | 11.00000 | 16,984.00 |
| WOOD SIGN POSTS | FBM | | | | | | |
| 0290 0920-0100000A | (4.400) | 5,225.00000 | 5,225.00 | 4,775.00000 | 4,775.00 | 12,000.00000 | 12,000.00 |
| SIGN SUPPORT FOOTINGS | CUYD | | | | | | |
| 0300 0930-0107000A | (335.700) | 50.00000 | 50.00 | 3,800.00000 | 3,800.00 | 1.00000 | 1.00 |
| SIGNAL POLE MOUNTS | LB | | | | | | |
| 0310 0930-0110000A | (37.400) | 374.00000 | 374.00 | 350.00000 | 350.00 | 600.00000 | 600.00 |
| SECONDARY SIGN MOUNTS | LB | | | | | | |
| 0320 0930-0112000A | (1184.300) | 17,050.00000 | 17,050.00 | 15,500.00000 | 15,500.00 | 15,000.00000 | 15,000.00 |
| TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS | LB | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) LTM INC DBA KNIFE RIVER MATERIALS | | (2) OREGON MAINLINE PAVING LLC | | (3) CORAL CONSTRUCTION CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0006 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0330 0940-0201000J | 49.500 | 33.00000 | 1,633.50 | 30.00000 | 1,485.00 | 30.00000 | 1,485.00 |
| SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM | SQFT | | | | | | |
| 0340 0940-0202000J | 398.600 | 18.00000 | 7,174.80 | 16.50000 | 6,576.90 | 20.00000 | 7,972.00 |
| SIGNS, STANDARD SHEETING, SHEET ALUMINUM | SQFT | | | | | | |
| 0350 0940-0203000J | 69.000 | 22.00000 | 1,518.00 | 20.00000 | 1,380.00 | 25.00000 | 1,725.00 |
| SIGNS, STANDARD SHEETING, PLYWOOD | SQFT | | | | | | |
| 0360 0970-0100000A | (3.000) | 4,900.00000 | 4,900.00 | 3,750.00000 | 3,750.00 | 5,000.00000 | 5,000.00 |
| POLE FOUNDATIONS | EACH | | | | | | |
| 0370 0970-0104000A | (1.000) | 2,700.00000 | 2,700.00 | 2,300.00000 | 2,300.00 | 3,000.00000 | 3,000.00 |
| LUMINAIRES, LAMPS, AND BALLASTS | LS | | | | | | |
| 0380 0970-0105000A | (735.000) | 30,000.00000 | 30,000.00 | 35,000.00000 | 35,000.00 | 32,000.00000 | 32,000.00 |
| SWITCHING, CONDUIT, AND WIRING | FOOT | | | | | | |
| 0390 0970-0200000A | (1.000) | 20,000.00000 | 20,000.00 | 15,500.00000 | 15,500.00 | 21,000.00000 | 21,000.00 |
| LIGHTING POLES AND ARMS | LS | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) LTM INC DBA KNIFE RIVER MATERIALS<br>Unit Price | <br>Ext Amount | (2) OREGON MAINLINE PAVING LLC<br>Unit Price | <br>Ext Amount | (3) CORAL CONSTRUCTION CO<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0006 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0400 0990-0106000A | (1.000) | 73,000.00000 | 73,000.00 | 100,000.00000 | 100,000.00 | 80,000.00000 | 80,000.00 |
| FLASHING BEACON INSTALLATION, SAMS VALLEY HWY AT ANTIOCH | EACH | | | | | | |
| 0410 0990-0106000A | (1.000) | 60,000.00000 | 60,000.00 | 80,000.00000 | 80,000.00 | 70,000.00000 | 70,000.00 |
| FLASHING BEACON INSTALLATION, SAMS VALLEY HWY AT TABLE ROCK | EACH | | | | | | |
| **Section Totals:** | | | $233,052.30 | | $279,372.90 | | $272,767.00 |
| **SECTION:** 0007 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | |
| 0420 1030-0108000R | 0.250 | 7,000.00000 | 1,750.00 | 4,500.00000 | 1,125.00 | 10,000.00000 | 2,500.00 |
| PERMANENT SEEDING | ACRE | | | | | | |
| **Section Totals:** | | | $1,750.00 | | $1,125.00 | | $2,500.00 |
| **Contract Item Totals** | | | **$437,066.74** | | **$515,746.55** | | **$520,717.00** |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0010 0210-0100000A | (1.000) | 60,327.75000 | 60,327.75 | | | | |
| MOBILIZATION | LS | | | | | | |
| 0020 0225-0100000A | (1.000) | 65,000.00000 | 65,000.00 | | | | |
| TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | LS | | | | | | |
| 0030 0225-0102000J | 485.000 | 20.00000 | 9,700.00 | | | | |
| TEMPORARY SIGNS | SQFT | | | | | | |
| 0040 0225-0104000E | 6.000 | 70.00000 | 420.00 | | | | |
| TEMPORARY BARRICADES, TYPE II | EACH | | | | | | |
| 0050 0225-0105000E | 2.000 | 110.00000 | 220.00 | | | | |
| TEMPORARY BARRICADES, TYPE III | EACH | | | | | | |
| 0060 0225-0145000E | 58.000 | 50.00000 | 2,900.00 | | | | |
| TEMPORARY PLASTIC DRUMS | EACH | | | | | | |
| 0070 0225-0168000T | 640.000 | 61.00000 | 39,040.00 | | | | |
| FLAGGERS | HOUR | | | | | | |
| 0080 0225-0168100E | 4.000 | 3,500.00000 | 14,000.00 | | | | |
| FLAGGER STATION LIGHTING | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0090 0280-0100000A | (1.000) | 1.00000 | 1.00 | | | | |
| EROSION CONTROL | LS | | | | | | |
| 0100 0280-0114030E | 1.000 | 300.00000 | 300.00 | | | | |
| INLET PROTECTION, TYPE 3 | EACH | | | | | | |
| 0110 0280-0115030F | 270.000 | 8.00000 | 2,160.00 | | | | |
| SEDIMENT BARRIER, TYPE 3 | FOOT | | | | | | |
| 0120 0290-0100000A | (1.000) | 500.00000 | 500.00 | | | | |
| POLLUTION CONTROL PLAN | LS | | | | | | |
| **Section Totals:** | | | $194,568.75 | | | | |
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0130 0305-0100000A | (1.000) | 25,000.00000 | 25,000.00 | | | | |
| CONSTRUCTION SURVEY WORK | LS | | | | | | |
| 0140 0310-0106000A | (1.000) | 1.00000 | 1.00 | | | | |
| REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LS | | | | | | |
| 0150 0310-0113000A | (257.000) | 1,250.00000 | 1,250.00 | | | | |
| REMOVAL OF GUARDRAIL | FOOT | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0160 0320-0100000A | (0.250) | 7,500.00000 | 7,500.00 | | | | |
| CLEARING AND GRUBBING | ACRE | | | | | | |
| 0170 0330-0123000K | 250.000 | 85.00000 | 21,250.00 | | | | |
| EMBANKMENT IN PLACE | CUYD | | | | | | |
| 0180 0350-0105000J | 175.000 | 4.00000 | 700.00 | | | | |
| SUBGRADE GEOTEXTILE | SQYD | | | | | | |
| **Section Totals:** | | | $55,701.00 | | | | |
| **SECTION:** 0003 BASES | | | | | | | |
| 0190 0640-0100000M | 210.000 | 112.00000 | 23,520.00 | | | | |
| AGGREGATE BASE | TON | | | | | | |
| **Section Totals:** | | | $23,520.00 | | | | |
| **SECTION:** 0004 WEARING SURFACES | | | | | | | |
| 0200 0744-0202000M | 70.000 | 375.00000 | 26,250.00 | | | | |
| LEVEL 2, 1/2 INCH ACP MIXTURE | TON | | | | | | |
| **Section Totals:** | | | $26,250.00 | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0005 | PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | |
| 0210 0810-0104000F | 225.000 | 30.00000 | 6,750.00 | | | | |
| GUARDRAIL, TYPE 2A | FOOT | | | | | | |
| 0220 0810-0107000F | 12.500 | 60.00000 | 750.00 | | | | |
| GUARDRAIL, TYPE 3 | FOOT | | | | | | |
| 0230 0810-0120000E | 2.000 | 800.00000 | 1,600.00 | | | | |
| GUARDRAIL ANCHORS, TYPE 1 MODIFIED | EACH | | | | | | |
| 0240 0810-0126000E | 1.000 | 4,400.00000 | 4,400.00 | | | | |
| GUARDRAIL TRANSITION | EACH | | | | | | |
| 0250 0810-0147000E | 1.000 | 1,650.00000 | 1,650.00 | | | | |
| GUARDRAIL HEIGHT CONVERSION, TYPE 31" TO STD | EACH | | | | | | |
| **Section Totals:** | | | $15,150.00 | | | | |
| **SECTION:** 0006 | PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | |

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0006 | PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | |
| 0260 0905-0100000A | (1.000) | 900.00000 | 900.00 | | | | |
| REMOVE EXISTING SIGNS | LS | | | | | | |
| 0270 0905-0101000A | (1.000) | 300.00000 | 300.00 | | | | |
| REMOVE AND REINSTALL EXISTING SIGNS | LS | | | | | | |
| 0280 0910-0100000K | 1,544.000 | 7.00000 | 10,808.00 | | | | |
| WOOD SIGN POSTS | FBM | | | | | | |
| 0290 0920-0100000A | (4.400) | 6,500.00000 | 6,500.00 | | | | |
| SIGN SUPPORT FOOTINGS | CUYD | | | | | | |
| 0300 0930-0107000A | (335.700) | 5,250.00000 | 5,250.00 | | | | |
| SIGNAL POLE MOUNTS | LB | | | | | | |
| 0310 0930-0110000A | (37.400) | 500.00000 | 500.00 | | | | |
| SECONDARY SIGN MOUNTS | LB | | | | | | |
| 0320 0930-0112000A | (1184.300) | 22,500.00000 | 22,500.00 | | | | |
| TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS | LB | | | | | | |
| 0330 0940-0201000J | 49.500 | 40.00000 | 1,980.00 | | | | |
| SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM | SQFT | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC | | | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0006 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0340 0940-0202000J | 398.600 | 23.00000 | 9,167.80 | | | | |
| SIGNS, STANDARD SHEETING, SHEET ALUMINUM | SQFT | | | | | | |
| 0350 0940-0203000J | 69.000 | 28.00000 | 1,932.00 | | | | |
| SIGNS, STANDARD SHEETING, PLYWOOD | SQFT | | | | | | |
| 0360 0970-0100000A | (3.000) | 3,500.00000 | 3,500.00 | | | | |
| POLE FOUNDATIONS | EACH | | | | | | |
| 0370 0970-0104000A | (1.000) | 4,000.00000 | 4,000.00 | | | | |
| LUMINAIRES, LAMPS, AND BALLASTS | LS | | | | | | |
| 0380 0970-0105000A | (735.000) | 37,000.00000 | 37,000.00 | | | | |
| SWITCHING, CONDUIT, AND WIRING | FOOT | | | | | | |
| 0390 0970-0200000A | (1.000) | 25,000.00000 | 25,000.00 | | | | |
| LIGHTING POLES AND ARMS | LS | | | | | | |
| 0400 0990-0106000A | (1.000) | 80,000.00000 | 80,000.00 | | | | |
| FLASHING BEACON INSTALLATION, SAMS VALLEY HWY AT ANTIOCH | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) HP CIVIL INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0006 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0410 0990-0106000A | (1.000) | 75,000.00000 | 75,000.00 | | | | |
| FLASHING BEACON INSTALLATION, SAMS VALLEY HWY AT TABLE ROCK | EACH | | | | | | |
| **Section Totals:** | | | $284,337.80 | | | | |
| **SECTION:** 0007 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | |
| 0420 1030-0108000R | 0.250 | 15,000.00000 | 3,750.00 | | | | |
| PERMANENT SEEDING | ACRE | | | | | | |
| **Section Totals:** | | | $3,750.00 | | | | |
| **Contract Item Totals** | | | **$603,277.55** | | | | |

**( ) indicates item is bid as Lump Sum**