**Oregon Department of Transportation**

**Tabulation of Bids**

**Call Order:** 005 **Contract ID:** 15230 **Counties:** VARIOUS

**Letting Date:** October 15, 2020 **Region:** 1 **Aid #:** S047(116)

**Project:** US26: CORNELL RD. - SYLVAN

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | CV21000494 | KERR CONTRACTORS OREGON LLC | $7,959,553.00 | 100.00% |
| 2 | CV20015547 | GRANITE CONSTRUCTION CO | $8,639,639.00 | 108.54% |
| 3 | CV20004938 | OREGON MAINLINE PAVING LLC | $8,897,698.47 | 111.79% |
| 4 | CV20014685 | BRIX PAVING NORTHWEST INC | $9,614,028.80 | 120.79% |
| 5 | CV30001937 | KNIFE RIVER CORPORATION - NORTHWEST | $9,724,406.10 | 122.17% |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC | | (2) GRANITE CONSTRUCTION CO | | (3) OREGON MAINLINE PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0010 0100-0101000T | 1,510.000 | 20.00000 | 30,200.00 | 20.00000 | 30,200.00 | 20.00000 | 30,200.00 |
| TRAINING | HOUR | | | | | | |
| 0020 0210-0100000A | (1.000) | 635,850.60000 | 635,850.60 | 397,807.00000 | 397,807.00 | 889,769.84000 | 889,769.84 |
| MOBILIZATION | LS | | | | | | |
| 0030 0225-0100000A | (1.000) | 240,000.00000 | 240,000.00 | 225,000.00000 | 225,000.00 | 485,000.00000 | 485,000.00 |
| TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | LS | | | | | | |
| 0040 0225-0102000J | 3,570.000 | 16.50000 | 58,905.00 | 11.00000 | 39,270.00 | 15.30000 | 54,621.00 |
| TEMPORARY SIGNS | SQFT | | | | | | |
| 0050 0225-0104000E | 12.000 | 40.00000 | 480.00 | 50.00000 | 600.00 | 25.00000 | 300.00 |
| TEMPORARY BARRICADES, TYPE II | EACH | | | | | | |
| 0060 0225-0105000E | 32.000 | 95.00000 | 3,040.00 | 125.00000 | 4,000.00 | 80.00000 | 2,560.00 |
| TEMPORARY BARRICADES, TYPE III | EACH | | | | | | |
| 0070 0225-0138000E | 6.000 | 8,000.00000 | 48,000.00 | 9,000.00000 | 54,000.00 | 0.01000 | 0.06 |
| TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC | | (2) GRANITE CONSTRUCTION CO | | (3) OREGON MAINLINE PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0080 0225-0141400E | 6.000 | 100.00000 | 600.00 | 500.00000 | 3,000.00 | 0.01000 | 0.06 |
| REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED | EACH | | | | | | |
| 0090 0225-0141600F | 1,000.000 | 26.00000 | 26,000.00 | 10.50000 | 10,500.00 | 0.01000 | 10.00 |
| PEDESTRIAN CHANNELIZING DEVICES | FOOT | | | | | | |
| 0100 0225-0145000E | 478.000 | 29.00000 | 13,862.00 | 40.00000 | 19,120.00 | 50.00000 | 23,900.00 |
| TEMPORARY PLASTIC DRUMS | EACH | | | | | | |
| 0110 0225-0149000E | 13,956.000 | 1.00000 | 13,956.00 | 2.00000 | 27,912.00 | 0.01000 | 139.56 |
| TEMPORARY FLEXIBLE PAVEMENT MARKERS | EACH | | | | | | |
| 0120 0225-0150000F | 400.000 | 4.00000 | 1,600.00 | 2.00000 | 800.00 | 0.01000 | 4.00 |
| TEMPORARY REMOVABLE TAPE | FOOT | | | | | | |
| 0130 0225-0152000F | 800.000 | 2.35000 | 1,880.00 | 2.00000 | 1,600.00 | 0.01000 | 8.00 |
| TEMPORARY NON-REFLECTIVE TAPE | FOOT | | | | | | |
| 0140 0225-0153000F | 194,400.000 | 0.08000 | 15,552.00 | 0.20000 | 38,880.00 | 0.08000 | 15,552.00 |
| TEMPORARY STRIPING | FOOT | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC | | (2) GRANITE CONSTRUCTION CO | | (3) OREGON MAINLINE PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0150 0225-0153100E<br>TEMPORARY PAVEMENT LEGENDS | 15.000<br>EACH | 53.00000 | 795.00 | 130.00000 | 1,950.00 | 0.01000 | 0.15 |
| 0160 0225-0154000F<br>STRIPE REMOVAL | 3,000.000<br>FOOT | 0.75000 | 2,250.00 | 1.00000 | 3,000.00 | 0.79000 | 2,370.00 |
| 0170 0225-0156000J<br>BAR REMOVAL | 450.000<br>SQFT | 2.00000 | 900.00 | 3.00000 | 1,350.00 | 2.11000 | 949.50 |
| 0180 0225-0162000E<br>SEQUENTIAL ARROW SIGNS | 4.000<br>EACH | 1,600.00000 | 6,400.00 | 1,250.00000 | 5,000.00 | 5,000.00000 | 20,000.00 |
| 0190 0225-0164000E<br>PORTABLE CHANGEABLE MESSAGE SIGNS | 6.000<br>EACH | 3,500.00000 | 21,000.00 | 9,000.00000 | 54,000.00 | 20,000.00000 | 120,000.00 |
| 0200 0225-0167300E<br>PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED | 2.000<br>EACH | 3,200.00000 | 6,400.00 | 10,000.00000 | 20,000.00 | 1,500.00000 | 3,000.00 |
| 0210 0225-0167500E<br>RADAR SPEED TRAILER | 2.000<br>EACH | 3,000.00000 | 6,000.00 | 1,250.00000 | 2,500.00 | 3,000.00000 | 6,000.00 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC | | (2) GRANITE CONSTRUCTION CO | | (3) OREGON MAINLINE PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0220 0225-0167670E<br>TEMPORARY CURB RAMP, PARALLEL | 10.000<br>EACH | 900.00000 | 9,000.00 | 300.00000 | 3,000.00 | 1,000.00000 | 10,000.00 |
| 0230 0225-0167680J<br>TEMPORARY WALKS | 50.000<br>SQFT | 10.00000 | 500.00 | 50.00000 | 2,500.00 | 28.00000 | 1,400.00 |
| 0240 0225-0168000T<br>FLAGGERS | 832.000<br>HOUR | 52.00000 | 43,264.00 | 65.00000 | 54,080.00 | 60.00000 | 49,920.00 |
| 0250 0225-0168100E<br>FLAGGER STATION LIGHTING | 4.000<br>EACH | 1,000.00000 | 4,000.00 | 2,000.00000 | 8,000.00 | 1,500.00000 | 6,000.00 |
| 0260 0225-0169000E<br>TRAFFIC CONTROL SUPERVISOR | 130.000<br>EACH | 400.00000 | 52,000.00 | 150.00000 | 19,500.00 | 1,200.00000 | 156,000.00 |
| 0270 0280-0100000A<br>EROSION CONTROL | (1.000)<br>LS | 2,000.00000 | 2,000.00 | 5,000.00000 | 5,000.00 | 1,000.00000 | 1,000.00 |
| 0280 0280-0114030E<br>INLET PROTECTION, TYPE 3 | 337.000<br>EACH | 90.00000 | 30,330.00 | 75.00000 | 25,275.00 | 80.00000 | 26,960.00 |
| 0290 0280-0115030E<br>SEDIMENT BARRIER, TYPE 3 | 1,128.000<br>EACH | 4.00000 | 4,512.00 | 6.00000 | 6,768.00 | 4.00000 | 4,512.00 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID / Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC | | (2) GRANITE CONSTRUCTION CO | | (3) OREGON MAINLINE PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0300 0290-0100000A | (1.000) | 500.00000 | 500.00 | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 |
| POLLUTION CONTROL PLAN | LS | | | | | | |
| 0310 0294-0200010M | 5.000 | 150.00000 | 750.00 | 150.00000 | 750.00 | 350.00000 | 1,750.00 |
| CONTAMINATED SOIL DISPOSAL | TON | | | | | | |
| 0320 0294-0500000A | (1.000) | 500.00000 | 500.00 | 500.00000 | 500.00 | 1,000.00000 | 1,000.00 |
| LEAD COMPLIANCE PLAN | LS | | | | | | |
| **Section Totals:** | | | $1,281,026.60 | | $1,066,362.00 | | $1,913,926.17 |
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0330 0305-0100000A | (1.000) | 55,235.00000 | 55,235.00 | 40,000.00000 | 40,000.00 | 60,000.00000 | 60,000.00 |
| CONSTRUCTION SURVEY WORK | LS | | | | | | |
| 0340 0310-0101000F | 858.000 | 5.00000 | 4,290.00 | 8.00000 | 6,864.00 | 0.01000 | 8.58 |
| REMOVAL OF CURBS | FOOT | | | | | | |
| 0350 0310-0104000E | 1.000 | 350.00000 | 350.00 | 1,000.00000 | 1,000.00 | 750.00000 | 750.00 |
| REMOVAL OF INLETS | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC<br>Unit Price | <br>Ext Amount | (2) GRANITE CONSTRUCTION CO<br>Unit Price | <br>Ext Amount | (3) OREGON MAINLINE PAVING LLC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0360 0310-0106100J | 651.000 | 12.00000 | 7,812.00 | 60.00000 | 39,060.00 | 50.00000 | 32,550.00 |
| REMOVAL OF CURB RAMP, WALK, CURB, SURFACING | SQYD | | | | | | |
| 0370 0310-0119000F | 1,152.000 | 1.50000 | 1,728.00 | 3.00000 | 3,456.00 | 4.25000 | 4,896.00 |
| ASPHALT PAVEMENT SAW CUTTING | FOOT | | | | | | |
| 0380 0330-0105000K | 157.000 | 130.00000 | 20,410.00 | 200.00000 | 31,400.00 | 33.00000 | 5,181.00 |
| GENERAL EXCAVATION | CUYD | | | | | | |
| **Section Totals:** | | | $89,825.00 | | $121,780.00 | | $103,385.58 |
| **SECTION:** 0003 DRAINAGE AND SEWERS | | | | | | | |
| 0390 0470-0309000E | 1.000 | 2,600.00000 | 2,600.00 | 3,000.00000 | 3,000.00 | 1,500.00000 | 1,500.00 |
| CONCRETE INLETS, TYPE CG-3 | EACH | | | | | | |
| **Section Totals:** | | | $2,600.00 | | $3,000.00 | | $1,500.00 |
| **SECTION:** 0004 BRIDGES | | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC | | (2) GRANITE CONSTRUCTION CO | | (3) OREGON MAINLINE PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 BRIDGES | | | | | | | |
| 0400 0503-0102000J | 2,365.000 | 8.00000 | 18,920.00 | 10.50000 | 24,832.50 | 7.25000 | 17,146.25 |
| BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP | SQYD | | | | | | |
| 0410 0503-0102000J | 854.000 | 8.00000 | 6,832.00 | 11.50000 | 9,821.00 | 9.00000 | 7,686.00 |
| BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP | SQYD | | | | | | |
| 0420 0503-0102000J | 1,314.000 | 8.00000 | 10,512.00 | 13.00000 | 17,082.00 | 11.25000 | 14,782.50 |
| BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 7 INCHES DEEP | SQYD | | | | | | |
| 0430 0503-0103000J | 736.000 | 8.00000 | 5,888.00 | 10.50000 | 7,728.00 | 7.00000 | 5,152.00 |
| BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2.5 INCHES DEEP | SQYD | | | | | | |
| 0440 0504-0100000J | 327.000 | 311.00000 | 101,697.00 | 50.00000 | 16,350.00 | 0.01000 | 3.27 |
| CLASS 2 PREPARATION | SQYD | | | | | | |
| 0450 0585-0206100A | (684.000) | 9,230.00000 | 9,230.00 | 25,000.00000 | 25,000.00 | 10,000.00000 | 10,000.00 |
| POURED JOINT SEAL | FOOT | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC | | (2) GRANITE CONSTRUCTION CO | | (3) OREGON MAINLINE PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 BRIDGES | | | | | | | |
| 0460 0592-0101000J | 40,800.000 | 1.91000 | 77,928.00 | 1.25000 | 51,000.00 | 2.00000 | 81,600.00 |
| ROLLED WATERPROOF MEMBRANE | SQFT | | | | | | |
| **Section Totals:** | | | $231,007.00 | | $151,813.50 | | $136,370.02 |
| **SECTION:** 0005 BASES | | | | | | | |
| 0470 0620-0115000J | 125.000 | 25.00000 | 3,125.00 | 3.00000 | 375.00 | 11.00000 | 1,375.00 |
| COLD PLANE PAVEMENT REMOVAL, 6 - 10 INCHES DEEP | SQYD | | | | | | |
| 0480 0620-0121000J | 389,300.000 | 2.00000 | 778,600.00 | 1.25000 | 486,625.00 | 1.75000 | 681,275.00 |
| COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP | SQYD | | | | | | |
| 0490 0620-0122000J | 4,540.000 | 2.00000 | 9,080.00 | 1.50000 | 6,810.00 | 2.67000 | 12,121.80 |
| COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP | SQYD | | | | | | |
| 0500 0620-0124000J | 3,630.000 | 2.00000 | 7,260.00 | 1.50000 | 5,445.00 | 4.25000 | 15,427.50 |
| COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP | SQYD | | | | | | |
| 0510 0640-0100000M | 272.000 | 32.00000 | 8,704.00 | 50.00000 | 13,600.00 | 95.00000 | 25,840.00 |
| AGGREGATE BASE | TON | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC | | (2) GRANITE CONSTRUCTION CO | | (3) OREGON MAINLINE PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | $806,769.00 | | $512,855.00 | | $736,039.30 |
| **SECTION:** 0006 WEARING SURFACES | | | | | | | |
| 0520 0705-0101000M | 37.000 | 800.00000 | 29,600.00 | 250.00000 | 9,250.00 | 815.00000 | 30,155.00 |
| EMULSIFIED ASPHALT IN FOG COAT | TON | | | | | | |
| 0530 0730-0100000M | 134.000 | 325.00000 | 43,550.00 | 250.00000 | 33,500.00 | 450.00000 | 60,300.00 |
| EMULSIFIED ASPHALT FOR TACK COAT | TON | | | | | | |
| 0540 0745-0402000M | 55,900.000 | 72.00000 | 4,024,800.00 | 92.00000 | 5,142,800.00 | 52.65000 | 2,943,135.00 |
| LEVEL 4, 1/2 INCH ACP | TON | | | | | | |
| 0550 0745-0640100M | 3,080.000 | 1.00000 | 3,080.00 | 1.00000 | 3,080.00 | 455.00000 | 1,401,400.00 |
| PG 70-22ER ASPHALT IN LEVEL 4, 1/2" ACP | TON | | | | | | |
| 0560 0759-0103000F | 814.000 | 36.00000 | 29,304.00 | 40.00000 | 32,560.00 | 42.00000 | 34,188.00 |
| CONCRETE CURBS, CURB AND GUTTER | FOOT | | | | | | |
| 0570 0759-0110000F | 444.000 | 34.00000 | 15,096.00 | 45.00000 | 19,980.00 | 28.00000 | 12,432.00 |
| CONCRETE CURBS, STANDARD CURB | FOOT | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC | | (2) GRANITE CONSTRUCTION CO | | (3) OREGON MAINLINE PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0006 WEARING SURFACES | | | | | | | |
| 0580 0759-0128000J | 6,642.000 | 11.00000 | 73,062.00 | 9.00000 | 59,778.00 | 13.50000 | 89,667.00 |
| CONCRETE WALKS | SQFT | | | | | | |
| 0590 0759-0154100E | 25.000 | 715.00000 | 17,875.00 | 500.00000 | 12,500.00 | 1,750.00000 | 43,750.00 |
| EXTRA FOR CURB RAMPS | EACH | | | | | | |
| 0600 0759-0510000J | 286.000 | 29.00000 | 8,294.00 | 50.00000 | 14,300.00 | 42.25000 | 12,083.50 |
| TRUNCATED DOMES ON NEW SURFACES | SQFT | | | | | | |
| 0610 1999-9Z90000I | 8,300.000 | 21.71000 | 180,193.00 | 30.00000 | 249,000.00 | 26.50000 | 219,950.00 |
| HIGH FRICTION SURFACE TREATMENT | SQYD | | | | | | |
| **Section Totals:** | | | $4,424,854.00 | | $5,576,748.00 | | $4,847,060.50 |
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0620 0840-0100000E | 51.000 | 43.00000 | 2,193.00 | 55.00000 | 2,805.00 | 50.00000 | 2,550.00 |
| DELINEATORS, TYPE 1 | EACH | | | | | | |
| 0630 0840-0104200E | 65.000 | 35.00000 | 2,275.00 | 45.00000 | 2,925.00 | 48.00000 | 3,120.00 |
| DELINEATORS, TYPE 4 ALTERNATE 2 | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC | | (2) GRANITE CONSTRUCTION CO | | (3) OREGON MAINLINE PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0640 0840-0105000E | 600.000 | 10.50000 | 6,300.00 | 15.00000 | 9,000.00 | 10.00000 | 6,000.00 |
| DELINEATORS, TYPE 5 | EACH | | | | | | |
| 0650 0842-0101000E | 1.000 | 65.00000 | 65.00 | 750.00000 | 750.00 | 81.00000 | 81.00 |
| FIELD FACILITY MARKERS, TYPE S1 GREEN | EACH | | | | | | |
| 0660 0842-0102000E | 1.000 | 65.00000 | 65.00 | 850.00000 | 850.00 | 77.00000 | 77.00 |
| FIELD FACILITY MARKERS, TYPE S1 RED | EACH | | | | | | |
| 0670 0842-0103000E | 2.000 | 95.00000 | 190.00 | 1,500.00000 | 3,000.00 | 115.00000 | 230.00 |
| FIELD FACILITY MARKERS, TYPE S2 | EACH | | | | | | |
| 0680 0855-0101000E | 6,732.000 | 3.95000 | 26,591.40 | 4.00000 | 26,928.00 | 4.25000 | 28,611.00 |
| MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS | EACH | | | | | | |
| 0690 0857-0103000L | 8.200 | 1,475.00000 | 12,095.00 | 1,500.00000 | 12,300.00 | 1,550.00000 | 12,710.00 |
| CONTINUOUS SINUSOIDAL RUMBLE STRIPS | MILE | | | | | | |
| 0700 0857-0104000L | 7.600 | 1,225.00000 | 9,310.00 | 1,500.00000 | 11,400.00 | 1,300.00000 | 9,880.00 |
| GAP PATTERN SINUSOIDAL RUMBLE STRIPS | MILE | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC<br>Unit Price | <br>Ext Amount | (2) GRANITE CONSTRUCTION CO<br>Unit Price | <br>Ext Amount | (3) OREGON MAINLINE PAVING LLC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0710 0865-0116500F | 272,250.000 | 1.52000 | 413,820.00 | 1.55000 | 421,987.50 | 1.60000 | 435,600.00 |
| METHYL METHACRYLATE, EXTRUDED, SURFACE, PROFILED | FOOT | | | | | | |
| 0720 0867-0103100E | 29.000 | 285.00000 | 8,265.00 | 300.00000 | 8,700.00 | 300.00000 | 8,700.00 |
| PAVEMENT LEGEND, TYPE B-HS: ARROWS | EACH | | | | | | |
| 0730 0867-0145100J | 1,630.000 | 7.95000 | 12,958.50 | 8.00000 | 13,040.00 | 8.40000 | 13,692.00 |
| PAVEMENT BAR, TYPE B-HS | SQFT | | | | | | |
| 0740 0867-0169100E | 7.000 | 50.00000 | 350.00 | 300.00000 | 2,100.00 | 53.00000 | 371.00 |
| PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE | EACH | | | | | | |
| **Section Totals:** | | | $494,477.90 | | $515,785.50 | | $521,622.00 |
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0750 0902-0101000E | 11.000 | 625.00000 | 6,875.00 | 500.00000 | 5,500.00 | 665.00000 | 7,315.00 |
| CROSSWALK CLOSURE SUPPORTS | EACH | | | | | | |
| 0760 0905-0100000A | (1.000) | 350.00000 | 350.00 | 1,250.00000 | 1,250.00 | 1,200.00000 | 1,200.00 |
| REMOVE EXISTING SIGNS | LS | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC | | (2) GRANITE CONSTRUCTION CO | | (3) OREGON MAINLINE PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0770 0910-0100000K | 108.000 | 12.50000 | 1,350.00 | 50.00000 | 5,400.00 | 9.50000 | 1,026.00 |
| WOOD SIGN POSTS | FBM | | | | | | |
| 0780 0920-0100000A | (0.100) | 250.00000 | 250.00 | 12,500.00000 | 12,500.00 | 400.00000 | 400.00 |
| SIGN SUPPORT FOOTINGS | CUYD | | | | | | |
| 0790 0930-0117000A | (32.000) | 300.00000 | 300.00 | 2,000.00000 | 2,000.00 | 325.00000 | 325.00 |
| PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS | LB | | | | | | |
| 0800 0940-0202000J | 68.000 | 11.50000 | 782.00 | 150.00000 | 10,200.00 | 9.50000 | 646.00 |
| SIGNS, STANDARD SHEETING, SHEET ALUMINUM | SQFT | | | | | | |
| 0810 0940-0203000J | 32.000 | 15.50000 | 496.00 | 150.00000 | 4,800.00 | 14.20000 | 454.40 |
| SIGNS, STANDARD SHEETING, PLYWOOD | SQFT | | | | | | |
| 0820 0990-0102000A | (1.000) | 20,721.00000 | 20,721.00 | 27,500.00000 | 27,500.00 | 21,000.00000 | 21,000.00 |
| TRAFFIC SIGNAL MODIFICATION, BALTIC WESTBOUND RAMPS | EACH | | | | | | |
| 0830 0990-0102000A | (1.000) | 47,798.00000 | 47,798.00 | 50,000.00000 | 50,000.00 | 48,000.00000 | 48,000.00 |
| TRAFFIC SIGNAL MODIFICATION, MURRAY EASTBOUND RAMPS | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC | | (2) GRANITE CONSTRUCTION CO | | (3) OREGON MAINLINE PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0840 0990-0102000A | (1.000) | 26,326.00000 | 26,326.00 | 27,500.00000 | 27,500.00 | 26,500.00000 | 26,500.00 |
| TRAFFIC SIGNAL MODIFICATION, MURRAY WESTBOUND RAMPS | EACH | | | | | | |
| 0850 0990-0102000A | (1.000) | 20,122.00000 | 20,122.00 | 21,000.00000 | 21,000.00 | 20,000.00000 | 20,000.00 |
| TRAFFIC SIGNAL MODIFICATION, SYLVAN EASTBOUND RAMPS | EACH | | | | | | |
| 0860 0990-0102000A | (1.000) | 22,377.00000 | 22,377.00 | 23,000.00000 | 23,000.00 | 22,500.00000 | 22,500.00 |
| TRAFFIC SIGNAL MODIFICATION, SYLVAN WESTBOUND RAMPS | EACH | | | | | | |
| 0870 0990-0103000A | (1.000) | 6,450.00000 | 6,450.00 | 7,000.00000 | 7,000.00 | 6,500.00000 | 6,500.00 |
| DETECTOR INSTALLATION, BALTIC/PARK WAY EASTBOUND RAMP | EACH | | | | | | |
| 0880 0990-0103000A | (1.000) | 5,210.00000 | 5,210.00 | 6,000.00000 | 6,000.00 | 5,250.00000 | 5,250.00 |
| DETECTOR INSTALLATION, BARNES ROAD WESTBOUND RAMP METER | EACH | | | | | | |
| 0890 0990-0103000A | (1.000) | 54,915.00000 | 54,915.00 | 56,000.00000 | 56,000.00 | 55,000.00000 | 55,000.00 |
| DETECTOR INSTALLATION, CANYON ROAD EASTBOUND RAMP METER | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC | | (2) GRANITE CONSTRUCTION CO | | (3) OREGON MAINLINE PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0900 0990-0103000A | (1.000) | 56,460.00000 | 56,460.00 | 58,000.00000 | 58,000.00 | 56,500.00000 | 56,500.00 |
| DETECTOR INSTALLATION, CEDAR HILLS EASTBOUND RAMP METER | EACH | | | | | | |
| 0910 0990-0103000A | (1.000) | 82,354.00000 | 82,354.00 | 85,000.00000 | 85,000.00 | 82,500.00000 | 82,500.00 |
| DETECTOR INSTALLATION, CEDAR HILLS WESTBOUND RAMP METER | EACH | | | | | | |
| 0920 0990-0103000A | (1.000) | 5,950.00000 | 5,950.00 | 6,000.00000 | 6,000.00 | 6,000.00000 | 6,000.00 |
| DETECTOR INSTALLATION, CEDAR HILLS WESTBOUND RAMPS | EACH | | | | | | |
| 0930 0990-0103000A | (1.000) | 79,680.00000 | 79,680.00 | 82,000.00000 | 82,000.00 | 80,000.00000 | 80,000.00 |
| DETECTOR INSTALLATION, MURRAY EASTBOUND RAMP METER | EACH | | | | | | |
| 0940 0990-0103000A | (1.000) | 51,601.00000 | 51,601.00 | 53,000.00000 | 53,000.00 | 51,000.00000 | 51,000.00 |
| DETECTOR INSTALLATION, MURRAY WESTBOUND RAMP METER | EACH | | | | | | |
| 0950 0990-0103000A | (1.000) | 61,898.00000 | 61,898.00 | 64,000.00000 | 64,000.00 | 62,000.00000 | 62,000.00 |
| DETECTOR INSTALLATION, OR217 TO US26 RAMP METER | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC | | (2) GRANITE CONSTRUCTION CO | | (3) OREGON MAINLINE PAVING LLC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0960 0990-0103000A | (1.000) | 49,250.00000 | 49,250.00 | 51,000.00000 | 51,000.00 | 50,000.00000 | 50,000.00 |
| DETECTOR INSTALLATION, SYLVAN EASTBOUND RAMP METER | EACH | | | | | | |
| 0970 0990-0103000A | (1.000) | 10,900.00000 | 10,900.00 | 12,000.00000 | 12,000.00 | 11,000.00000 | 11,000.00 |
| DETECTOR INSTALLATION, SYLVAN WESTBOUND RAMP METER | EACH | | | | | | |
| **Section Totals:** | | | $612,415.00 | | $670,650.00 | | $615,116.40 |
| **SECTION:** 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | |
| 0980 1012-0100000A | (1.000) | 8,900.00000 | 8,900.00 | 12,500.00000 | 12,500.00 | 15,000.00000 | 15,000.00 |
| WATER QUALITY SWALE, D00165 | LS | | | | | | |
| 0990 1030-0108000R | 0.100 | 8,500.00000 | 850.00 | 10,000.00000 | 1,000.00 | 8,500.00000 | 850.00 |
| PERMANENT SEEDING | ACRE | | | | | | |
| 1000 1040-0101000K | 63.000 | 55.00000 | 3,465.00 | 55.00000 | 3,465.00 | 55.00000 | 3,465.00 |
| TOPSOIL | CUYD | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) KERR CONTRACTORS OREGON LLC<br>Unit Price | <br>Ext Amount | (2) GRANITE CONSTRUCTION CO<br>Unit Price | <br>Ext Amount | (3) OREGON MAINLINE PAVING LLC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | |
| 1010 1040-0153000E | 147.000 | 7.50000 | 1,102.50 | 8.00000 | 1,176.00 | 7.50000 | 1,102.50 |
| SHRUBS, #1 CONTAINER | EACH | | | | | | |
| 1020 1040-0183000E | 972.000 | 1.75000 | 1,701.00 | 2.00000 | 1,944.00 | 1.75000 | 1,701.00 |
| WETLAND PLANTS, PLUGS | EACH | | | | | | |
| 1030 1040-0194000K | 8.000 | 70.00000 | 560.00 | 70.00000 | 560.00 | 70.00000 | 560.00 |
| COMPOST MULCH | CUYD | | | | | | |
| **Section Totals:** | | | $16,578.50 | | $20,645.00 | | $22,678.50 |
| **Contract Item Totals** | | | **$7,959,553.00** | | **$8,639,639.00** | | **$8,897,698.47** |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC | | (5) KNIFE RIVER CORPORATION - NORTHWEST | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0010 0100-0101000T | 1,510.000 | 20.00000 | 30,200.00 | 20.00000 | 30,200.00 | | |
| TRAINING | HOUR | | | | | | |
| 0020 0210-0100000A | (1.000) | 500,000.00000 | 500,000.00 | 970,775.00000 | 970,775.00 | | |
| MOBILIZATION | LS | | | | | | |
| 0030 0225-0100000A | (1.000) | 450,000.00000 | 450,000.00 | 746,100.00000 | 746,100.00 | | |
| TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | LS | | | | | | |
| 0040 0225-0102000J | 3,570.000 | 20.00000 | 71,400.00 | 17.00000 | 60,690.00 | | |
| TEMPORARY SIGNS | SQFT | | | | | | |
| 0050 0225-0104000E | 12.000 | 34.00000 | 408.00 | 70.00000 | 840.00 | | |
| TEMPORARY BARRICADES, TYPE II | EACH | | | | | | |
| 0060 0225-0105000E | 32.000 | 185.00000 | 5,920.00 | 90.00000 | 2,880.00 | | |
| TEMPORARY BARRICADES, TYPE III | EACH | | | | | | |
| 0070 0225-0138000E | 6.000 | 28,000.00000 | 168,000.00 | 26,000.00000 | 156,000.00 | | |
| TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC | | (5) KNIFE RIVER CORPORATION - NORTHWEST | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0080 0225-0141400E | 6.000 | 850.00000 | 5,100.00 | 1.00000 | 6.00 | | |
| REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED | EACH | | | | | | |
| 0090 0225-0141600F | 1,000.000 | 28.00000 | 28,000.00 | 16.00000 | 16,000.00 | | |
| PEDESTRIAN CHANNELIZING DEVICES | FOOT | | | | | | |
| 0100 0225-0145000E | 478.000 | 70.00000 | 33,460.00 | 20.00000 | 9,560.00 | | |
| TEMPORARY PLASTIC DRUMS | EACH | | | | | | |
| 0110 0225-0149000E | 13,956.000 | 2.25000 | 31,401.00 | 1.00000 | 13,956.00 | | |
| TEMPORARY FLEXIBLE PAVEMENT MARKERS | EACH | | | | | | |
| 0120 0225-0150000F | 400.000 | 2.25000 | 900.00 | 2.10000 | 840.00 | | |
| TEMPORARY REMOVABLE TAPE | FOOT | | | | | | |
| 0130 0225-0152000F | 800.000 | 2.75000 | 2,200.00 | 2.60000 | 2,080.00 | | |
| TEMPORARY NON-REFLECTIVE TAPE | FOOT | | | | | | |
| 0140 0225-0153000F | 194,400.000 | 0.10000 | 19,440.00 | 0.08000 | 15,552.00 | | |
| TEMPORARY STRIPING | FOOT | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC | | (5) KNIFE RIVER CORPORATION - NORTHWEST | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0150 0225-0153100E | 15.000 | 60.00000 | 900.00 | 55.00000 | 825.00 | | |
| TEMPORARY PAVEMENT LEGENDS | EACH | | | | | | |
| 0160 0225-0154000F | 3,000.000 | 0.85000 | 2,550.00 | 0.80000 | 2,400.00 | | |
| STRIPE REMOVAL | FOOT | | | | | | |
| 0170 0225-0156000J | 450.000 | 2.50000 | 1,125.00 | 2.10000 | 945.00 | | |
| BAR REMOVAL | SQFT | | | | | | |
| 0180 0225-0162000E | 4.000 | 3,500.00000 | 14,000.00 | 2,600.00000 | 10,400.00 | | |
| SEQUENTIAL ARROW SIGNS | EACH | | | | | | |
| 0190 0225-0164000E | 6.000 | 9,000.00000 | 54,000.00 | 8,500.00000 | 51,000.00 | | |
| PORTABLE CHANGEABLE MESSAGE SIGNS | EACH | | | | | | |
| 0200 0225-0167300E | 2.000 | 11,000.00000 | 22,000.00 | 1,600.00000 | 3,200.00 | | |
| PORTABLE CHANGEABLE MESSAGE SIGNS, ROLLER MOUNTED | EACH | | | | | | |
| 0210 0225-0167500E | 2.000 | 6,500.00000 | 13,000.00 | 6,000.00000 | 12,000.00 | | |
| RADAR SPEED TRAILER | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC | | (5) KNIFE RIVER CORPORATION - NORTHWEST | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0220 0225-0167670E | 10.000 | 5,500.00000 | 55,000.00 | 1,000.00000 | 10,000.00 | | |
| TEMPORARY CURB RAMP, PARALLEL | EACH | | | | | | |
| 0230 0225-0167680J | 50.000 | 23.00000 | 1,150.00 | 15.00000 | 750.00 | | |
| TEMPORARY WALKS | SQFT | | | | | | |
| 0240 0225-0168000T | 832.000 | 66.00000 | 54,912.00 | 58.00000 | 48,256.00 | | |
| FLAGGERS | HOUR | | | | | | |
| 0250 0225-0168100E | 4.000 | 4,000.00000 | 16,000.00 | 3,100.00000 | 12,400.00 | | |
| FLAGGER STATION LIGHTING | EACH | | | | | | |
| 0260 0225-0169000E | 130.000 | 725.00000 | 94,250.00 | 900.00000 | 117,000.00 | | |
| TRAFFIC CONTROL SUPERVISOR | EACH | | | | | | |
| 0270 0280-0100000A | (1.000) | 5,500.00000 | 5,500.00 | 15,000.00000 | 15,000.00 | | |
| EROSION CONTROL | LS | | | | | | |
| 0280 0280-0114030E | 337.000 | 85.00000 | 28,645.00 | 100.00000 | 33,700.00 | | |
| INLET PROTECTION, TYPE 3 | EACH | | | | | | |
| 0290 0280-0115030E | 1,128.000 | 6.00000 | 6,768.00 | 4.20000 | 4,737.60 | | |
| SEDIMENT BARRIER, TYPE 3 | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC<br>Unit Price | <br>Ext Amount | (5) KNIFE RIVER CORPORATION - NORTHWEST<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0300 0290-0100000A | (1.000) | 1,250.00000 | 1,250.00 | 500.00000 | 500.00 | | |
| POLLUTION CONTROL PLAN | LS | | | | | | |
| 0310 0294-0200010M | 5.000 | 1,000.00000 | 5,000.00 | 900.00000 | 4,500.00 | | |
| CONTAMINATED SOIL DISPOSAL | TON | | | | | | |
| 0320 0294-0500000A | (1.000) | 2,000.00000 | 2,000.00 | 1,600.00000 | 1,600.00 | | |
| LEAD COMPLIANCE PLAN | LS | | | | | | |
| **Section Totals:** | | | $1,724,479.00 | | $2,354,692.60 | | |
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0330 0305-0100000A | (1.000) | 100,000.00000 | 100,000.00 | 60,000.00000 | 60,000.00 | | |
| CONSTRUCTION SURVEY WORK | LS | | | | | | |
| 0340 0310-0101000F | 858.000 | 12.50000 | 10,725.00 | 12.00000 | 10,296.00 | | |
| REMOVAL OF CURBS | FOOT | | | | | | |
| 0350 0310-0104000E | 1.000 | 1,350.00000 | 1,350.00 | 1,250.00000 | 1,250.00 | | |
| REMOVAL OF INLETS | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC | | (5) KNIFE RIVER CORPORATION - NORTHWEST | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0360 0310-0106100J | 651.000 | 60.00000 | 39,060.00 | 58.00000 | 37,758.00 | | |
| REMOVAL OF CURB RAMP, WALK, CURB, SURFACING | SQYD | | | | | | |
| 0370 0310-0119000F | 1,152.000 | 2.50000 | 2,880.00 | 1.80000 | 2,073.60 | | |
| ASPHALT PAVEMENT SAW CUTTING | FOOT | | | | | | |
| 0380 0330-0105000K | 157.000 | 145.00000 | 22,765.00 | 140.00000 | 21,980.00 | | |
| GENERAL EXCAVATION | CUYD | | | | | | |
| **Section Totals:** | | | $176,780.00 | | $133,357.60 | | |
| **SECTION:** 0003 DRAINAGE AND SEWERS | | | | | | | |
| 0390 0470-0309000E | 1.000 | 4,500.00000 | 4,500.00 | 4,000.00000 | 4,000.00 | | |
| CONCRETE INLETS, TYPE CG-3 | EACH | | | | | | |
| **Section Totals:** | | | $4,500.00 | | $4,000.00 | | |
| **SECTION:** 0004 BRIDGES | | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC | | (5) KNIFE RIVER CORPORATION - NORTHWEST | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 BRIDGES | | | | | | | |
| 0400 0503-0102000J | 2,365.000 | 22.00000 | 52,030.00 | 11.50000 | 27,197.50 | | |
| BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP | SQYD | | | | | | |
| 0410 0503-0102000J | 854.000 | 20.00000 | 17,080.00 | 16.00000 | 13,664.00 | | |
| BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP | SQYD | | | | | | |
| 0420 0503-0102000J | 1,314.000 | 24.00000 | 31,536.00 | 18.00000 | 23,652.00 | | |
| BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 7 INCHES DEEP | SQYD | | | | | | |
| 0430 0503-0103000J | 736.000 | 17.00000 | 12,512.00 | 13.00000 | 9,568.00 | | |
| BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2.5 INCHES DEEP | SQYD | | | | | | |
| 0440 0504-0100000J | 327.000 | 270.00000 | 88,290.00 | 300.00000 | 98,100.00 | | |
| CLASS 2 PREPARATION | SQYD | | | | | | |
| 0450 0585-0206100A | (684.000) | 12,000.00000 | 12,000.00 | 10,000.00000 | 10,000.00 | | |
| POURED JOINT SEAL | FOOT | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC | | (5) KNIFE RIVER CORPORATION - NORTHWEST | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 BRIDGES | | | | | | | |
| 0460 0592-0101000J | 40,800.000 | 3.50000 | 142,800.00 | 2.10000 | 85,680.00 | | |
| ROLLED WATERPROOF MEMBRANE | SQFT | | | | | | |
| **Section Totals:** | | | $356,248.00 | | $267,861.50 | | |
| **SECTION:** 0005 BASES | | | | | | | |
| 0470 0620-0115000J | 125.000 | 14.00000 | 1,750.00 | 13.00000 | 1,625.00 | | |
| COLD PLANE PAVEMENT REMOVAL, 6 - 10 INCHES DEEP | SQYD | | | | | | |
| 0480 0620-0121000J | 389,300.000 | 2.35000 | 914,855.00 | 1.75000 | 681,275.00 | | |
| COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP | SQYD | | | | | | |
| 0490 0620-0122000J | 4,540.000 | 4.50000 | 20,430.00 | 3.75000 | 17,025.00 | | |
| COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP | SQYD | | | | | | |
| 0500 0620-0124000J | 3,630.000 | 5.25000 | 19,057.50 | 7.75000 | 28,132.50 | | |
| COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP | SQYD | | | | | | |
| 0510 0640-0100000M | 272.000 | 80.00000 | 21,760.00 | 80.00000 | 21,760.00 | | |
| AGGREGATE BASE | TON | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC<br>Unit Price | <br>Ext Amount | (5) KNIFE RIVER CORPORATION - NORTHWEST<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **Section Totals:** | | | $977,852.50 | | $749,817.50 | | |
| **SECTION:** 0006 WEARING SURFACES | | | | | | | |
| 0520 0705-0101000M | 37.000 | 1,000.00000 | 37,000.00 | 925.00000 | 34,225.00 | | |
| EMULSIFIED ASPHALT IN FOG COAT | TON | | | | | | |
| 0530 0730-0100000M | 134.000 | 500.00000 | 67,000.00 | 1.00000 | 134.00 | | |
| EMULSIFIED ASPHALT FOR TACK COAT | TON | | | | | | |
| 0540 0745-0402000M | 55,900.000 | 82.00000 | 4,583,800.00 | 82.00000 | 4,583,800.00 | | |
| LEVEL 4, 1/2 INCH ACP | TON | | | | | | |
| 0550 0745-0640100M | 3,080.000 | 0.01000 | 30.80 | 1.00000 | 3,080.00 | | |
| PG 70-22ER ASPHALT IN LEVEL 4, 1/2" ACP | TON | | | | | | |
| 0560 0759-0103000F | 814.000 | 50.00000 | 40,700.00 | 48.00000 | 39,072.00 | | |
| CONCRETE CURBS, CURB AND GUTTER | FOOT | | | | | | |
| 0570 0759-0110000F | 444.000 | 52.00000 | 23,088.00 | 63.00000 | 27,972.00 | | |
| CONCRETE CURBS, STANDARD CURB | FOOT | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC | | (5) KNIFE RIVER CORPORATION - NORTHWEST | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0006 WEARING SURFACES | | | | | | | |
| 0580 0759-0128000J | 6,642.000 | 13.00000 | 86,346.00 | 11.50000 | 76,383.00 | | |
| CONCRETE WALKS | SQFT | | | | | | |
| 0590 0759-0154100E | 25.000 | 2,250.00000 | 56,250.00 | 1,600.00000 | 40,000.00 | | |
| EXTRA FOR CURB RAMPS | EACH | | | | | | |
| 0600 0759-0510000J | 286.000 | 45.00000 | 12,870.00 | 32.00000 | 9,152.00 | | |
| TRUNCATED DOMES ON NEW SURFACES | SQFT | | | | | | |
| 0610 1999-9Z90000I | 8,300.000 | 28.00000 | 232,400.00 | 27.00000 | 224,100.00 | | |
| HIGH FRICTION SURFACE TREATMENT | SQYD | | | | | | |
| **Section Totals:** | | | $5,139,484.80 | | $5,037,918.00 | | |
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0620 0840-0100000E | 51.000 | 50.00000 | 2,550.00 | 45.00000 | 2,295.00 | | |
| DELINEATORS, TYPE 1 | EACH | | | | | | |
| 0630 0840-0104200E | 65.000 | 40.00000 | 2,600.00 | 37.00000 | 2,405.00 | | |
| DELINEATORS, TYPE 4 ALTERNATE 2 | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC | | (5) KNIFE RIVER CORPORATION - NORTHWEST | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0640 0840-0105000E | 600.000 | 12.00000 | 7,200.00 | 11.00000 | 6,600.00 | | |
| DELINEATORS, TYPE 5 | EACH | | | | | | |
| 0650 0842-0101000E | 1.000 | 70.00000 | 70.00 | 67.00000 | 67.00 | | |
| FIELD FACILITY MARKERS, TYPE S1 GREEN | EACH | | | | | | |
| 0660 0842-0102000E | 1.000 | 70.00000 | 70.00 | 67.00000 | 67.00 | | |
| FIELD FACILITY MARKERS, TYPE S1 RED | EACH | | | | | | |
| 0670 0842-0103000E | 2.000 | 105.00000 | 210.00 | 100.00000 | 200.00 | | |
| FIELD FACILITY MARKERS, TYPE S2 | EACH | | | | | | |
| 0680 0855-0101000E | 6,732.000 | 4.50000 | 30,294.00 | 4.10000 | 27,601.20 | | |
| MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS | EACH | | | | | | |
| 0690 0857-0103000L | 8.200 | 1,650.00000 | 13,530.00 | 1,525.00000 | 12,505.00 | | |
| CONTINUOUS SINUSOIDAL RUMBLE STRIPS | MILE | | | | | | |
| 0700 0857-0104000L | 7.600 | 1,350.00000 | 10,260.00 | 1,300.00000 | 9,880.00 | | |
| GAP PATTERN SINUSOIDAL RUMBLE STRIPS | MILE | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC<br>Unit Price | <br>Ext Amount | (5) KNIFE RIVER CORPORATION - NORTHWEST<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0710 0865-0116500F | 272,250.000 | 1.65000 | 449,212.50 | 1.55000 | 421,987.50 | | |
| METHYL METHACRYLATE, EXTRUDED, SURFACE, PROFILED | FOOT | | | | | | |
| 0720 0867-0103100E | 29.000 | 325.00000 | 9,425.00 | 300.00000 | 8,700.00 | | |
| PAVEMENT LEGEND, TYPE B-HS: ARROWS | EACH | | | | | | |
| 0730 0867-0145100J | 1,630.000 | 9.00000 | 14,670.00 | 8.50000 | 13,855.00 | | |
| PAVEMENT BAR, TYPE B-HS | SQFT | | | | | | |
| 0740 0867-0169100E | 7.000 | 55.00000 | 385.00 | 53.00000 | 371.00 | | |
| PAVEMENT LEGEND, TYPE B-HS: YIELD LINE TRIANGLE | EACH | | | | | | |
| **Section Totals:** | | | $540,476.50 | | $506,533.70 | | |
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0750 0902-0101000E | 11.000 | 700.00000 | 7,700.00 | 650.00000 | 7,150.00 | | |
| CROSSWALK CLOSURE SUPPORTS | EACH | | | | | | |
| 0760 0905-0100000A | (1.000) | 500.00000 | 500.00 | 375.00000 | 375.00 | | |
| REMOVE EXISTING SIGNS | LS | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC | | (5) KNIFE RIVER CORPORATION - NORTHWEST | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0770 0910-0100000K | 108.000 | 14.00000 | 1,512.00 | 13.00000 | 1,404.00 | | |
| WOOD SIGN POSTS | FBM | | | | | | |
| 0780 0920-0100000A | (0.100) | 275.00000 | 275.00 | 270.00000 | 270.00 | | |
| SIGN SUPPORT FOOTINGS | CUYD | | | | | | |
| 0790 0930-0117000A | (32.000) | 325.00000 | 325.00 | 320.00000 | 320.00 | | |
| PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS | LB | | | | | | |
| 0800 0940-0202000J | 68.000 | 12.50000 | 850.00 | 12.00000 | 816.00 | | |
| SIGNS, STANDARD SHEETING, SHEET ALUMINUM | SQFT | | | | | | |
| 0810 0940-0203000J | 32.000 | 17.25000 | 552.00 | 16.00000 | 512.00 | | |
| SIGNS, STANDARD SHEETING, PLYWOOD | SQFT | | | | | | |
| 0820 0990-0102000A | (1.000) | 22,000.00000 | 22,000.00 | 22,000.00000 | 22,000.00 | | |
| TRAFFIC SIGNAL MODIFICATION, BALTIC WESTBOUND RAMPS | EACH | | | | | | |
| 0830 0990-0102000A | (1.000) | 52,800.00000 | 52,800.00 | 51,000.00000 | 51,000.00 | | |
| TRAFFIC SIGNAL MODIFICATION, MURRAY EASTBOUND RAMPS | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC | | (5) KNIFE RIVER CORPORATION - NORTHWEST | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0840 0990-0102000A | (1.000) | 29,000.00000 | 29,000.00 | 28,000.00000 | 28,000.00 | | |
| TRAFFIC SIGNAL MODIFICATION, MURRAY WESTBOUND RAMPS | EACH | | | | | | |
| 0850 0990-0102000A | (1.000) | 22,000.00000 | 22,000.00 | 21,000.00000 | 21,000.00 | | |
| TRAFFIC SIGNAL MODIFICATION, SYLVAN EASTBOUND RAMPS | EACH | | | | | | |
| 0860 0990-0102000A | (1.000) | 24,500.00000 | 24,500.00 | 24,000.00000 | 24,000.00 | | |
| TRAFFIC SIGNAL MODIFICATION, SYLVAN WESTBOUND RAMPS | EACH | | | | | | |
| 0870 0990-0103000A | (1.000) | 7,200.00000 | 7,200.00 | 7,000.00000 | 7,000.00 | | |
| DETECTOR INSTALLATION, BALTIC/PARK WAY EASTBOUND RAMP | EACH | | | | | | |
| 0880 0990-0103000A | (1.000) | 5,750.00000 | 5,750.00 | 5,500.00000 | 5,500.00 | | |
| DETECTOR INSTALLATION, BARNES ROAD WESTBOUND RAMP METER | EACH | | | | | | |
| 0890 0990-0103000A | (1.000) | 60,500.00000 | 60,500.00 | 59,000.00000 | 59,000.00 | | |
| DETECTOR INSTALLATION, CANYON ROAD EASTBOUND RAMP METER | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC | | (5) KNIFE RIVER CORPORATION - NORTHWEST | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0900 0990-0103000A | (1.000) | 62,400.00000 | 62,400.00 | 61,000.00000 | 61,000.00 | | |
| DETECTOR INSTALLATION, CEDAR HILLS EASTBOUND RAMP METER | EACH | | | | | | |
| 0910 0990-0103000A | (1.000) | 90,000.00000 | 90,000.00 | 89,000.00000 | 89,000.00 | | |
| DETECTOR INSTALLATION, CEDAR HILLS WESTBOUND RAMP METER | EACH | | | | | | |
| 0920 0990-0103000A | (1.000) | 6,600.00000 | 6,600.00 | 6,500.00000 | 6,500.00 | | |
| DETECTOR INSTALLATION, CEDAR HILLS WESTBOUND RAMPS | EACH | | | | | | |
| 0930 0990-0103000A | (1.000) | 87,000.00000 | 87,000.00 | 86,000.00000 | 86,000.00 | | |
| DETECTOR INSTALLATION, MURRAY EASTBOUND RAMP METER | EACH | | | | | | |
| 0940 0990-0103000A | (1.000) | 56,000.00000 | 56,000.00 | 55,000.00000 | 55,000.00 | | |
| DETECTOR INSTALLATION, MURRAY WESTBOUND RAMP METER | EACH | | | | | | |
| 0950 0990-0103000A | (1.000) | 68,000.00000 | 68,000.00 | 67,000.00000 | 67,000.00 | | |
| DETECTOR INSTALLATION, OR217 TO US26 RAMP METER | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC<br>Unit Price | <br>Ext Amount | (5) KNIFE RIVER CORPORATION - NORTHWEST<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0960 0990-0103000A | (1.000) | 54,000.00000 | 54,000.00 | 53,000.00000 | 53,000.00 | | |
| DETECTOR INSTALLATION, SYLVAN EASTBOUND RAMP METER | EACH | | | | | | |
| 0970 0990-0103000A | (1.000) | 12,000.00000 | 12,000.00 | 12,000.00000 | 12,000.00 | | |
| DETECTOR INSTALLATION, SYLVAN WESTBOUND RAMP METER | EACH | | | | | | |
| **Section Totals:** | | | $671,464.00 | | $657,847.00 | | |
| **SECTION:** 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | |
| 0980 1012-0100000A | (1.000) | 14,000.00000 | 14,000.00 | 4,250.00000 | 4,250.00 | | |
| WATER QUALITY SWALE, D00165 | LS | | | | | | |
| 0990 1030-0108000R | 0.100 | 9,500.00000 | 950.00 | 9,000.00000 | 900.00 | | |
| PERMANENT SEEDING | ACRE | | | | | | |
| 1000 1040-0101000K | 63.000 | 60.00000 | 3,780.00 | 58.00000 | 3,654.00 | | |
| TOPSOIL | CUYD | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) BRIX PAVING NORTHWEST INC<br>Unit Price | <br>Ext Amount | (5) KNIFE RIVER CORPORATION - NORTHWEST<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | |
| 1010 1040-0153000E | 147.000 | 10.00000 | 1,470.00 | 8.00000 | 1,176.00 | | |
| SHRUBS, #1 CONTAINER | EACH | | | | | | |
| 1020 1040-0183000E | 972.000 | 2.00000 | 1,944.00 | 1.85000 | 1,798.20 | | |
| WETLAND PLANTS, PLUGS | EACH | | | | | | |
| 1030 1040-0194000K | 8.000 | 75.00000 | 600.00 | 75.00000 | 600.00 | | |
| COMPOST MULCH | CUYD | | | | | | |
| **Section Totals:** | | | $22,744.00 | | $12,378.20 | | |
| **Contract Item Totals** | | | **$9,614,028.80** | | **$9,724,406.10** | | |

**( ) indicates item is bid as Lump Sum**