Oregon Department of Transportation

Tabulation of Bids

Call Order:	001	Contract ID: 15239	Counties: YAMHILL
Letting Date:	November 12, 2020	Region: 2	Aid #: 2105(000)
Project:	OR99W: 1ST ST. - PARKS DR. (DUNDEE) SEC.		

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV21000494	KERR CONTRACTORS OREGON LLC	$8,190,945.00	100.00%
2	CV20014624	K & E EXCAVATING INC	$8,226,235.86	100.43%
3	CV20006245	MOORE EXCAVATION INC	$8,493,632.45	103.70%
4	CV21000187	THE SAUNDERS COMPANY INC	$8,880,820.00	108.42%
5	CV20011860	GOODFELLOW BROS LLC	$9,505,042.67	116.04%
6	CV20006956	JAMES W FOWLER CO	$10,450,706.28	127.59%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) KERR CONTRACTORS OREGON LLC		(2) K & E EXCAVATING INC		(3) MOORE EXCAVATION INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001		TEMPORARY FEATURES AND APPURTENANCES						
0010	0100-0101000T	1,440.000	20.00000	28,800.00	20.00000	28,800.00	20.00000	28,800.00
TRAINING		HOUR						
0020	0210-0100000A	(1.000)	819,090.00000	819,090.00	800,000.00000	800,000.00	700,000.00000	700,000.00
MOBILIZATION		LS						
0030	0225-0100000A	(1.000)	258,840.12000	258,840.12	120,000.00000	120,000.00	110,000.00000	110,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC		LS						
0040	0225-0102000J	1,230.000	16.50000	20,295.00	16.00000	19,680.00	17.00000	20,910.00
TEMPORARY SIGNS		SQFT						
0050	0225-0104000E	12.000	50.00000	600.00	25.00000	300.00	70.00000	840.00
TEMPORARY BARRICADES, TYPE II		EACH						
0060	0225-0105000E	10.000	190.00000	1,900.00	85.00000	850.00	200.00000	2,000.00
TEMPORARY BARRICADES, TYPE III		EACH						
0070	0225-0141600F	800.000	17.50000	14,000.00	16.00000	12,800.00	34.00000	27,200.00
PEDESTRIAN CHANNELIZING DEVICES		FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0145000E TEMPORARY PLASTIC DRUMS	12.000 EACH	40.00000	480.00	35.00000	420.00	65.00000	780.00
0090 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	3,082.000 EACH	1.00000	3,082.00	2.00000	6,164.00	1.00000	3,082.00
0100 0225-0153000F TEMPORARY STRIPING	76,990.000 FOOT	0.11000	8,468.90	0.11000	8,468.90	0.18000	13,858.20
0110 0225-0153200J TEMPORARY PAVEMENT BARS	275.000 SQFT	2.50000	687.50	2.00000	550.00	2.75000	756.25
0120 0225-0154000F STRIPE REMOVAL	26,346.000 FOOT	0.38000	10,011.48	0.30000	7,903.80	0.40000	10,538.40
0130 0225-0155100J LEGEND REMOVAL	96.000 SQFT	5.00000	480.00	2.75000	264.00	6.00000	576.00
0140 0225-0156000J BAR REMOVAL	36.000 SQFT	5.00000	180.00	5.00000	180.00	6.00000	216.00
0150 0225-0158000A TEMPORARY TRAFFIC SIGNAL	(1.000) LS	109,000.00000	109,000.00	133,000.00000	133,000.00	115,000.00000	115,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC		(2) K & E EXCAVATING INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000 EACH	8,000.00000	16,000.00	15,000.00000	30,000.00	15,000.00000	30,000.00
0170 0225-0167670E TEMPORARY CURB RAMP	8.000 EACH	900.00000	7,200.00	975.00000	7,800.00	1,200.00000	9,600.00
0180 0225-0167680J TEMPORARY WALKS	3,560.000 SQFT	6.00000	21,360.00	2.75000	9,790.00	7.00000	24,920.00
0190 0225-0168000T FLAGGERS	2,016.000 HOUR	62.00000	124,992.00	54.70000	110,275.20	58.00000	116,928.00
0200 0225-0168100E FLAGGER STATION LIGHTING	2.000 EACH	1,500.00000	3,000.00	2,700.00000	5,400.00	4,000.00000	8,000.00
0210 0225-0169000E TRAFFIC CONTROL SUPERVISOR	80.000 EACH	950.00000	76,000.00	600.00000	48,000.00	800.00000	64,000.00
0220 0225-0172000T PILOT CARS	1,008.000 HOUR	75.00000	75,600.00	71.10000	71,668.80	76.00000	76,608.00
0230 0280-0100000A EROSION CONTROL	(1.000) LS	17,000.00000	17,000.00	35,000.00000	35,000.00	16,000.00000	16,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0240 0280-0101000J	150.000	2.00000	300.00	4.50000	675.00	8.00000	1,200.00
PLASTIC SHEETING	SQYD						
0250 0280-0110010E	2.000	1,150.00000	2,300.00	2,000.00000	4,000.00	4,500.00000	9,000.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0260 0280-0112500E	2.000	1,150.00000	2,300.00	500.00000	1,000.00	1,000.00000	2,000.00
CONCRETE WASHOUT FACILITY	EACH						
0270 0280-0114030E	41.000	65.00000	2,665.00	65.00000	2,665.00	100.00000	4,100.00
INLET PROTECTION, TYPE 3	EACH						
0280 0280-0115020F	66.000	20.00000	1,320.00	25.00000	1,650.00	6.50000	429.00
SEDIMENT BARRIER, TYPE 2	FOOT						
0290 0290-0100000A	(1.000)	500.00000	500.00	1,200.00000	1,200.00	1,000.00000	1,000.00
POLLUTION CONTROL PLAN	LS						
0300 0294-0100000A	(1.000)	500.00000	500.00	2,700.00000	2,700.00	2,000.00000	2,000.00
HEALTH AND SAFETY PLAN	LS						
0310 0294-0200010M	660.000	70.00000	46,200.00	55.00000	36,300.00	70.00000	46,200.00
CONTAMINATED SOIL DISPOSAL	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0320 0294-0600000A	(1.000)	1,300.00000	1,300.00	6,000.00000	6,000.00	3,000.00000	3,000.00
SEGREGATE AND STOCKPILE CONTAMINATED SOIL	LS						
0330 0294-0700000E	10.000	1,500.00000	15,000.00	225.00000	2,250.00	600.00000	6,000.00
SOIL SAMPLE COLLECTION AND ANALYTICAL TESTING	EACH						
Section Totals:			$1,689,452.00		$1,515,754.70		$1,455,541.85
SECTION: 0002 ROADWORK							
0340 0305-0100000A	(1.000)	53,350.00000	53,350.00	125,000.00000	125,000.00	100,000.00000	100,000.00
CONSTRUCTION SURVEY WORK	LS						
0350 0310-0106000A	(1.000)	85,000.00000	85,000.00	250,000.00000	250,000.00	100,000.00000	100,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0360 0310-0119000F	24,000.000	3.50000	84,000.00	3.50000	84,000.00	5.00000	120,000.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0370 0320-0100000R	1.200	5,000.00000	6,000.00	25,000.00000	30,000.00	5,000.00000	6,000.00
CLEARING AND GRUBBING	ACRE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0002	ROADWORK							
0380	0330-0105000K	18,500.000	23.50000	434,750.00	26.50000	490,250.00	24.00000	444,000.00
GENERAL EXCAVATION		CUYD						
0390	0331-0109000J	32,562.000	22.50000	732,645.00	27.00000	879,174.00	20.50000	667,521.00
18 INCH SUBGRADE STABILIZATION		SQYD						
Section Totals:				$1,395,745.00		$1,858,424.00		$1,437,521.00
SECTION: 0003	DRAINAGE AND SEWERS							
0400	0415-0100000F	5,740.000	2.50000	14,350.00	1.50000	8,610.00	5.00000	28,700.00
MAINLINE VIDEO INSPECTION		FOOT						
0410	0445-010030BF	358.000	190.00000	68,020.00	154.00000	55,132.00	210.00000	75,180.00
30 INCH CULVERT PIPE, 10 FT DEPTH		FOOT						
0420	0445-035006AF	20.000	90.00000	1,800.00	72.00000	1,440.00	160.00000	3,200.00
4 INCH STORM SEWER PIPE, 5 FT DEPTH		FOOT						
0430	0445-035012AF	1,189.000	82.00000	97,498.00	79.00000	93,931.00	105.00000	124,845.00
12 INCH STORM SEWER PIPE, 5 FT DEPTH		FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC		(2) K & E EXCAVATING INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0440 0445-035012BF	1,202.000	82.00000	98,564.00	79.00000	94,958.00	125.00000	150,250.00
12 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0450 0445-035018BF	1,021.000	90.00000	91,890.00	95.00000	96,995.00	130.00000	132,730.00
18 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0460 0445-035024BF	2,259.000	115.00000	259,785.00	123.00000	277,857.00	160.00000	361,440.00
24 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0470 0445-052002AF	972.000	18.00000	17,496.00	22.00000	21,384.00	13.00000	12,636.00
2 INCH PVC PIPE, 5 FT DEPTH	FOOT						
0480 0445-052004AF	1,356.000	21.00000	28,476.00	30.00000	40,680.00	14.00000	18,984.00
4 INCH PVC PIPE, 5 FT DEPTH	FOOT						
0490 0445-052006AF	80.000	30.00000	2,400.00	46.00000	3,680.00	18.00000	1,440.00
6 INCH PVC PIPE, 5 FT DEPTH	FOOT						
0500 0470-0101000E	19.000	4,800.00000	91,200.00	6,400.00000	121,600.00	5,800.00000	110,200.00
CONCRETE STORM SEWER MANHOLES	EACH						
0510 0470-0102000E	4.000	10,000.00000	40,000.00	12,500.00000	50,000.00	12,000.00000	48,000.00
CONCRETE MANHOLES, OUTSIDE DROP	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC		(2) K & E EXCAVATING INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0520 0470-0106000E	5.000	7,000.00000	35,000.00	10,000.00000	50,000.00	8,500.00000	42,500.00
CONCRETE MANHOLES, LARGE PRECAST	EACH						
0530 0470-0311000E	3.000	2,500.00000	7,500.00	2,675.00000	8,025.00	2,300.00000	6,900.00
CONCRETE INLETS, TYPE D	EACH						
0540 0470-0315000E	25.000	2,500.00000	62,500.00	2,650.00000	66,250.00	2,200.00000	55,000.00
CONCRETE INLETS, TYPE G-2	EACH						
0550 0490-0104000E	27.000	450.00000	12,150.00	1,400.00000	37,800.00	2,000.00000	54,000.00
CONNECTION TO EXISTING STRUCTURES	EACH						
0560 0490-0117000E	45.000	80.00000	3,600.00	1,100.00000	49,500.00	1,600.00000	72,000.00
FILLING ABANDONED STRUCTURES	EACH						
0570 0490-0120000E	18.000	900.00000	16,200.00	1,500.00000	27,000.00	1,000.00000	18,000.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
0580 0490-0121000E	1.000	2,000.00000	2,000.00	2,500.00000	2,500.00	3,000.00000	3,000.00
MAJOR ADJUSTMENT OF MANHOLES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC		(2) K & E EXCAVATING INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0590 1999-9Z90000E CONCRETE MANHOLES, STORMWATER FLOW SPLITTER	1.000 EACH	24,000.00000	24,000.00	22,000.00000	22,000.00	20,000.00000	20,000.00
0600 1999-9Z90000E MODIFY POND FLOW CONTROL STRUCTURE RISER	1.000 EACH	2,300.00000	2,300.00	1,000.00000	1,000.00	1,900.00000	1,900.00
Section Totals:			$976,729.00		$1,130,342.00		$1,340,905.00
SECTION: 0004 BRIDGES							
0610 0596-B002000A RETAINING WALL, PREFABRICATED MODULAR GRAVITY	(355.000) SQFT	17,000.00000	17,000.00	18,000.00000	18,000.00	17,000.00000	17,000.00
Section Totals:			$17,000.00		$18,000.00		$17,000.00
SECTION: 0005 BASES							
0620 0620-0107000J COLD PLANE PAVEMENT REMOVAL, 0 - 4 INCHES DEEP	1,346.000 SQYD	5.00000	6,730.00	7.50000	10,095.00	9.00000	12,114.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0005 BASES								
0630	0620-0120000J	450.000	4.00000	1,800.00	9.00000	4,050.00	13.00000	5,850.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP		SQYD						
0640	0641-0102000M	11,929.000	25.50000	304,189.50	32.72000	390,316.88	24.00000	286,296.00
AGGREGATE BASE		TON						
Section Totals:				$312,719.50		$404,461.88		$304,260.00
SECTION: 0006 WEARING SURFACES								
0650	0730-0100000M	15.000	400.00000	6,000.00	525.00000	7,875.00	1.00000	15.00
EMULSIFIED ASPHALT FOR TACK COAT		TON						
0660	0745-0302000M	16,188.000	83.00000	1,343,604.00	63.75000	1,031,985.00	80.00000	1,295,040.00
LEVEL 3, 1/2 INCH ACP		TON						
0670	0745-0341000M	2,700.000	84.50000	228,150.00	82.50000	222,750.00	131.00000	353,700.00
LEVEL 3, 1/2 INCH ACP IN TEMPORARY		TON						
0680	0745-0402000M	3,841.000	77.00000	295,757.00	69.30000	266,181.30	79.00000	303,439.00
LEVEL 4, 1/2 INCH ACP		TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC		(2) K & E EXCAVATING INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0690 0745-0620000M	971.000	1.00000	971.00	0.50000	485.50	1.00000	971.00
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						
0700 0745-0640100M	230.000	1.00000	230.00	0.50000	115.00	1.00000	230.00
PG 70-22ER ASPHALT IN 1/2 INCH ACP	TON						
0710 0745-0900000E	3.000	2,500.00000	7,500.00	3,250.00000	9,750.00	1,800.00000	5,400.00
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
0720 0749-0100000E	13.000	1,400.00000	18,200.00	1,000.00000	13,000.00	1,200.00000	15,600.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0730 0759-0103000F	2,846.000	32.50000	92,495.00	30.50000	86,803.00	37.00000	105,302.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0740 0759-0110000F	524.000	28.00000	14,672.00	24.00000	12,576.00	32.00000	16,768.00
CONCRETE CURBS, STANDARD CURB	FOOT						
0750 0759-0118000F	435.000	27.50000	11,962.50	23.50000	10,222.50	32.00000	13,920.00
CONCRETE CURBS, MOUNTABLE CURB	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) KERR CONTRACTORS OREGON LLC		(2) K & E EXCAVATING INC		(3) MOORE EXCAVATION INC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006	WEARING SURFACES							
0760	0759-0122000J	1,549.000	15.40000	23,854.60	15.50000	24,009.50	18.00000	27,882.00
CONCRETE ISLANDS		SQFT						
0770	0759-0126000J	3,283.000	10.60000	34,799.80	9.65000	31,680.95	13.00000	42,679.00
CONCRETE DRIVEWAYS		SQFT						
0780	0759-0128000J	22,030.000	6.75000	148,702.50	5.75000	126,672.50	7.25000	159,717.50
CONCRETE WALKS		SQFT						
0790	0759-0140000J	1,122.000	10.80000	12,117.60	10.00000	11,220.00	15.00000	16,830.00
6 INCH CONCRETE SURFACING		SQFT						
0800	0759-0154100E	38.000	752.00000	28,576.00	755.00000	28,690.00	1,400.00000	53,200.00
EXTRA FOR CURB RAMPS		EACH						
0810	0759-0510000J	429.600	25.00000	10,740.00	25.00000	10,740.00	26.00000	11,169.60
TRUNCATED DOMES ON NEW SURFACES		SQFT						
0820	0760-0100000J	70.000	40.00000	2,800.00	50.00000	3,500.00	50.00000	3,500.00
UNIT PAVERS		SQFT						
0830	1999-9Z90000E	27.000	300.00000	8,100.00	150.00000	4,050.00	175.00000	4,725.00
DECORATIVE SIDEWALK PANELS		EACH						
Section Totals:				$2,289,232.00		$1,902,306.25		$2,430,088.10

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0840 0840-0106000E	1.000	175.00000	175.00	152.00000	152.00	160.00000	160.00
MILEPOST MARKER POSTS	EACH						
0850 0842-0101000E	6.000	70.00000	420.00	55.50000	333.00	60.00000	360.00
FIELD FACILITY MARKERS, TYPE S1 GREEN	EACH						
0860 0842-0102000E	6.000	70.00000	420.00	55.50000	333.00	60.00000	360.00
FIELD FACILITY MARKERS, TYPE S1 RED	EACH						
0870 0842-0103000E	12.000	115.00000	1,380.00	93.10000	1,117.20	100.00000	1,200.00
FIELD FACILITY MARKERS, TYPE S2	EACH						
0880 0855-0103000E	15.000	9.00000	135.00	15.00000	225.00	9.50000	142.50
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	EACH						
0890 0855-0106000E	11.000	18.00000	198.00	32.00000	352.00	20.00000	220.00
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	EACH						
0900 0855-0107000E	37.000	18.00000	666.00	32.00000	1,184.00	20.00000	740.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0910 0856-0101000E PERMANENT SURFACE MOUNTED TUBULAR MARKERS	28.000 EACH	95.00000	2,660.00	100.00000	2,800.00	130.00000	3,640.00
0920 0865-0116610F THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	42,065.000 FOOT	0.72000	30,286.80	0.68000	28,604.20	0.90000	37,858.50
0930 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	28.000 EACH	265.00000	7,420.00	223.00000	6,244.00	275.00000	7,700.00
0940 0867-0131000E PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	7.000 EACH	263.00000	1,841.00	223.00000	1,561.00	275.00000	1,925.00
0950 0867-0145100J PAVEMENT BAR, TYPE B-HS	1,990.000 SQFT	7.85000	15,621.50	8.00000	15,920.00	8.50000	16,915.00
Section Totals:			$61,223.30		$58,825.40		$71,221.00

SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC		(2) K & E EXCAVATING INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0960 0902-0101000E	3.000	675.00000	2,025.00	726.00000	2,178.00	750.00000	2,250.00
CROSSWALK CLOSURE SUPPORTS	EACH						
0970 0905-0100000A	(1.000)	1,850.00000	1,850.00	4,110.00000	4,110.00	4,500.00000	4,500.00
REMOVE EXISTING SIGNS	LS						
0980 0910-0100000K	272.000	10.50000	2,856.00	7.75000	2,108.00	8.00000	2,176.00
WOOD SIGN POSTS	FBM						
0990 0920-0100000A	(1.890)	3,450.00000	3,450.00	4,350.00000	4,350.00	4,500.00000	4,500.00
SIGN SUPPORT FOOTINGS	CUYD						
1000 0930-0114000A	(814.000)	2,900.00000	2,900.00	3,430.00000	3,430.00	3,500.00000	3,500.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
1010 0930-0117000A	(720.000)	2,200.00000	2,200.00	2,430.00000	2,430.00	2,500.00000	2,500.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
1020 0940-0201000J	43.000	29.00000	1,247.00	28.50000	1,225.50	30.00000	1,290.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1030 0940-0202000J	315.000	14.50000	4,567.50	12.00000	3,780.00	14.00000	4,410.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
1040 0940-0205100J	25.500	19.00000	484.50	15.75000	401.63	17.00000	433.50
SIGNS, WIDE ANGLE SHEETING, SHEET ALUMINUM	SQFT						
1050 0970-0100000A	(43.000)	56,000.00000	56,000.00	37,000.00000	37,000.00	60,000.00000	60,000.00
POLE FOUNDATIONS	EACH						
1060 0970-0104000A	(1.000)	82,000.00000	82,000.00	88,000.00000	88,000.00	85,000.00000	85,000.00
LUMINAIRES, LAMPS, AND BALLASTS	LS						
1070 0970-0105000A	(2900.000)	115,000.00000	115,000.00	170,000.00000	170,000.00	120,000.00000	120,000.00
SWITCHING, CONDUIT, AND WIRING	FOOT						
1080 0970-0200000A	(1.000)	212,000.00000	212,000.00	195,000.00000	195,000.00	220,000.00000	220,000.00
LIGHTING POLES AND ARMS	LS						
1090 0990-0102000A	(1.000)	151,000.00000	151,000.00	124,000.00000	124,000.00	155,000.00000	155,000.00
TRAFFIC SIGNAL MODIFICATION, OR99W @ 5TH ST	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1100 0990-0106000A	(1.000)	15,000.00000	15,000.00	17,500.00000	17,500.00	16,000.00000	16,000.00
FLASHING BEACON INSTALLATION, OR99W @ 1ST ST	EACH						
1110 0990-0106000A	(1.000)	15,000.00000	15,000.00	17,330.00000	17,330.00	16,000.00000	16,000.00
FLASHING BEACON INSTALLATION, OR99W @ MP 26.40	EACH						
1120 1999-9Z90000A	(1.000)	140,000.00000	140,000.00	62,000.00000	62,000.00	67,000.00000	67,000.00
CONDUITS AND JUNCTION BOXES FOR CITY OF DUNDEE	LS						
Section Totals:			$807,580.00		$734,843.13		$764,559.50
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1130 1030-0101000R	0.500	2,800.00000	1,400.00	2,800.00000	1,400.00	3,000.00000	1,500.00
WEED CONTROL	ACRE						
1140 1030-0109000R	0.090	13,600.00000	1,224.00	13,600.00000	1,224.00	15,000.00000	1,350.00
PERMANENT SEEDING, MIX NO. 1	ACRE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1150 1030-0110000R PERMANENT SEEDING, MIX NO. 2	0.150 ACRE	13,500.00000	2,025.00	13,500.00000	2,025.00	15,000.00000	2,250.00
1160 1030-0111000R PERMANENT SEEDING, MIX NO. 3	0.050 ACRE	36,400.00000	1,820.00	36,400.00000	1,820.00	45,000.00000	2,250.00
1170 1040-0101000K TOPSOIL	639.000 CUYD	45.00000	28,755.00	45.00000	28,755.00	48.00000	30,672.00
1180 1040-0112000E CONIFER TREES, 4 FT HEIGHT	16.000 EACH	235.00000	3,760.00	235.00000	3,760.00	250.00000	4,000.00
1190 1040-0130000E DECIDUOUS TREES, 2 INCH CALIPER	45.000 EACH	475.00000	21,375.00	475.00000	21,375.00	500.00000	22,500.00
1200 1040-0152000E SHRUBS, BARE ROOT	358.000 EACH	4.20000	1,503.60	4.25000	1,521.50	4.50000	1,611.00
1210 1040-0154000E SHRUBS, #2 CONTAINER	491.000 EACH	22.00000	10,802.00	22.00000	10,802.00	24.00000	11,784.00
1220 1040-0156000E SHRUBS, #5 CONTAINER	35.000 EACH	37.00000	1,295.00	37.00000	1,295.00	40.00000	1,400.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC		(2) K & E EXCAVATING INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1230 1040-0171000E	1,616.000	11.00000	17,776.00	11.00000	17,776.00	12.00000	19,392.00
GROUNDCOVERS, #1 CONTAINER	EACH						
1240 1040-0172000E	142.000	22.00000	3,124.00	22.00000	3,124.00	24.00000	3,408.00
GROUNDCOVERS, #2 CONTAINER	EACH						
1250 1040-0174000E	1,274.000	9.00000	11,466.00	9.00000	11,466.00	9.50000	12,103.00
GROUNDCOVERS, #SP4 CONTAINER	EACH						
1260 1040-0176000E	430.000	4.20000	1,806.00	4.25000	1,827.50	4.50000	1,935.00
BULBS	EACH						
1270 1040-0183000E	4,578.000	4.20000	19,227.60	4.25000	19,456.50	4.50000	20,601.00
WETLAND PLANTS, PLUGS	EACH						
1280 1040-0190000K	298.000	74.00000	22,052.00	74.00000	22,052.00	80.00000	23,840.00
BARK MULCH	CUYD						
1290 1040-0194000K	42.000	57.00000	2,394.00	57.00000	2,394.00	60.00000	2,520.00
COMPOST MULCH	CUYD						
1300 1050-0135000F	62.000	55.00000	3,410.00	55.00000	3,410.00	65.00000	4,030.00
CL-4R CHAIN LINK FENCE	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1310 1070-0100000E	1.000	285.00000	285.00	463.00000	463.00	800.00000	800.00
SINGLE MAILBOX SUPPORTS	EACH						
1320 1070-0101000E	1.000	500.00000	500.00	621.00000	621.00	900.00000	900.00
MULTIPLE MAILBOX SUPPORTS	EACH						
1330 1999-9Z90000A	(1.000)	20,535.00000	20,535.00	20,000.00000	20,000.00	22,000.00000	22,000.00
WATER QUALITY PLANTER, D01246	LS						
1340 1999-9Z90000A	(1.000)	113,420.00000	113,420.00	100,000.00000	100,000.00	114,000.00000	114,000.00
WATER QUALITY PLANTER, D01247	LS						
1350 1999-9Z90000A	(1.000)	64,150.00000	64,150.00	59,000.00000	59,000.00	64,000.00000	64,000.00
WATER QUALITY PLANTER, D01248	LS						
1360 1999-9Z90000A	(1.000)	44,460.00000	44,460.00	39,000.00000	39,000.00	44,000.00000	44,000.00
WATER QUALITY PLANTER, D01249	LS						
1370 1999-9Z90000A	(1.000)	66,700.00000	66,700.00	60,000.00000	60,000.00	67,000.00000	67,000.00
WATER QUALITY PLANTER, D01250	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1380 1999-9Z90000A WATER QUALITY PLANTER, D01251	(1.000) LS	85,175.00000	85,175.00	77,500.00000	77,500.00	86,000.00000	86,000.00
Section Totals:			$550,440.20		$512,067.50		$565,846.00
SECTION: 0010 WATER SUPPLY SYSTEMS							
1390 1140-0500000F 10 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	12.000 FOOT	295.00000	3,540.00	284.00000	3,408.00	275.00000	3,300.00
1400 1140-0500000F 12 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	73.000 FOOT	185.00000	13,505.00	134.00000	9,782.00	210.00000	15,330.00
1410 1140-0500000F 6 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	67.000 FOOT	135.00000	9,045.00	79.00000	5,293.00	180.00000	12,060.00

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0010 WATER SUPPLY SYSTEMS							
1420 1140-0500000F 8 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	118.000 FOOT	128.00000	15,104.00	86.00000	10,148.00	200.00000	23,600.00
1430 1140-0610000E DUCTILE IRON PIPE TEES, 12 INCH	2.000 EACH	2,500.00000	5,000.00	2,700.00000	5,400.00	1,100.00000	2,200.00
1440 1140-0610000E DUCTILE IRON PIPE TEES, 6 INCH	2.000 EACH	490.00000	980.00	675.00000	1,350.00	500.00000	1,000.00
1450 1140-0650000E DUCTILE IRON PIPE BEND, 12 INCH	4.000 EACH	700.00000	2,800.00	1,050.00000	4,200.00	700.00000	2,800.00
1460 1140-0650000E DUCTILE IRON PIPE BEND, 6 INCH	2.000 EACH	250.00000	500.00	585.00000	1,170.00	400.00000	800.00
1470 1140-0670000E DUCTILE IRON PIPE REDUCER, 10 X 12 INCH	1.000 EACH	500.00000	500.00	850.00000	850.00	600.00000	600.00
1480 1140-0670000E DUCTILE IRON PIPE REDUCER, 6 X 8 INCH	2.000 EACH	275.00000	550.00	600.00000	1,200.00	400.00000	800.00

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) MOORE EXCAVATION INC Unit Price	 Ext Amount
SECTION: 0010 WATER SUPPLY SYSTEMS							
1490 1150-0100000E	1.000	2,800.00000	2,800.00	3,500.00000	3,500.00	2,000.00000	2,000.00
12 INCH BUTTERFLY VALVE	EACH						
1500 1150-0700000E	1.000	2,150.00000	2,150.00	4,850.00000	4,850.00	2,400.00000	2,400.00
2 INCH TAPPING SLEEVE AND 2 INCH VALVE ASSEMBLY	EACH						
1510 1150-0700000E	1.000	3,400.00000	3,400.00	6,150.00000	6,150.00	5,500.00000	5,500.00
6 INCH TAPPING SLEEVE AND 6 INCH VALVE ASSEMBLY	EACH						
1520 1150-0700000E	2.000	4,100.00000	8,200.00	7,000.00000	14,000.00	6,000.00000	12,000.00
8 INCH TAPPING SLEEVE AND 8 INCH VALVE ASSEMBLY	EACH						
1530 1160-0100000E	1.000	4,200.00000	4,200.00	5,225.00000	5,225.00	5,400.00000	5,400.00
HYDRANT ASSEMBLIES	EACH						
1540 1160-0102000E	1.000	1,050.00000	1,050.00	2,025.00000	2,025.00	1,600.00000	1,600.00
MOVING EXISTING HYDRANTS	EACH						
1550 1160-0103000E	2.000	1,300.00000	2,600.00	1,800.00000	3,600.00	1,400.00000	2,800.00
RECONNECTING EXISTING HYDRANTS	EACH						
1560 1170-0105000E	6.000	450.00000	2,700.00	625.00000	3,750.00	750.00000	4,500.00
RECONNECTING EXISTING WATER SERVICES, 1 INCH	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) KERR CONTRACTORS OREGON LLC		(2) K & E EXCAVATING INC		(3) MOORE EXCAVATION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 WATER SUPPLY SYSTEMS							
1570 1170-0109000F 1 INCH MUNICIPEX WATER SERVICE LINE	70.000 FOOT	60.00000	4,200.00	29.00000	2,030.00	40.00000	2,800.00
1580 1170-0109000F 2 INCH MUNICIPEX WATER SERVICE LINE	80.000 FOOT	100.00000	8,000.00	41.00000	3,280.00	65.00000	5,200.00
Section Totals:			$90,824.00		$91,211.00		$106,690.00
Contract Item Totals			$8,190,945.00		$8,226,235.86		$8,493,632.45

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	1,440.000	20.00000	28,800.00	20.00000	28,800.00	20.00000	28,800.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	655,000.00000	655,000.00	912,500.00000	912,500.00	1,045,069.00000	1,045,069.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	43,000.00000	43,000.00	125,000.00000	125,000.00	122,055.00000	122,055.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	1,230.000	17.60000	21,648.00	22.00000	27,060.00	18.00000	22,140.00
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	12.000	27.50000	330.00	150.00000	1,800.00	44.00000	528.00
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	10.000	88.00000	880.00	258.00000	2,580.00	138.00000	1,380.00
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0141600F	800.000	23.83000	19,064.00	45.00000	36,000.00	26.00000	20,800.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0080 0225-0145000E	12.000	38.50000	462.00	77.00000	924.00	33.00000	396.00
TEMPORARY PLASTIC DRUMS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0225-0149000E	3,082.000	1.50000	4,623.00	2.00000	6,164.00	2.00000	6,164.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0100 0225-0153000F	76,990.000	0.10000	7,699.00	0.20000	15,398.00	0.12000	9,238.80
TEMPORARY STRIPING	FOOT						
0110 0225-0153200J	275.000	2.20000	605.00	2.00000	550.00	2.70000	742.50
TEMPORARY PAVEMENT BARS	SQFT						
0120 0225-0154000F	26,346.000	0.50000	13,173.00	0.30000	7,903.80	0.42000	11,065.32
STRIPE REMOVAL	FOOT						
0130 0225-0155100J	96.000	3.00000	288.00	3.00000	288.00	5.53000	530.88
LEGEND REMOVAL	SQFT						
0140 0225-0156000J	36.000	5.00000	180.00	5.00000	180.00	5.53000	199.08
BAR REMOVAL	SQFT						
0150 0225-0158000A	(1.000)	120,000.00000	120,000.00	185,000.00000	185,000.00	120,000.00000	120,000.00
TEMPORARY TRAFFIC SIGNAL	LS						
0160 0225-0164000E	2.000	6,600.00000	13,200.00	9,000.00000	18,000.00	19,500.00000	39,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0170 0225-0167670E	8.000	3,150.00000	25,200.00	1,000.00000	8,000.00	1,794.00000	14,352.00
TEMPORARY CURB RAMP	EACH						
0180 0225-0167680J	3,560.000	8.80000	31,328.00	3.00000	10,680.00	8.00000	28,480.00
TEMPORARY WALKS	SQFT						
0190 0225-0168000T	2,016.000	58.00000	116,928.00	62.00000	124,992.00	65.00000	131,040.00
FLAGGERS	HOUR						
0200 0225-0168100E	2.000	3,000.00000	6,000.00	10,000.00000	20,000.00	3,500.00000	7,000.00
FLAGGER STATION LIGHTING	EACH						
0210 0225-0169000E	80.000	650.00000	52,000.00	500.00000	40,000.00	600.00000	48,000.00
TRAFFIC CONTROL SUPERVISOR	EACH						
0220 0225-0172000T	1,008.000	71.00000	71,568.00	100.00000	100,800.00	80.00000	80,640.00
PILOT CARS	HOUR						
0230 0280-0100000A	(1.000)	10,000.00000	10,000.00	30,000.00000	30,000.00	18,000.00000	18,000.00
EROSION CONTROL	LS						
0240 0280-0101000J	150.000	3.00000	450.00	4.00000	600.00	5.50000	825.00
PLASTIC SHEETING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0250 0280-0110010E	2.000	1,650.00000	3,300.00	4,000.00000	8,000.00	1,839.00000	3,678.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0260 0280-0112500E	2.000	1,500.00000	3,000.00	2,500.00000	5,000.00	2,000.00000	4,000.00
CONCRETE WASHOUT FACILITY	EACH						
0270 0280-0114030E	41.000	85.00000	3,485.00	155.00000	6,355.00	42.00000	1,722.00
INLET PROTECTION, TYPE 3	EACH						
0280 0280-0115020F	66.000	4.00000	264.00	4.00000	264.00	5.63000	371.58
SEDIMENT BARRIER, TYPE 2	FOOT						
0290 0290-0100000A	(1.000)	500.00000	500.00	2,000.00000	2,000.00	1,500.00000	1,500.00
POLLUTION CONTROL PLAN	LS						
0300 0294-0100000A	(1.000)	500.00000	500.00	2,000.00000	2,000.00	2,500.00000	2,500.00
HEALTH AND SAFETY PLAN	LS						
0310 0294-0200010M	660.000	100.00000	66,000.00	100.00000	66,000.00	80.00000	52,800.00
CONTAMINATED SOIL DISPOSAL	TON						
0320 0294-0600000A	(1.000)	24,500.00000	24,500.00	15,000.00000	15,000.00	6,000.00000	6,000.00
SEGREGATE AND STOCKPILE CONTAMINATED SOIL	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0330 0294-0700000E	10.000	2,500.00000	25,000.00	2,000.00000	20,000.00	1,400.00000	14,000.00
SOIL SAMPLE COLLECTION AND ANALYTICAL TESTING	EACH						
Section Totals:			$1,368,975.00		$1,827,838.80		$1,843,017.16
SECTION: 0002 ROADWORK							
0340 0305-0100000A	(1.000)	50,000.00000	50,000.00	75,000.00000	75,000.00	85,000.00000	85,000.00
CONSTRUCTION SURVEY WORK	LS						
0350 0310-0106000A	(1.000)	225,000.00000	225,000.00	400,000.00000	400,000.00	54,000.00000	54,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0360 0310-0119000F	24,000.000	1.65000	39,600.00	2.00000	48,000.00	3.00000	72,000.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0370 0320-0100000R	1.200	25,000.00000	30,000.00	55,000.00000	66,000.00	26,000.00000	31,200.00
CLEARING AND GRUBBING	ACRE						
0380 0330-0105000K	18,500.000	28.00000	518,000.00	33.00000	610,500.00	40.00000	740,000.00
GENERAL EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0390 0331-0109000J	32,562.000	33.00000	1,074,546.00	33.76000	1,099,293.12	33.00000	1,074,546.00
18 INCH SUBGRADE STABILIZATION	SQYD						
Section Totals:			$1,937,146.00		$2,298,793.12		$2,056,746.00
SECTION: 0003 DRAINAGE AND SEWERS							
0400 0415-0100000F	5,740.000	3.35000	19,229.00	2.00000	11,480.00	3.50000	20,090.00
MAINLINE VIDEO INSPECTION	FOOT						
0410 0445-010030BF	358.000	265.00000	94,870.00	165.00000	59,070.00	351.00000	125,658.00
30 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0420 0445-035006AF	20.000	65.00000	1,300.00	100.00000	2,000.00	83.00000	1,660.00
4 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0430 0445-035012AF	1,189.000	95.00000	112,955.00	85.00000	101,065.00	221.00000	262,769.00
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0440 0445-035012BF	1,202.000	105.00000	126,210.00	95.00000	114,190.00	285.00000	342,570.00
12 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0450 0445-035018BF	1,021.000	115.00000	117,415.00	105.00000	107,205.00	285.00000	290,985.00
18 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0460 0445-035024BF	2,259.000	150.00000	338,850.00	120.00000	271,080.00	301.00000	679,959.00
24 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0470 0445-052002AF	972.000	35.00000	34,020.00	27.00000	26,244.00	38.00000	36,936.00
2 INCH PVC PIPE, 5 FT DEPTH	FOOT						
0480 0445-052004AF	1,356.000	45.00000	61,020.00	28.00000	37,968.00	37.00000	50,172.00
4 INCH PVC PIPE, 5 FT DEPTH	FOOT						
0490 0445-052006AF	80.000	50.00000	4,000.00	30.00000	2,400.00	54.00000	4,320.00
6 INCH PVC PIPE, 5 FT DEPTH	FOOT						
0500 0470-0101000E	19.000	4,700.00000	89,300.00	4,000.00000	76,000.00	6,745.00000	128,155.00
CONCRETE STORM SEWER MANHOLES	EACH						
0510 0470-0102000E	4.000	8,000.00000	32,000.00	6,800.00000	27,200.00	7,184.00000	28,736.00
CONCRETE MANHOLES, OUTSIDE DROP	EACH						
0520 0470-0106000E	5.000	8,000.00000	40,000.00	6,250.00000	31,250.00	12,000.00000	60,000.00
CONCRETE MANHOLES, LARGE PRECAST	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0530 0470-0311000E	3.000	2,500.00000	7,500.00	3,510.00000	10,530.00	2,300.00000	6,900.00
CONCRETE INLETS, TYPE D	EACH						
0540 0470-0315000E	25.000	2,500.00000	62,500.00	2,000.00000	50,000.00	2,600.00000	65,000.00
CONCRETE INLETS, TYPE G-2	EACH						
0550 0490-0104000E	27.000	1,000.00000	27,000.00	2,000.00000	54,000.00	1,100.00000	29,700.00
CONNECTION TO EXISTING STRUCTURES	EACH						
0560 0490-0117000E	45.000	1,550.00000	69,750.00	2,000.00000	90,000.00	800.00000	36,000.00
FILLING ABANDONED STRUCTURES	EACH						
0570 0490-0120000E	18.000	1,250.00000	22,500.00	1,000.00000	18,000.00	1,600.00000	28,800.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
0580 0490-0121000E	1.000	2,200.00000	2,200.00	2,000.00000	2,000.00	3,500.00000	3,500.00
MAJOR ADJUSTMENT OF MANHOLES	EACH						
0590 1999-9Z90000E	1.000	15,000.00000	15,000.00	17,200.00000	17,200.00	17,000.00000	17,000.00
CONCRETE MANHOLES, STORMWATER FLOW SPLITTER	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0600 1999-9Z90000E	1.000	6,500.00000	6,500.00	6,000.00000	6,000.00	4,100.00000	4,100.00
MODIFY POND FLOW CONTROL STRUCTURE RISER	EACH						
Section Totals:			$1,284,119.00		$1,114,882.00		$2,223,010.00
SECTION: 0004 BRIDGES							
0610 0596-B002000A	(355.000)	30,000.00000	30,000.00	21,000.00000	21,000.00	26,000.00000	26,000.00
RETAINING WALL, PREFABRICATED MODULAR GRAVITY	SQFT						
Section Totals:			$30,000.00		$21,000.00		$26,000.00
SECTION: 0005 BASES							
0620 0620-0107000J	1,346.000	12.00000	16,152.00	10.00000	13,460.00	15.00000	20,190.00
COLD PLANE PAVEMENT REMOVAL, 0 - 4 INCHES DEEP	SQYD						
0630 0620-0120000J	450.000	17.00000	7,650.00	8.00000	3,600.00	15.00000	6,750.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 BASES							
0640 0641-0102000M	11,929.000	28.00000	334,012.00	26.00000	310,154.00	35.00000	417,515.00
AGGREGATE BASE	TON						
Section Totals:			$357,814.00		$327,214.00		$444,455.00
SECTION: 0006 WEARING SURFACES							
0650 0730-0100000M	15.000	1.00000	15.00	1.00000	15.00	1.00000	15.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0660 0745-0302000M	16,188.000	80.00000	1,295,040.00	76.00000	1,230,288.00	80.00000	1,295,040.00
LEVEL 3, 1/2 INCH ACP	TON						
0670 0745-0341000M	2,700.000	75.00000	202,500.00	120.00000	324,000.00	75.00000	202,500.00
LEVEL 3, 1/2 INCH ACP IN TEMPORARY	TON						
0680 0745-0402000M	3,841.000	78.00000	299,598.00	76.00000	291,916.00	80.00000	307,280.00
LEVEL 4, 1/2 INCH ACP	TON						
0690 0745-0620000M	971.000	1.00000	971.00	1.00000	971.00	1.00000	971.00
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0700 0745-0640100M	230.000	1.00000	230.00	1.00000	230.00	1.00000	230.00
PG 70-22ER ASPHALT IN 1/2 INCH ACP	TON						
0710 0745-0900000E	3.000	2,500.00000	7,500.00	2,000.00000	6,000.00	2,600.00000	7,800.00
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
0720 0749-0100000E	13.000	1,350.00000	17,550.00	800.00000	10,400.00	550.00000	7,150.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0730 0759-0103000F	2,846.000	40.00000	113,840.00	35.00000	99,610.00	33.60000	95,625.60
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0740 0759-0110000F	524.000	33.00000	17,292.00	27.00000	14,148.00	26.00000	13,624.00
CONCRETE CURBS, STANDARD CURB	FOOT						
0750 0759-0118000F	435.000	33.00000	14,355.00	27.00000	11,745.00	26.70000	11,614.50
CONCRETE CURBS, MOUNTABLE CURB	FOOT						
0760 0759-0122000J	1,549.000	20.00000	30,980.00	16.00000	24,784.00	16.95000	26,255.55
CONCRETE ISLANDS	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0770 0759-0126000J	3,283.000	13.00000	42,679.00	11.00000	36,113.00	10.55000	34,635.65
CONCRETE DRIVEWAYS	SQFT						
0780 0759-0128000J	22,030.000	9.00000	198,270.00	7.00000	154,210.00	6.39000	140,771.70
CONCRETE WALKS	SQFT						
0790 0759-0140000J	1,122.000	13.50000	15,147.00	10.00000	11,220.00	14.12000	15,842.64
6 INCH CONCRETE SURFACING	SQFT						
0800 0759-0154100E	38.000	800.00000	30,400.00	800.00000	30,400.00	812.35000	30,869.30
EXTRA FOR CURB RAMPS	EACH						
0810 0759-0510000J	429.600	25.00000	10,740.00	25.00000	10,740.00	27.03000	11,612.09
TRUNCATED DOMES ON NEW SURFACES	SQFT						
0820 0760-0100000J	70.000	50.00000	3,500.00	100.00000	7,000.00	60.00000	4,200.00
UNIT PAVERS	SQFT						
0830 1999-9Z90000E	27.000	250.00000	6,750.00	1,500.00000	40,500.00	194.00000	5,238.00
DECORATIVE SIDEWALK PANELS	EACH						
Section Totals:			$2,307,357.00		$2,304,290.00		$2,211,275.03

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0840 0840-0106000E	1.000	165.00000	165.00	200.00000	200.00	189.19000	189.19
MILEPOST MARKER POSTS	EACH						
0850 0842-0101000E	6.000	60.00000	360.00	90.00000	540.00	75.67000	454.02
FIELD FACILITY MARKERS, TYPE S1 GREEN	EACH						
0860 0842-0102000E	6.000	60.00000	360.00	90.00000	540.00	75.67000	454.02
FIELD FACILITY MARKERS, TYPE S1 RED	EACH						
0870 0842-0103000E	12.000	100.00000	1,200.00	150.00000	1,800.00	124.32000	1,491.84
FIELD FACILITY MARKERS, TYPE S2	EACH						
0880 0855-0103000E	15.000	16.00000	240.00	15.00000	225.00	9.73000	145.95
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS	EACH						
0890 0855-0106000E	11.000	35.00000	385.00	35.00000	385.00	19.46000	214.06
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	EACH						
0900 0855-0107000E	37.000	35.00000	1,295.00	35.00000	1,295.00	19.46000	720.02
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	EACH						

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0910 0856-0101000E	28.000	110.00000	3,080.00	150.00000	4,200.00	102.70000	2,875.60
PERMANENT SURFACE MOUNTED TUBULAR MARKERS	EACH						
0920 0865-0116610F	42,065.000	0.80000	33,652.00	0.75000	31,548.75	0.78000	32,810.70
THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	FOOT						
0930 0867-0103100E	28.000	225.00000	6,300.00	225.00000	6,300.00	286.48000	8,021.44
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0940 0867-0131000E	7.000	230.00000	1,610.00	225.00000	1,575.00	284.32000	1,990.24
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
0950 0867-0145100J	1,990.000	8.00000	15,920.00	8.00000	15,920.00	8.49000	16,895.10
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$64,567.00		$64,528.75		$66,262.18
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0960 0902-0101000E	3.000	800.00000	2,400.00	1,200.00000	3,600.00	729.00000	2,187.00
CROSSWALK CLOSURE SUPPORTS	EACH						
0970 0905-0100000A	(1.000)	4,500.00000	4,500.00	1,000.00000	1,000.00	1,999.00000	1,999.00
REMOVE EXISTING SIGNS	LS						
0980 0910-0100000K	272.000	8.00000	2,176.00	12.00000	3,264.00	11.35000	3,087.20
WOOD SIGN POSTS	FBM						
0990 0920-0100000A	(1.890)	4,785.00000	4,785.00	10,000.00000	10,000.00	3,729.00000	3,729.00
SIGN SUPPORT FOOTINGS	CUYD						
1000 0930-0114000A	(814.000)	3,775.00000	3,775.00	3,600.00000	3,600.00	3,135.00000	3,135.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
1010 0930-0117000A	(720.000)	2,650.00000	2,650.00	2,700.00000	2,700.00	2,378.00000	2,378.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
1020 0940-0201000J	43.000	30.00000	1,290.00	40.00000	1,720.00	31.35000	1,348.05
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1030 0940-0202000J	315.000	13.00000	4,095.00	20.00000	6,300.00	15.68000	4,939.20
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
1040 0940-0205100J	25.500	16.00000	408.00	30.00000	765.00	20.54000	523.77
SIGNS, WIDE ANGLE SHEETING, SHEET ALUMINUM	SQFT						
1050 0970-0100000A	(43.000)	60,000.00000	60,000.00	48,000.00000	48,000.00	62,000.00000	62,000.00
POLE FOUNDATIONS	EACH						
1060 0970-0104000A	(1.000)	90,000.00000	90,000.00	108,000.00000	108,000.00	90,000.00000	90,000.00
LUMINAIRES, LAMPS, AND BALLASTS	LS						
1070 0970-0105000A	(2900.000)	126,807.00000	126,807.00	148,000.00000	148,000.00	130,000.00000	130,000.00
SWITCHING, CONDUIT, AND WIRING	FOOT						
1080 0970-0200000A	(1.000)	235,000.00000	235,000.00	228,000.00000	228,000.00	225,000.00000	225,000.00
LIGHTING POLES AND ARMS	LS						
1090 0990-0102000A	(1.000)	170,000.00000	170,000.00	166,000.00000	166,000.00	160,000.00000	160,000.00
TRAFFIC SIGNAL MODIFICATION, OR99W @ 5TH ST	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1100 0990-0106000A	(1.000)	16,000.00000	16,000.00	20,000.00000	20,000.00	16,000.00000	16,000.00
FLASHING BEACON INSTALLATION, OR99W @ 1ST ST	EACH						
1110 0990-0106000A	(1.000)	16,000.00000	16,000.00	20,000.00000	20,000.00	16,000.00000	16,000.00
FLASHING BEACON INSTALLATION, OR99W @ MP 26.40	EACH						
1120 1999-9Z90000A	(1.000)	156,000.00000	156,000.00	56,000.00000	56,000.00	150,000.00000	150,000.00
CONDUITS AND JUNCTION BOXES FOR CITY OF DUNDEE	LS						
Section Totals:			$895,886.00		$826,949.00		$872,326.22
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1130 1030-0101000R	0.500	3,300.00000	1,650.00	3,000.00000	1,500.00	3,026.22000	1,513.11
WEED CONTROL	ACRE						
1140 1030-0109000R	0.090	700.00000	63.00	13,600.00000	1,224.00	14,698.80000	1,322.89
PERMANENT SEEDING, MIX NO. 1	ACRE						

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1150 1030-0110000R	0.150	1,100.00000	165.00	13,500.00000	2,025.00	14,590.72000	2,188.61
PERMANENT SEEDING, MIX NO. 2	ACRE						
1160 1030-0111000R	0.050	3,000.00000	150.00	37,000.00000	1,850.00	39,340.90000	1,967.05
PERMANENT SEEDING, MIX NO. 3	ACRE						
1170 1040-0101000K	639.000	45.00000	28,755.00	50.00000	31,950.00	52.00000	33,228.00
TOPSOIL	CUYD						
1180 1040-0112000E	16.000	165.00000	2,640.00	240.00000	3,840.00	253.99000	4,063.84
CONIFER TREES, 4 FT HEIGHT	EACH						
1190 1040-0130000E	45.000	400.00000	18,000.00	480.00000	21,600.00	513.39000	23,102.55
DECIDUOUS TREES, 2 INCH CALIPER	EACH						
1200 1040-0152000E	358.000	11.00000	3,938.00	5.00000	1,790.00	4.54000	1,625.32
SHRUBS, BARE ROOT	EACH						
1210 1040-0154000E	491.000	17.00000	8,347.00	22.00000	10,802.00	23.78000	11,675.98
SHRUBS, #2 CONTAINER	EACH						
1220 1040-0156000E	35.000	27.00000	945.00	37.00000	1,295.00	39.99000	1,399.65
SHRUBS, #5 CONTAINER	EACH						

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1230 1040-0171000E	1,616.000	5.00000	8,080.00	12.00000	19,392.00	11.89000	19,214.24
GROUNDCOVERS, #1 CONTAINER	EACH						
1240 1040-0172000E	142.000	16.50000	2,343.00	22.00000	3,124.00	23.78000	3,376.76
GROUNDCOVERS, #2 CONTAINER	EACH						
1250 1040-0174000E	1,274.000	3.50000	4,459.00	10.00000	12,740.00	9.73000	12,396.02
GROUNDCOVERS, #SP4 CONTAINER	EACH						
1260 1040-0176000E	430.000	2.50000	1,075.00	5.00000	2,150.00	4.54000	1,952.20
BULBS	EACH						
1270 1040-0183000E	4,578.000	2.00000	9,156.00	5.00000	22,890.00	4.54000	20,784.12
WETLAND PLANTS, PLUGS	EACH						
1280 1040-0190000K	298.000	35.00000	10,430.00	75.00000	22,350.00	79.98000	23,834.04
BARK MULCH	CUYD						
1290 1040-0194000K	42.000	45.00000	1,890.00	60.00000	2,520.00	75.50000	3,171.00
COMPOST MULCH	CUYD						
1300 1050-0135000F	62.000	35.00000	2,170.00	75.00000	4,650.00	60.00000	3,720.00
CL-4R CHAIN LINK FENCE	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1310 1070-0100000E	1.000	550.00000	550.00	350.00000	350.00	308.10000	308.10
SINGLE MAILBOX SUPPORTS	EACH						
1320 1070-0101000E	1.000	700.00000	700.00	850.00000	850.00	540.53000	540.53
MULTIPLE MAILBOX SUPPORTS	EACH						
1330 1999-9Z90000A	(1.000)	33,000.00000	33,000.00	29,000.00000	29,000.00	62,901.93000	62,901.93
WATER QUALITY PLANTER, D01246	LS						
1340 1999-9Z90000A	(1.000)	128,000.00000	128,000.00	121,000.00000	121,000.00	66,459.58000	66,459.58
WATER QUALITY PLANTER, D01247	LS						
1350 1999-9Z90000A	(1.000)	75,000.00000	75,000.00	72,000.00000	72,000.00	65,656.14000	65,656.14
WATER QUALITY PLANTER, D01248	LS						
1360 1999-9Z90000A	(1.000)	72,500.00000	72,500.00	48,000.00000	48,000.00	65,281.16000	65,281.16
WATER QUALITY PLANTER, D01249	LS						
1370 1999-9Z90000A	(1.000)	88,000.00000	88,000.00	73,000.00000	73,000.00	65,741.87000	65,741.87
WATER QUALITY PLANTER, D01250	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1380 1999-9Z90000A	(1.000)	61,000.00000	61,000.00	94,000.00000	94,000.00	67,000.00000	67,000.00
WATER QUALITY PLANTER, D01251	LS						
Section Totals:			$563,006.00		$605,892.00		$564,424.69
SECTION: 0010 WATER SUPPLY SYSTEMS							
1390 1140-0500000F	12.000	160.00000	1,920.00	250.00000	3,000.00	566.00000	6,792.00
10 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	FOOT						
1400 1140-0500000F	73.000	165.00000	12,045.00	150.00000	10,950.00	275.00000	20,075.00
12 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	FOOT						
1410 1140-0500000F	67.000	60.00000	4,020.00	120.00000	8,040.00	213.00000	14,271.00
6 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	FOOT						

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 WATER SUPPLY SYSTEMS							
1420 1140-0500000F 8 INCH DUCTILE IRON PIPE WITH RESTRAINED JOINTS AND CLASS B BACKFILL	118.000 FOOT	85.00000	10,030.00	130.00000	15,340.00	245.00000	28,910.00
1430 1140-0610000E DUCTILE IRON PIPE TEES, 12 INCH	2.000 EACH	2,000.00000	4,000.00	1,500.00000	3,000.00	2,023.00000	4,046.00
1440 1140-0610000E DUCTILE IRON PIPE TEES, 6 INCH	2.000 EACH	450.00000	900.00	1,000.00000	2,000.00	1,079.00000	2,158.00
1450 1140-0650000E DUCTILE IRON PIPE BEND, 12 INCH	4.000 EACH	850.00000	3,400.00	1,050.00000	4,200.00	1,695.00000	6,780.00
1460 1140-0650000E DUCTILE IRON PIPE BEND, 6 INCH	2.000 EACH	300.00000	600.00	750.00000	1,500.00	952.00000	1,904.00
1470 1140-0670000E DUCTILE IRON PIPE REDUCER, 10 X 12 INCH	1.000 EACH	425.00000	425.00	925.00000	925.00	1,487.00000	1,487.00
1480 1140-0670000E DUCTILE IRON PIPE REDUCER, 6 X 8 INCH	2.000 EACH	225.00000	450.00	800.00000	1,600.00	1,281.00000	2,562.00

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 WATER SUPPLY SYSTEMS							
1490 1150-0100000E	1.000	3,250.00000	3,250.00	2,200.00000	2,200.00	2,769.00000	2,769.00
12 INCH BUTTERFLY VALVE	EACH						
1500 1150-0700000E	1.000	600.00000	600.00	3,000.00000	3,000.00	6,738.00000	6,738.00
2 INCH TAPPING SLEEVE AND 2 INCH VALVE ASSEMBLY	EACH						
1510 1150-0700000E	1.000	3,250.00000	3,250.00	6,200.00000	6,200.00	6,666.00000	6,666.00
6 INCH TAPPING SLEEVE AND 6 INCH VALVE ASSEMBLY	EACH						
1520 1150-0700000E	2.000	4,000.00000	8,000.00	6,500.00000	13,000.00	3,340.00000	6,680.00
8 INCH TAPPING SLEEVE AND 8 INCH VALVE ASSEMBLY	EACH						
1530 1160-0100000E	1.000	4,950.00000	4,950.00	5,000.00000	5,000.00	4,350.00000	4,350.00
HYDRANT ASSEMBLIES	EACH						
1540 1160-0102000E	1.000	850.00000	850.00	1,500.00000	1,500.00	796.00000	796.00
MOVING EXISTING HYDRANTS	EACH						
1550 1160-0103000E	2.000	1,050.00000	2,100.00	3,300.00000	6,600.00	1,000.00000	2,000.00
RECONNECTING EXISTING HYDRANTS	EACH						
1560 1170-0105000E	6.000	950.00000	5,700.00	1,500.00000	9,000.00	1,081.00000	6,486.00
RECONNECTING EXISTING WATER SERVICES, 1 INCH	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) THE SAUNDERS COMPANY INC		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0010 WATER SUPPLY SYSTEMS							
1570 1170-0109000F 1 INCH MUNICIPEX WATER SERVICE LINE	70.000 FOOT	30.00000	2,100.00	100.00000	7,000.00	28.00000	1,960.00
1580 1170-0109000F 2 INCH MUNICIPEX WATER SERVICE LINE	80.000 FOOT	42.00000	3,360.00	120.00000	9,600.00	197.00000	15,760.00
Section Totals:			$71,950.00		$113,655.00		$143,190.00
Contract Item Totals			$8,880,820.00		$9,505,042.67		$10,450,706.28

( ) indicates item is bid as Lump Sum