Oregon Department of Transportation

Tabulation of Bids

Call Order:	001	**Contract ID:**	15186	**Counties:**	DOUGLAS
Letting Date:	February 13, 2020	**Region:**	3	**Aid #:**	S001(504)
Project:	I-5: SUTHERLIN - GARDEN VALLEY BLVD PROJECT				

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20004938	OREGON MAINLINE PAVING LLC	$12,669,873.37	100.00%
2	CV21000494	KERR CONTRACTORS OREGON LLC	$12,899,414.00	101.81%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	2,900.000	20.00000	58,000.00	20.00000	58,000.00		
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	950,000.00000	950,000.00	427,800.74000	427,800.74		
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	320,000.00000	320,000.00	230,000.00000	230,000.00		
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	700.000	21.00000	14,700.00	20.75000	14,525.00		
TEMPORARY SIGNS	SQFT						
0050 0225-0105000E	10.000	100.00000	1,000.00	100.00000	1,000.00		
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0126000F	32,525.000	5.00000	162,625.00	2.50000	81,312.50		
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						
0070 0225-0138000E	2.000	25,000.00000	50,000.00	10,000.00000	20,000.00		
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	0.01000	0.01	100.00000	100.00		
0090 0225-0145000E TEMPORARY PLASTIC DRUMS	100.000 EACH	55.00000	5,500.00	55.00000	5,500.00		
0100 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000 EACH	2,000.00000	4,000.00	1,500.00000	3,000.00		
0110 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000 EACH	5,000.00000	20,000.00	5,400.00000	21,600.00		
0120 0225-0167500E RADAR SPEED TRAILER	1.000 EACH	2,500.00000	2,500.00	2,000.00000	2,000.00		
0130 0225-0168000T FLAGGERS	500.000 HOUR	52.00000	26,000.00	50.25000	25,125.00		
0140 0225-0168100E FLAGGER STATION LIGHTING	4.000 EACH	1,350.00000	5,400.00	680.00000	2,720.00		
0150 0225-0169000E TRAFFIC CONTROL SUPERVISOR	120.000 EACH	1,200.00000	144,000.00	400.00000	48,000.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0245-0100000A	(1.000)	6,500.00000	6,500.00	3,150.00000	3,150.00		
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "C1" 1876+90	LS						
0170 0245-0100000A	(1.000)	8,000.00000	8,000.00	6,400.00000	6,400.00		
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "C1" 1904+80	LS						
0180 0280-0100000A	(1.000)	1,000.00000	1,000.00	6,700.00000	6,700.00		
EROSION CONTROL	LS						
0190 0280-0114030E	48.000	90.00000	4,320.00	75.00000	3,600.00		
INLET PROTECTION, TYPE 3	EACH						
0200 0290-0100000A	(1.000)	1,000.00000	1,000.00	500.00000	500.00		
POLLUTION CONTROL PLAN	LS						
0210 0290-0200000A	(1.000)	2,500.00000	2,500.00	500.00000	500.00		
TURBIDITY MONITORING	LS						
Section Totals:			$1,787,045.01		$961,533.24		
SECTION: 0002 ROADWORK							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0220 0305-0100000A	(1.000)	50,000.00000	50,000.00	166,060.00000	166,060.00		
CONSTRUCTION SURVEY WORK	LS						
0230 0310-0100000F	102.000	13.00000	1,326.00	7.00000	714.00		
REMOVAL OF PIPES	FOOT						
0240 0310-0101000F	2,540.000	4.50000	11,430.00	1.50000	3,810.00		
REMOVAL OF CURBS	FOOT						
0250 0310-0103000J	610.000	23.00000	14,030.00	24.00000	14,640.00		
REMOVAL OF SURFACINGS	SQYD						
0260 0310-0106000A	(1.000)	10,000.00000	10,000.00	30,965.00000	30,965.00		
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0270 0310-0108000A	(33055.500)	28,000.00000	28,000.00	25,000.00000	25,000.00		
REMOVAL OF BARRIERS	FOOT						
0280 0310-0108000A	(11000.000)	25,000.00000	25,000.00	21,918.00000	21,918.00		
REMOVAL OF CABLE BARRIERS	FOOT						
0290 0310-0113000A	(27512.500)	85,000.00000	85,000.00	79,968.00000	79,968.00		
REMOVAL OF GUARDRAIL	FOOT						
0300 0330-0101000K	142.000	30.00000	4,260.00	44.00000	6,248.00		
DITCH EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0310 0330-0105000K	900.000	30.00000	27,000.00	60.00000	54,000.00		
GENERAL EXCAVATION	CUYD						
0320 0350-0104000J	450.000	2.00000	900.00	2.50000	1,125.00		
RIPRAP GEOTEXTILE, TYPE 2	SQYD						
0330 0350-0105000J	500.000	2.50000	1,250.00	1.00000	500.00		
SUBGRADE GEOTEXTILE	SQYD						
0340 0350-0107000J	500.000	5.60000	2,800.00	2.00000	1,000.00		
SUBGRADE REINFORCEMENT GEOGRID	SQYD						
0350 0390-0105000K	144.000	145.00000	20,880.00	105.00000	15,120.00		
LOOSE RIPRAP, CLASS 50	CUYD						
Section Totals:			$281,876.00		$421,068.00		
SECTION: 0003 DRAINAGE AND SEWERS							
0360 0413-0100000F	132.000	85.00000	11,220.00	85.00000	11,220.00		
CIPP LINER, 15 INCH	FOOT						
0370 0413-0100000F	574.000	100.00000	57,400.00	100.00000	57,400.00		
CIPP LINER, 18 INCH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0380 0413-0100000F	217.000	150.00000	32,550.00	150.00000	32,550.00		
CIPP LINER, 24 INCH	FOOT						
0390 0415-0100000F	1,846.000	10.00000	18,460.00	10.00000	18,460.00		
MAINLINE VIDEO INSPECTION	FOOT						
0400 0445-010018BF	40.000	140.00000	5,600.00	100.00000	4,000.00		
18 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0410 0445-0700180E	2.000	800.00000	1,600.00	300.00000	600.00		
SLOPED END SECTIONS, 18 INCH	EACH						
0420 0445-0700240E	2.000	300.00000	600.00	485.00000	970.00		
SLOPED END SECTIONS, 24 INCH	EACH						
0430 0460-0100000J	134.000	30.00000	4,020.00	31.00000	4,154.00		
PAVED CULVERT END SLOPES	SQFT						
0440 0480-0100000F	2,550.000	12.00000	30,600.00	11.51000	29,350.50		
DRAINAGE CURBS	FOOT						
0450 0490-0105000E	38.000	650.00000	24,700.00	1,200.00000	45,600.00		
ADJUSTING INLETS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0460 0490-0117000E	10.000	650.00000	6,500.00	1,200.00000	12,000.00		
FILLING ABANDONED STRUCTURES	EACH						
0470 0490-0125000E	10.000	750.00000	7,500.00	600.00000	6,000.00		
CAPPING EXISTING CONCRETE STRUCTURES	EACH						
Section Totals:			$200,750.00		$222,304.50		
SECTION: 0004 BR NO 20212							
0480 0503-0103000J	283.000	11.25000	3,183.75	20.00000	5,660.00		
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0490 0539-0100000J	5,943.000	1.70000	10,103.10	1.70000	10,103.10		
CONCRETE AND CRACK SEALER	SQFT						
0500 0585-0200100A	(110.000)	12,750.00000	12,750.00	12,710.00000	12,710.00		
ASPHALTIC PLUG JOINT SEALS	FOOT						
0510 0585-0201100K	0.560	6,400.00000	3,584.00	6,382.00000	3,573.92		
ASPHALTIC PLUG JOINT SEAL MATERIAL	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BR NO 20212							
0520 0585-0206100A	(110.000)	4,200.00000	4,200.00	4,175.60000	4,175.60		
POURED JOINT SEAL	FOOT						
Section Totals:			$33,820.85		$36,222.62		
SECTION: 0005 BR NO 20213							
0530 0539-0100000J	8,491.000	1.50000	12,736.50	1.50000	12,736.50		
CONCRETE AND CRACK SEALER	SQFT						
0540 0585-0200100A	(110.000)	12,750.00000	12,750.00	12,710.00000	12,710.00		
ASPHALTIC PLUG JOINT SEALS	FOOT						
0550 0585-0201100K	0.560	6,400.00000	3,584.00	6,382.00000	3,573.92		
ASPHALTIC PLUG JOINT SEAL MATERIAL	CUYD						
0560 0585-0206100A	(110.000)	4,000.00000	4,000.00	3,906.00000	3,906.00		
POURED JOINT SEAL	FOOT						
Section Totals:			$33,070.50		$32,926.42		
SECTION: 0006 BR NO 20214							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 BR NO 20214							
0570 0539-0100000J	8,820.000	1.50000	13,230.00	1.50000	13,230.00		
CONCRETE AND CRACK SEALER	SQFT						
0580 0585-0200100A	(89.000)	11,250.00000	11,250.00	11,250.00000	11,250.00		
ASPHALTIC PLUG JOINT SEALS	FOOT						
0590 0585-0201100K	0.460	6,400.00000	2,944.00	6,382.00000	2,935.72		
ASPHALTIC PLUG JOINT SEAL MATERIAL	CUYD						
Section Totals:			$27,424.00		$27,415.72		
SECTION: 0007 BR NO 20215							
0600 0503-0103000J	283.000	11.25000	3,183.75	21.00000	5,943.00		
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0610 0539-0100000J	10,080.000	1.50000	15,120.00	1.50000	15,120.00		
CONCRETE AND CRACK SEALER	SQFT						
Section Totals:			$18,303.75		$21,063.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 BR NO 07629A							
0620 0503-0102000J	1,120.000	8.85000	9,912.00	13.00000	14,560.00		
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	SQYD						
0630 0590-0100000J	10,080.000	4.50000	45,360.00	4.50000	45,360.00		
POLYMER MEMBRANE	SQFT						
0640 1999-9Z90000J	5.000	155.00000	775.00	1,795.00000	8,975.00		
REPAIR DAMAGED CONCRETE	SQFT						
Section Totals:			$56,047.00		$68,895.00		
SECTION: 0009 BR NO 20337							
0650 0539-0100000J	3,412.000	1.85000	6,312.20	1.85000	6,312.20		
CONCRETE AND CRACK SEALER	SQFT						
0660 0585-0200100A	(97.000)	11,750.00000	11,750.00	11,732.00000	11,732.00		
ASPHALTIC PLUG JOINT SEALS	FOOT						
0670 0585-0201100K	1.000	6,400.00000	6,400.00	6,382.00000	6,382.00		
ASPHALTIC PLUG JOINT SEAL MATERIAL	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 BR NO 20337							
0680 0585-0206100A	(97.000)	4,000.00000	4,000.00	3,945.00000	3,945.00		
POURED JOINT SEAL	FOOT						
Section Totals:			$28,462.20		$28,371.20		
SECTION: 0010 BR NO 07627A							
0690 0503-0101000J	517.000	9.80000	5,066.60	16.00000	8,272.00		
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	SQYD						
0700 0585-0206100A	(78.000)	3,000.00000	3,000.00	2,951.50000	2,951.50		
POURED JOINT SEAL	FOOT						
0710 0590-0100000J	4,653.000	4.80000	22,334.40	4.80000	22,334.40		
POLYMER MEMBRANE	SQFT						
0720 0590-0200000J	10.000	0.01000	0.10	321.50000	3,215.00		
CLASS 2 PREPARATION	SQYD						
Section Totals:			$30,401.10		$36,772.90		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0011 BR NO 07627B							
0730 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 0-2 INCHES DEEP	357.000 SQYD	13.15000	4,694.55	24.00000	8,568.00		
0740 0585-0206100A POURED JOINT SEAL	(73.000) FOOT	2,400.00000	2,400.00	2,408.00000	2,408.00		
0750 0590-0100000J POLYMER MEMBRANE	3,213.000 SQFT	4.80000	15,422.40	4.80000	15,422.40		
0760 0590-0200000J CLASS 2 PREPARATION	7.000 SQYD	0.01000	0.07	340.00000	2,380.00		
Section Totals:			$22,517.02		$28,778.40		
SECTION: 0012 BR NO 09285							
0770 0503-0101000J BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	660.000 SQYD	10.80000	7,128.00	14.00000	9,240.00		
0780 0581-0100000E BRIDGE DRAINS	4.000 EACH	2,500.00000	10,000.00	870.00000	3,480.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0012 BR NO 09285							
0790 1999-9Z90000J	5.000	155.00000	775.00	1,795.00000	8,975.00		
REPAIR DAMAGED CONCRETE	SQFT						
Section Totals:			$17,903.00		$21,695.00		
SECTION: 0013 BR NO 20216							
0800 0585-0200100A	(105.000)	11,750.00000	11,750.00	11,703.00000	11,703.00		
ASPHALTIC PLUG JOINT SEALS	FOOT						
0810 0585-0201100K	0.500	6,400.00000	3,200.00	6,382.00000	3,191.00		
ASPHALTIC PLUG JOINT SEAL MATERIAL	CUYD						
Section Totals:			$14,950.00		$14,894.00		
SECTION: 0014 BR NO 19C505							
0820 0503-0102000J	267.000	14.30000	3,818.10	33.00000	8,811.00		
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	SQYD						
Section Totals:			$3,818.10		$8,811.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0015 BASES							
0830 0620-0106000J	2,700.000	8.20000	22,140.00	3.00000	8,100.00		
COLD PLANE PAVEMENT REMOVAL, 0 - 3 INCHES DEEP	SQYD						
0840 0620-0112000J	450.000	1.50000	675.00	3.00000	1,350.00		
COLD PLANE PAVEMENT REMOVAL, 2 - 2 1/2 INCHES DEEP	SQYD						
0850 0620-0112000J	460.000	2.70000	1,242.00	3.00000	1,380.00		
COLD PLANE PAVEMENT REMOVAL, 2 1/2 - 3 INCHES DEEP	SQYD						
0860 0620-0112000J	21,750.000	1.65000	35,887.50	3.00000	65,250.00		
COLD PLANE PAVEMENT REMOVAL, 2 1/2 - 4 INCHES DEEP	SQYD						
0870 0620-0120000J	250.000	1.40000	350.00	3.00000	750.00		
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0880 0620-0121000J	458,800.000	1.30000	596,440.00	1.00000	458,800.00		
COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0015 BASES							
0890 0620-0122000J	430.000	1.60000	688.00	3.00000	1,290.00		
COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	SQYD						
0900 0620-0123000J	6,800.000	1.85000	12,580.00	3.00000	20,400.00		
COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	SQYD						
0910 0641-0102000M	6,000.000	32.00000	192,000.00	32.00000	192,000.00		
AGGREGATE BASE	TON						
Section Totals:			$862,002.50		$749,320.00		
SECTION: 0016 WEARING SURFACES							
0920 0730-0100000M	220.000	0.01000	2.20	550.00000	121,000.00		
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0930 0745-0322000M	7,400.000	62.00000	458,800.00	70.00000	518,000.00		
LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
0940 0745-0422000M	106,000.000	62.00000	6,572,000.00	70.00000	7,420,000.00		
LEVEL 4, 1/2 INCH LIME TREATED ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0016 WEARING SURFACES							
0950 0745-0620000M	444.000	0.01000	4.44	1.00000	444.00		
PG 64-22 ASPHALT IN LEVEL 3 ACP	TON						
0960 0745-0640100M	6,360.000	0.01000	63.60	1.00000	6,360.00		
PG 70-22ER ASPHALT IN LEVEL 4 ACP	TON						
0970 0745-0900000E	2.000	15,000.00000	30,000.00	1,000.00000	2,000.00		
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
0980 0748-0103000J	500.000	52.00000	26,000.00	14.75000	7,375.00		
6 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
0990 0748-0104000J	500.000	73.00000	36,500.00	14.75000	7,375.00		
9 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
1000 0748-0120000J	250.000	130.00000	32,500.00	106.00000	26,500.00		
38 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
Section Totals:			$7,155,870.24		$8,109,054.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0017 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1010 0810-0120000E	36.000	725.00000	26,100.00	700.00000	25,200.00		
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
1020 0810-0122000E	18.000	78.00000	1,404.00	75.00000	1,350.00		
GUARDRAIL END PIECES, TYPE B	EACH						
1030 0810-0126000E	26.000	2,650.00000	68,900.00	2,600.00000	67,600.00		
GUARDRAIL TRANSITION	EACH						
1040 0810-0128000E	11.000	360.00000	3,960.00	350.00000	3,850.00		
GUARDRAIL CONNECTIONS	EACH						
1050 0810-0129000E	27.000	2,600.00000	70,200.00	2,550.00000	68,850.00		
GUARDRAIL TERMINALS, NON-FLARED	EACH						
1060 0810-0132000E	2.000	2,750.00000	5,500.00	2,675.00000	5,350.00		
GUARDRAIL TERMINALS, FLARED, TEST LEVEL 2	EACH						
1070 0810-0133000E	1,100.000	14.25000	15,675.00	14.00000	15,400.00		
EXTRA FOR 8 FOOT POSTS	EACH						
1080 0810-0146000F	26,250.000	19.40000	509,250.00	19.00000	498,750.00		
31 INCH GUARDRAIL, TYPE 2A	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0017 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1090 0810-0146000F 31 INCH GUARDRAIL, TYPE 3	325.000 FOOT	51.00000	16,575.00	50.00000	16,250.00		
1100 0811-0101000F CABLE BARRIER, TEST LEVEL 3	10,700.000 FOOT	19.50000	208,650.00	19.00000	203,300.00		
1110 0811-0103000E CABLE BARRIER TERMINALS	6.000 EACH	4,600.00000	27,600.00	4,500.00000	27,000.00		
1120 0820-0100000F CONCRETE BARRIER	146.000 FOOT	52.00000	7,592.00	67.00000	9,782.00		
1130 0820-0300000E MEDIAN OBSTACLE BARRIER	1.000 EACH	110,000.00000	110,000.00	113,250.00000	113,250.00		
1140 0840-0100000E DELINEATORS, TYPE 1	489.000 EACH	44.00000	21,516.00	44.00000	21,516.00		
1150 0840-0105000E DELINEATORS, TYPE 5	806.000 EACH	10.00000	8,060.00	12.60000	10,155.60		
1160 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	13.000 EACH	95.00000	1,235.00	95.00000	1,235.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0017 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1170 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	13.000 EACH	160.00000	2,080.00	161.00000	2,093.00		
1180 0855-0103000E BI-DIRECTIONAL WHITE AND RED TYPE 1AR MARKERS	74.000 EACH	8.40000	621.60	8.25000	610.50		
1190 0855-0103000E BI-DIRECTIONAL YELLOW AND RED TYPE 1AR MARKERS	74.000 EACH	8.40000	621.60	8.25000	610.50		
1200 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	3,245.000 EACH	7.90000	25,635.50	7.75000	25,148.75		
1210 0855-0108000E BI-DIRECTIONAL BLUE TYPE 1AR MARKERS	12.000 EACH	4.85000	58.20	4.75000	57.00		
1220 0857-0101000L CONTINUOUS RUMBLE STRIPS	19.800 MILE	500.00000	9,900.00	425.00000	8,415.00		
1230 0857-0101500L GAP PATTERN RUMBLE STRIPS	19.200 MILE	500.00000	9,600.00	425.00000	8,160.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0017 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1240 0865-0127100F	270,456.000	2.55000	689,662.80	2.50000	676,140.00		
PAVEMENT MARKING TAPE, GROOVED, PATTERNED, WET WEATHER	FOOT						
1250 0865-0160000F	14,500.000	1.15000	16,675.00	1.10000	15,950.00		
THERMOPLASTIC, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	FOOT						
1260 0867-0103100E	6.000	350.00000	2,100.00	345.00000	2,070.00		
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
1270 0867-0145100J	275.000	10.40000	2,860.00	10.25000	2,818.75		
PAVEMENT BAR, TYPE B-HS	SQFT						
1280 1999-9Z90000F	32,518.000	1.90000	61,784.20	2.80000	91,050.40		
REINSTALL CONCRETE BARRIER	FOOT						
Section Totals:			$1,923,815.90		$1,921,962.50		
SECTION: 0018 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0018 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1290 0905-0100000A	(1.000)	4,000.00000	4,000.00	16,400.00000	16,400.00		
REMOVE EXISTING SIGNS	LS						
1300 0905-0101000A	(1.000)	600.00000	600.00	3,000.00000	3,000.00		
REMOVE AND REINSTALL EXISTING SIGNS	LS						
1310 0910-0100000K	1,073.300	9.00000	9,659.70	8.00000	8,586.40		
WOOD SIGN POSTS	FBM						
1320 0920-0100000A	(17.000)	22,000.00000	22,000.00	30,200.00000	30,200.00		
SIGN SUPPORT FOOTINGS	CUYD						
1330 0930-0110000A	(1186.900)	10,000.00000	10,000.00	11,600.00000	11,600.00		
SECONDARY SIGN MOUNTS	LB						
1340 0930-0112000A	(8013.000)	45,000.00000	45,000.00	50,600.00000	50,600.00		
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
1350 0940-0201000J	572.000	30.00000	17,160.00	23.60000	13,499.20		
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
1360 0940-0202000J	450.000	18.00000	8,100.00	12.00000	5,400.00		
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0018 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1370 0940-0203000J	32.000	22.00000	704.00	16.20000	518.40		
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
1380 0990-0103000A	(4.000)	4,600.00000	4,600.00	4,585.00000	4,585.00		
AUTOMATIC TRAFFIC RECORDER MODIFICATION, MILE POINT 130.15	EACH						
Section Totals:			$121,823.70		$144,389.00		
SECTION: 0019 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1390 1030-0108000R	0.100	50,000.00000	5,000.00	25,000.00000	2,500.00		
PERMANENT SEEDING	ACRE						
Section Totals:			$5,000.00		$2,500.00		
SECTION: 0020 ADDED BID ITEMS							
1400 0620-0112000J	3,750.000	1.75000	6,562.50	1.85000	6,937.50		
COLD PAVEMENT REMOVAL, 2 1/2 - 4 1/2 INCHES DEEP	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(2) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION:	0020	ADDED BID ITEMS						
1410	0225-0149000E	23,000.000	1.67000	38,410.00	1.50000	34,500.00		
TEMPORARY FLEXIBLE PAVEMENT MARKERS		EACH						
Section Totals:				$44,972.50		$41,437.50		
Contract Item Totals				**$12,669,873.37**		**$12,899,414.00**		

( ) indicates item is bid as Lump Sum