Oregon Department of Transportation

Tabulation of Bids

Call Order: 002 **Contract ID:** 15188 **Counties:** POLK

Letting Date: February 06, 2020 **Region:** 2 **Aid #:** S030(027)

Project: OR22: RICKREALL INTERCHANGE - INDEPENDENCE HIGHWAY SEC.

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV21000162	ROY HOUCK CONSTRUCTION LLC	$3,663,426.64	100.00%
2	CV20004938	OREGON MAINLINE PAVING LLC	$3,744,858.86	102.22%
3	CV20012024	CPM DEVELOPMENT CORP	$3,805,544.60	103.88%
4	CV30001937	KNIFE RIVER CORPORATION - NORTHWEST	$3,822,156.85	104.33%
5	CV20005915	NORTH SANTIAM PAVING CO	$3,839,847.70	104.82%
6	CV21000494	KERR CONTRACTORS OREGON LLC	$4,673,314.00	127.57%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CPM DEVELOPMENT CORP Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A MOBILIZATION	(1.000) LS	232,000.00000	232,000.00	374,485.88000	374,485.88	241,000.00000	241,000.00
0020 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	70,000.00000	70,000.00	118,000.00000	118,000.00	80,000.00000	80,000.00
0030 0225-0102000J TEMPORARY SIGNS	1,065.000 SQFT	19.00000	20,235.00	25.00000	26,625.00	10.00000	10,650.00
0040 0225-0104000E TEMPORARY BARRICADES, TYPE II	4.000 EACH	55.00000	220.00	25.00000	100.00	50.00000	200.00
0050 0225-0105000E TEMPORARY BARRICADES, TYPE III	8.000 EACH	140.00000	1,120.00	80.00000	640.00	75.00000	600.00
0060 0225-0126000F TEMPORARY CONCRETE BARRIER, REFLECTORIZED	257.000 FOOT	15.75000	4,047.75	28.00000	7,196.00	24.00000	6,168.00
0070 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000 EACH	5,250.00000	10,500.00	5,500.00000	11,000.00	3,500.00000	7,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) CPM DEVELOPMENT CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0141400E	4.000	525.00000	2,100.00	0.01000	0.04	1,000.00000	4,000.00
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0090 0225-0145000E	790.000	37.00000	29,230.00	23.25000	18,367.50	40.00000	31,600.00
TEMPORARY PLASTIC DRUMS	EACH						
0100 0225-0162000E	1.000	3,000.00000	3,000.00	750.00000	750.00	900.00000	900.00
SEQUENTIAL ARROW SIGNS	EACH						
0110 0225-0164000E	3.000	7,500.00000	22,500.00	2,500.00000	7,500.00	1,200.00000	3,600.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0120 0225-0168000T	160.000	55.50000	8,880.00	53.00000	8,480.00	52.00000	8,320.00
FLAGGERS	HOUR						
0130 0225-0168100E	2.000	4,000.00000	8,000.00	1,350.00000	2,700.00	1,000.00000	2,000.00
FLAGGER STATION LIGHTING	EACH						
0140 0280-0100000A	(1.000)	1,000.00000	1,000.00	1,000.00000	1,000.00	2,500.00000	2,500.00
EROSION CONTROL	LS						
0150 0280-0114030E	24.000	210.00000	5,040.00	85.00000	2,040.00	100.00000	2,400.00
INLET PROTECTION, TYPE 3	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CPM DEVELOPMENT CORP Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0290-0100000A	(1.000)	1,000.00000	1,000.00	850.00000	850.00	1,500.00000	1,500.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$418,872.75		$579,734.42		$402,438.00
SECTION: 0002 ROADWORK							
0170 0305-0100000A	(1.000)	21,000.00000	21,000.00	25,000.00000	25,000.00	43,000.00000	43,000.00
CONSTRUCTION SURVEY WORK	LS						
0180 0310-0103000J	260.000	42.50000	11,050.00	17.00000	4,420.00	17.00000	4,420.00
REMOVAL OF SURFACINGS	SQYD						
0190 0310-0106000A	(1.000)	40,000.00000	40,000.00	30,000.00000	30,000.00	14,000.00000	14,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0200 0310-0108000A	(257.000)	4,200.00000	4,200.00	1,500.00000	1,500.00	2,300.00000	2,300.00
REMOVAL OF BARRIERS	FOOT						
Section Totals:			$76,250.00		$60,920.00		$63,720.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID / Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) CPM DEVELOPMENT CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0210 0480-0100000F	3,956.000	6.35000	25,120.60	6.00000	23,736.00	8.25000	32,637.00
DRAINAGE CURBS	FOOT						
Section Totals:			$25,120.60		$23,736.00		$32,637.00
SECTION: 0004 BRIDGE NO. 0351A (HWY 030 OVER (BASKETT SLOUGH							
0220 0503-0102000J	1,175.000	15.70000	18,447.50	9.00000	10,575.00	13.00000	15,275.00
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0230 0503-0103000J	395.000	15.70000	6,201.50	10.00000	3,950.00	14.00000	5,530.00
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0240 0584-0102000F	182.000	91.00000	16,562.00	90.00000	16,380.00	88.00000	16,016.00
REPAIR ELASTOMERIC CONCRETE NOSING	FOOT						
0250 0585-0200100A	(182.000)	20,000.00000	20,000.00	20,000.00000	20,000.00	20,000.00000	20,000.00
ASPHALTIC PLUG JOINT SEALS	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CPM DEVELOPMENT CORP Unit Price	 Ext Amount
SECTION: 0004	BRIDGE NO. 0351A (HWY 030 OVER (BASKETT SLOUGH						
0260 0000-0100000A	(1.000)	0.00000	0.00	0.00000	0.00	0.00000	0.00
DELETED BID ITEM	LS						
0270 0587-0139000A	(240.000)	22,500.00000	22,500.00	22,000.00000	22,000.00	22,000.00000	22,000.00
RECTANGULAR TUBE RETROFIT	FOOT						
0280 0590-0100000J	10,800.000	6.95000	75,060.00	6.75000	72,900.00	6.95000	75,060.00
POLYMER MEMBRANE	SQFT						
0290 0590-0200000J	120.000	44.00000	5,280.00	0.01000	1.20	42.00000	5,040.00
CLASS 2 PREPARATION	SQYD						
Section Totals:			$164,051.00		$145,806.20		$158,921.00
SECTION: 0005	BRIDGE NO. 09872 (HWY 030 OVER (SPRR						
0300 0503-0103000J	390.000	17.00000	6,630.00	10.00000	3,900.00	14.00000	5,460.00
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP	SQYD						
0310 0584-0100000F	182.000	116.50000	21,203.00	115.00000	20,930.00	115.00000	20,930.00
ELASTOMERIC CONCRETE NOSING	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CPM DEVELOPMENT CORP Unit Price	 Ext Amount
SECTION: 0005	BRIDGE NO. 09872 (HWY 030 OVER (SPRR						
0320 0587-0139000A	(366.000)	33,500.00000	33,500.00	32,000.00000	32,000.00	33,000.00000	33,000.00
RECTANGULAR TUBE RETROFIT	FOOT						
Section Totals:			$61,333.00		$56,830.00		$59,390.00
SECTION: 0006	BRIDGE NO. 19824 (HWY 030 OVER (HWY 189						
0330 0585-0214000A	(60.000)	14,175.00000	14,175.00	14,000.00000	14,000.00	17,000.00000	17,000.00
STRIP SEALS	FOOT						
0340 0587-0139000A	(592.000)	50,500.00000	50,500.00	48,000.00000	48,000.00	49,000.00000	49,000.00
RECTANGULAR TUBE RETROFIT	FOOT						
Section Totals:			$64,675.00		$62,000.00		$66,000.00
SECTION: 0007	BASES						
0350 0620-0106000J	3,590.000	6.27000	22,509.30	1.30000	4,667.00	5.50000	19,745.00
COLD PLANE PAVEMENT REMOVAL, 0 - 3 INCHES DEEP	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) CPM DEVELOPMENT CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 BASES							
0360 0620-0120000J COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	32,501.000 SQYD	2.06000	66,952.06	1.75000	56,876.75	1.90000	61,751.90
0370 0620-0121000J COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP	50,409.000 SQYD	1.52000	76,621.68	2.35000	118,461.15	1.80000	90,736.20
0380 0620-0122000J COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	138,195.000 SQYD	1.76000	243,223.20	1.65000	228,021.75	1.65000	228,021.75
0390 0620-0124000J COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP	7,824.000 SQYD	16.60000	129,878.40	3.30000	25,819.20	4.50000	35,208.00
0400 0640-0100000M AGGREGATE BASE	25.000 TON	105.00000	2,625.00	250.00000	6,250.00	65.00000	1,625.00
Section Totals:			$541,809.64		$440,095.85		$437,087.85
SECTION: 0008 WEARING SURFACES							
0410 0705-0101000M EMULSIFIED ASPHALT IN FOG COAT	31.000 TON	575.00000	17,825.00	0.01000	0.31	600.00000	18,600.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CPM DEVELOPMENT CORP Unit Price	 Ext Amount
SECTION: 0008 WEARING SURFACES							
0420 0730-0100000M	85.000	575.00000	48,875.00	0.01000	0.85	501.00000	42,585.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0430 0745-0302000M	37,048.000	26.80000	992,886.40	57.00000	2,111,736.00	60.00000	2,222,880.00
LEVEL 3, 1/2 INCH ACP	TON						
0440 0745-0620000M	2,223.000	440.00000	978,120.00	0.01000	22.23	1.00000	2,223.00
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						
Section Totals:			$2,037,706.40		$2,111,759.39		$2,286,288.00
SECTION: 0009 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0450 0810-0126000E	4.000	2,500.00000	10,000.00	2,350.00000	9,400.00	3,200.00000	12,800.00
GUARDRAIL TRANSITION	EACH						
0460 0810-0129000E	4.000	2,650.00000	10,600.00	2,550.00000	10,200.00	3,100.00000	12,400.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0470 0810-0146000F	4,168.750	19.00000	79,206.25	18.00000	75,037.50	23.00000	95,881.25
31 INCH GUARDRAIL, TYPE 2A	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) CPM DEVELOPMENT CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0480 0810-0146000F	75.000	63.00000	4,725.00	60.00000	4,500.00	44.00000	3,300.00
31 INCH GUARDRAIL, TYPE 3	FOOT						
0490 0840-0100000E	330.000	58.00000	19,140.00	42.00000	13,860.00	55.00000	18,150.00
DELINEATORS, TYPE 1	EACH						
0500 0840-0104100E	20.000	22.00000	440.00	21.00000	420.00	22.00000	440.00
DELINEATORS, TYPE 4 ALTERNATE 1	EACH						
0510 0842-0401000E	4.000	130.00000	520.00	150.00000	600.00	450.00000	1,800.00
BRIDGE IDENTIFICATION MARKERS	EACH						
0520 0855-0106000E	1,210.000	11.50000	13,915.00	11.00000	13,310.00	11.00000	13,310.00
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	EACH						
0530 0855-0107000E	15.000	11.50000	172.50	11.00000	165.00	11.00000	165.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	EACH						
0540 0857-0101500L	10.300	675.00000	6,952.50	645.00000	6,643.50	645.00000	6,643.50
GAP PATTERN RUMBLE STRIPS	MILE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) CPM DEVELOPMENT CORP Unit Price	 Ext Amount
SECTION: 0009 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0550 0865-0119600F THERMOPLASTIC, SPRAYED, SURFACE, NON-PROFILED	126,000.000 FOOT	0.67000	84,420.00	0.67000	84,420.00	0.70000	88,200.00
0560 0867-0103100E PAVEMENT LEGEND, TYPE B-HS: ARROWS	6.000 EACH	280.00000	1,680.00	275.00000	1,650.00	280.00000	1,680.00
0570 1999-9Z90000F REINSTALL CONCRETE BARRIER	257.000 FOOT	21.00000	5,397.00	18.00000	4,626.00	34.00000	8,738.00
Section Totals:			$237,168.25		$224,832.00		$263,507.75
SECTION: 0010 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0580 0990-0107000A AUTOMATIC TRAFFIC RECORDER INSTALLATION, MP 19.47	(1.000) EACH	8,250.00000	8,250.00	7,000.00000	7,000.00	9,000.00000	9,000.00
Section Totals:			$8,250.00		$7,000.00		$9,000.00
SECTION: 0011 ADDED BID ITEMS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) CPM DEVELOPMENT CORP	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0011 ADDED BID ITEMS							
0590 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	1,225.000 EACH	1.60000	1,960.00	5.00000	6,125.00	1.00000	1,225.00
0600 0585-0206100A POURED JOINT SEAL	(182.000) FOOT	6,800.00000	6,800.00	6,650.00000	6,650.00	6,500.00000	6,500.00
0610 0585-0201100K ASPHALTIC SEAL MATERIAL	2.550 CUYD	7,000.00000	17,850.00	7,000.00000	17,850.00	6,800.00000	17,340.00
0620 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	2.000 EACH	700.00000	1,400.00	675.00000	1,350.00	625.00000	1,250.00
0630 0810-0122000E GUARDRAIL END PIECES, TYPE B	2.000 EACH	90.00000	180.00	85.00000	170.00	120.00000	240.00
Section Totals:			$28,190.00		$32,145.00		$26,555.00
Contract Item Totals			**$3,663,426.64**		**$3,744,858.86**		**$3,805,544.60**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KNIFE RIVER CORPORATION - NORTHWEST		(5) NORTH SANTIAM PAVING CO		(6) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	107,073.00000	107,073.00	317,600.00000	317,600.00	426,071.70000	426,071.70
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	190,650.00000	190,650.00	105,000.00000	105,000.00	85,128.00000	85,128.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	1,065.000	25.50000	27,157.50	18.20000	19,383.00	18.00000	19,170.00
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	4.000	59.75000	239.00	25.00000	100.00	25.00000	100.00
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	8.000	180.00000	1,440.00	85.00000	680.00	80.00000	640.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0126000F	257.000	26.50000	6,810.50	30.00000	7,710.00	15.00000	3,855.00
TEMPORARY CONCRETE BARRIER, REFLECTORIZED	FOOT						
0070 0225-0138000E	2.000	13,300.00000	26,600.00	13,000.00000	26,000.00	8,000.00000	16,000.00
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KNIFE RIVER CORPORATION - NORTHWEST		(5) NORTH SANTIAM PAVING CO		(6) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0141400E	4.000	1,100.00000	4,400.00	5,000.00000	20,000.00	1.00000	4.00
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0090 0225-0145000E	790.000	21.50000	16,985.00	25.00000	19,750.00	23.20000	18,328.00
TEMPORARY PLASTIC DRUMS	EACH						
0100 0225-0162000E	1.000	1,000.00000	1,000.00	2,000.00000	2,000.00	1,365.00000	1,365.00
SEQUENTIAL ARROW SIGNS	EACH						
0110 0225-0164000E	3.000	4,235.00000	12,705.00	5,500.00000	16,500.00	4,780.00000	14,340.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0120 0225-0168000T	160.000	56.50000	9,040.00	56.00000	8,960.00	53.80000	8,608.00
FLAGGERS	HOUR						
0130 0225-0168100E	2.000	545.00000	1,090.00	4,000.00000	8,000.00	470.00000	940.00
FLAGGER STATION LIGHTING	EACH						
0140 0280-0100000A	(1.000)	1,200.00000	1,200.00	4,000.00000	4,000.00	4,255.00000	4,255.00
EROSION CONTROL	LS						
0150 0280-0114030E	24.000	163.00000	3,912.00	100.00000	2,400.00	100.00000	2,400.00
INLET PROTECTION, TYPE 3	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KNIFE RIVER CORPORATION - NORTHWEST		(5) NORTH SANTIAM PAVING CO		(6) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0290-0100000A	(1.000)	109.00000	109.00	300.00000	300.00	500.00000	500.00
POLLUTION CONTROL PLAN	LS						
Section Totals:			$410,411.00		$558,383.00		$601,704.70
SECTION: 0002 ROADWORK							
0170 0305-0100000A	(1.000)	17,100.00000	17,100.00	20,000.00000	20,000.00	39,116.00000	39,116.00
CONSTRUCTION SURVEY WORK	LS						
0180 0310-0103000J	260.000	15.50000	4,030.00	36.00000	9,360.00	18.00000	4,680.00
REMOVAL OF SURFACINGS	SQYD						
0190 0310-0106000A	(1.000)	33,750.00000	33,750.00	40,000.00000	40,000.00	15,500.00000	15,500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0200 0310-0108000A	(257.000)	1,750.00000	1,750.00	3,000.00000	3,000.00	5,000.00000	5,000.00
REMOVAL OF BARRIERS	FOOT						
Section Totals:			$56,630.00		$72,360.00		$64,296.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(4) KNIFE RIVER CORPORATION - NORTHWEST		(5) NORTH SANTIAM PAVING CO		(6) KERR CONTRACTORS OREGON LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003	DRAINAGE AND SEWERS							
0210	0480-0100000F	3,956.000	6.05000	23,933.80	9.00000	35,604.00	8.40000	33,230.40
DRAINAGE CURBS		FOOT						
Section Totals:				$23,933.80		$35,604.00		$33,230.40
SECTION: 0004	BRIDGE NO. 0351A (HWY 030 OVER (BASKETT SLOUGH							
0220	0503-0102000J	1,175.000	18.00000	21,150.00	18.00000	21,150.00	16.00000	18,800.00
BRIDGE DECK COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP		SQYD						
0230	0503-0103000J	395.000	20.50000	8,097.50	18.00000	7,110.00	15.00000	5,925.00
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP		SQYD						
0240	0584-0102000F	182.000	94.50000	17,199.00	90.00000	16,380.00	106.65000	19,410.30
REPAIR ELASTOMERIC CONCRETE NOSING		FOOT						
0250	0585-0200100A	(182.000)	20,845.00000	20,845.00	20,000.00000	20,000.00	22,339.00000	22,339.00
ASPHALTIC PLUG JOINT SEALS		FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(4) KNIFE RIVER CORPORATION - NORTHWEST		(5) NORTH SANTIAM PAVING CO		(6) KERR CONTRACTORS OREGON LLC	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION:	0004	BRIDGE NO. 0351A (HWY 030 OVER (BASKETT SLOUGH						
0260	0000-0100000A	(1.000)	0.00000	0.00	0.00000	0.00	0.00000	0.00
DELETED BID ITEM		LS						
0270	0587-0139000A	(240.000)	23,345.00000	23,345.00	22,000.00000	22,000.00	21,500.00000	21,500.00
RECTANGULAR TUBE RETROFIT		FOOT						
0280	0590-0100000J	10,800.000	7.18000	77,544.00	7.00000	75,600.00	6.61000	71,388.00
POLYMER MEMBRANE		SQFT						
0290	0590-0200000J	120.000	42.00000	5,040.00	42.50000	5,100.00	42.00000	5,040.00
CLASS 2 PREPARATION		SQYD						
Section Totals:				$173,220.50		$167,340.00		$164,402.30
SECTION:	0005	BRIDGE NO. 09872 (HWY 030 OVER (SPRR						
0300	0503-0103000J	390.000	19.61000	7,647.90	18.00000	7,020.00	15.00000	5,850.00
BRIDGE END PANEL COLD PLANE PAVEMENT REMOVAL, 2-4 INCHES DEEP		SQYD						
0310	0584-0100000F	182.000	120.50000	21,931.00	113.00000	20,566.00	111.00000	20,202.00
ELASTOMERIC CONCRETE NOSING		FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KNIFE RIVER CORPORATION - NORTHWEST Unit Price	 Ext Amount	(5) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	(6) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0005 BRIDGE NO. 09872 (HWY 030 OVER (SPRR							
0320 0587-0139000A RECTANGULAR TUBE RETROFIT	(366.000) FOOT	34,745.00000	34,745.00	33,000.00000	33,000.00	40,600.00000	40,600.00
Section Totals:			$64,323.90		$60,586.00		$66,652.00
SECTION: 0006 BRIDGE NO. 19824 (HWY 030 OVER (HWY 189							
0330 0585-0214000A STRIP SEALS	(60.000) FOOT	14,660.00000	14,660.00	14,000.00000	14,000.00	13,500.00000	13,500.00
0340 0587-0139000A RECTANGULAR TUBE RETROFIT	(592.000) FOOT	52,115.00000	52,115.00	49,000.00000	49,000.00	65,665.00000	65,665.00
Section Totals:			$66,775.00		$63,000.00		$79,165.00
SECTION: 0007 BASES							
0350 0620-0106000J COLD PLANE PAVEMENT REMOVAL, 0 - 3 INCHES DEEP	3,590.000 SQYD	5.04000	18,093.60	6.00000	21,540.00	2.90000	10,411.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KNIFE RIVER CORPORATION - NORTHWEST		(5) NORTH SANTIAM PAVING CO		(6) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 BASES							
0360 0620-0120000J	32,501.000	2.12000	68,902.12	1.15000	37,376.15	1.25000	40,626.25
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0370 0620-0121000J	50,409.000	1.75000	88,215.75	1.05000	52,929.45	2.20000	110,899.80
COLD PLANE PAVEMENT REMOVAL, 2 1/2 INCHES DEEP	SQYD						
0380 0620-0122000J	138,195.000	1.62000	223,875.90	1.05000	145,104.75	2.20000	304,029.00
COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	SQYD						
0390 0620-0124000J	7,824.000	6.69000	52,342.56	2.60000	20,342.40	6.00000	46,944.00
COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP	SQYD						
0400 0640-0100000M	25.000	150.00000	3,750.00	110.00000	2,750.00	41.00000	1,025.00
AGGREGATE BASE	TON						
Section Totals:			$455,179.93		$280,042.75		$513,935.05
SECTION: 0008 WEARING SURFACES							
0410 0705-0101000M	31.000	0.01000	0.31	475.00000	14,725.00	1,000.00000	31,000.00
EMULSIFIED ASPHALT IN FOG COAT	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KNIFE RIVER CORPORATION - NORTHWEST		(5) NORTH SANTIAM PAVING CO		(6) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 WEARING SURFACES							
0420 0730-0100000M	85.000	0.01000	0.85	475.00000	40,375.00	1.00000	85.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						
0430 0745-0302000M	37,048.000	61.65000	2,284,009.20	35.40000	1,311,499.20	77.00000	2,852,696.00
LEVEL 3, 1/2 INCH ACP	TON						
0440 0745-0620000M	2,223.000	0.01000	22.23	435.00000	967,005.00	1.00000	2,223.00
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						
Section Totals:			$2,284,032.59		$2,333,604.20		$2,886,004.00
SECTION: 0009 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0450 0810-0126000E	4.000	2,525.00000	10,100.00	2,400.00000	9,600.00	2,325.00000	9,300.00
GUARDRAIL TRANSITION	EACH						
0460 0810-0129000E	4.000	2,770.00000	11,080.00	2,600.00000	10,400.00	2,550.00000	10,200.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0470 0810-0146000F	4,168.750	19.54000	81,457.38	18.20000	75,871.25	18.00000	75,037.50
31 INCH GUARDRAIL, TYPE 2A	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KNIFE RIVER CORPORATION - NORTHWEST		(5) NORTH SANTIAM PAVING CO		(6) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0480 0810-0146000F	75.000	65.14000	4,885.50	61.00000	4,575.00	60.00000	4,500.00
31 INCH GUARDRAIL, TYPE 3	FOOT						
0490 0840-0100000E	330.000	45.38000	14,975.40	43.00000	14,190.00	41.80000	13,794.00
DELINEATORS, TYPE 1	EACH						
0500 0840-0104100E	20.000	57.76000	1,155.20	54.00000	1,080.00	53.20000	1,064.00
DELINEATORS, TYPE 4 ALTERNATE 1	EACH						
0510 0842-0401000E	4.000	159.60000	638.40	150.00000	600.00	147.00000	588.00
BRIDGE IDENTIFICATION MARKERS	EACH						
0520 0855-0106000E	1,210.000	11.94000	14,447.40	11.00000	13,310.00	10.15000	12,281.50
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	EACH						
0530 0855-0107000E	15.000	11.94000	179.10	11.00000	165.00	10.15000	152.25
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	EACH						
0540 0857-0101500L	10.300	700.28000	7,212.88	650.00000	6,695.00	1,025.00000	10,557.50
GAP PATTERN RUMBLE STRIPS	MILE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KNIFE RIVER CORPORATION - NORTHWEST Unit Price	 Ext Amount	(5) NORTH SANTIAM PAVING CO Unit Price	 Ext Amount	(6) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0009 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0550 0865-0119600F	126,000.000	0.73000	91,980.00	0.68000	85,680.00	0.70000	88,200.00
THERMOPLASTIC, SPRAYED, SURFACE, NON-PROFILED	FOOT						
0560 0867-0103100E	6.000	298.57000	1,791.42	280.00000	1,680.00	290.00000	1,740.00
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0570 1999-9Z90000F	257.000	40.50000	10,408.50	37.00000	9,509.00	25.00000	6,425.00
REINSTALL CONCRETE BARRIER	FOOT						
Section Totals:			$250,311.18		$233,355.25		$233,839.75
SECTION: 0010 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0580 0990-0107000A	(1.000)	6,079.92000	6,079.92	7,000.00000	7,000.00	6,850.00000	6,850.00
AUTOMATIC TRAFFIC RECORDER INSTALLATION, MP 19.47	EACH						
Section Totals:			$6,079.92		$7,000.00		$6,850.00
SECTION: 0011 ADDED BID ITEMS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) KNIFE RIVER CORPORATION - NORTHWEST		(5) NORTH SANTIAM PAVING CO		(6) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0011 ADDED BID ITEMS							
0590 0225-0149000E	1,225.000	0.13000	159.25	2.50000	3,062.50	1.50000	1,837.50
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0600 0585-0206100A	(182.000)	10,758.00000	10,758.00	6,600.00000	6,600.00	3,338.00000	3,338.00
POURED JOINT SEAL	FOOT						
0610 0585-0201100K	2.550	7,330.00000	18,691.50	6,800.00000	17,340.00	6,486.00000	16,539.30
ASPHALTIC SEAL MATERIAL	CUYD						
0620 0810-0120000E	2.000	732.85000	1,465.70	700.00000	1,400.00	675.00000	1,350.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
0630 0810-0122000E	2.000	92.29000	184.58	85.00000	170.00	85.00000	170.00
GUARDRAIL END PIECES, TYPE B	EACH						
Section Totals:			$31,259.03		$28,572.50		$23,234.80
Contract Item Totals			**$3,822,156.85**		**$3,839,847.70**		**$4,673,314.00**

( ) indicates item is bid as Lump Sum