Oregon Department of Transportation

Tabulation of Bids

Call Order: 001 **Contract ID:** 15199 **Counties:** VARIOUS
Letting Date: May 07, 2020 **Region:** 5 **Aid #:** SA00(316)
Project: O237/OR203(UNION)/OR82/OR3(ENTERPRISE) ADA CURB RAMPS

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV30018230	MORENO & NELSON CONSTRUCTION DBA NELSON CONSTRUCTION CORP	$3,157,229.40	100.00%
2	CV20011529	BROWN CONTRACTING INC	$3,372,629.00	106.82%
3	CV20007527	WILDISH STANDARD PAVING CO	$3,696,959.18	117.10%
4	CV30009709	HP CIVIL INC	$3,758,856.66	119.06%
5	CV20004938	OREGON MAINLINE PAVING LLC	$4,233,250.00	134.08%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MORENO & NELSON CONSTRUCTION DBA NELSON CONSTRUCTION CORP		(2) BROWN CONTRACTING INC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	500.000	20.00000	10,000.00	20.00000	10,000.00	20.00000	10,000.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	257,026.99000	257,026.99	326,000.00000	326,000.00	369,000.00000	369,000.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	90,823.74000	90,823.74	150,000.00000	150,000.00	75,000.00000	75,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	2,300.000	10.37000	23,851.00	7.00000	16,100.00	25.00000	57,500.00
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	76.000	120.78000	9,179.28	120.00000	9,120.00	40.00000	3,040.00
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	11.000	682.74000	7,510.14	120.00000	1,320.00	150.00000	1,650.00
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0141600F	590.000	62.92000	37,122.80	15.00000	8,850.00	40.00000	23,600.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MORENO & NELSON CONSTRUCTION DBA NELSON CONSTRUCTION CORP		(2) BROWN CONTRACTING INC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0145000E	120.000	166.31000	19,957.20	50.00000	6,000.00	80.00000	9,600.00
TEMPORARY PLASTIC DRUMS	EACH						
0090 0225-0155100J	210.000	15.95000	3,349.50	5.00000	1,050.00	2.75000	577.50
LEGEND REMOVAL	SQFT						
0100 0225-0156000J	1,350.000	15.95000	21,532.50	5.00000	6,750.00	2.75000	3,712.50
BAR REMOVAL	SQFT						
0110 0225-0167670E	13.000	2,177.15000	28,302.95	1,800.00000	23,400.00	3,000.00000	39,000.00
TEMPORARY CURB RAMP, PARALLEL	EACH						
0120 0225-0167680J	100.000	10.64000	1,064.00	30.00000	3,000.00	25.00000	2,500.00
TEMPORARY WALKS	SQFT						
0130 0225-0168000T	2,000.000	63.26000	126,520.00	0.01000	20.00	65.00000	130,000.00
FLAGGERS	HOUR						
0140 0280-0100000A	(1.000)	531.83000	531.83	5,000.00000	5,000.00	0.01000	0.01
EROSION CONTROL	LS						
0150 0280-0112500E	4.000	1,276.40000	5,105.60	1,500.00000	6,000.00	0.01000	0.04
CONCRETE WASHOUT FACILITY	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MORENO & NELSON CONSTRUCTION DBA NELSON CONSTRUCTION CORP		(2) BROWN CONTRACTING INC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0280-0114030E	210.000	85.09000	17,868.90	50.00000	10,500.00	0.01000	2.10
INLET PROTECTION, TYPE 3	EACH						
0170 0290-0100000A	(1.000)	531.83000	531.83	800.00000	800.00	0.01000	0.01
POLLUTION CONTROL PLAN	LS						
0180 0294-0100000A	(1.000)	372.28000	372.28	200.00000	200.00	0.01000	0.01
HEALTH AND SAFETY PLAN	LS						
0190 0294-0200010M	126.000	51.87000	6,535.62	40.00000	5,040.00	40.00000	5,040.00
CONTAMINATED SOIL AND SHOULDER SOIL DISPOSAL	TON						
0200 0294-0500000A	(1.000)	372.28000	372.28	2,500.00000	2,500.00	0.01000	0.01
LEAD COMPLIANCE PLAN	LS						
0210 0294-0600000A	(1.000)	6,381.98000	6,381.98	2,000.00000	2,000.00	1,000.00000	1,000.00
SEGREGATE AND STOCKPILE CONTAMINATED SOIL OR SHOULDER SOIL	LS						
0220 0294-0700000E	2.000	531.83000	1,063.66	6,000.00000	12,000.00	1,500.00000	3,000.00
SOIL SAMPLE COLLECTION AND ANALYTICAL TESTING	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) MORENO & NELSON CONSTRUCTION DBA NELSON CONSTRUCTION CORP		(2) BROWN CONTRACTING INC		(3) WILDISH STANDARD PAVING CO	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001	TEMPORARY FEATURES AND APPURTENANCES							
0230	0296-0100000M	40.000	72.33000	2,893.20	60.00000	2,400.00	125.00000	5,000.00
PAINTED CONCRETE		TON						
Section Totals:				$677,897.28		$608,050.00		$739,222.18
SECTION: 0002	ROADWORK							
0240	0305-0100000A	(1.000)	5,318.31000	5,318.31	25,000.00000	25,000.00	40,000.00000	40,000.00
CONSTRUCTION SURVEY WORK		LS						
0250	0310-0106000A	(1.000)	551,698.57000	551,698.57	1.00000	1.00	600,000.00000	600,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS		LS						
0260	0310-0119000F	10,100.000	2.25000	22,725.00	6.00000	60,600.00	3.50000	35,350.00
ASPHALT PAVEMENT SAW CUTTING		FOOT						
0270	0390-0105000K	1.000	531.83000	531.83	2,500.00000	2,500.00	200.00000	200.00
LOOSE RIPRAP, CLASS 50		CUYD						
Section Totals:				$580,273.71		$88,101.00		$675,550.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MORENO & NELSON CONSTRUCTION DBA NELSON CONSTRUCTION CORP		(2) BROWN CONTRACTING INC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0280 0445-010012AF 12 INCH CULVERT PIPE, 5 FT DEPTH	74.000 FOOT	72.29000	5,349.46	580.00000	42,920.00	130.00000	9,620.00
0290 0445-010018AF 18 INCH CULVERT PIPE, 5 FT DEPTH	33.000 FOOT	142.62000	4,706.46	580.00000	19,140.00	180.00000	5,940.00
0300 0445-035015AF 15 INCH STORM SEWER PIPE, 5 FT DEPTH	10.000 FOOT	531.83000	5,318.30	600.00000	6,000.00	320.00000	3,200.00
0310 0445-052006AF 6 INCH PVC PIPE, 5 FT DEPTH	18.000 FOOT	92.22000	1,659.96	580.00000	10,440.00	100.00000	1,800.00
0320 0470-0315000E CONCRETE INLETS, TYPE G-2	1.000 EACH	5,105.58000	5,105.58	7,000.00000	7,000.00	5,000.00000	5,000.00
0330 0490-0100000E ADJUSTING BOXES	30.000 EACH	212.73000	6,381.90	500.00000	15,000.00	300.00000	9,000.00
0340 0490-0105000E ADJUSTING INLETS	79.000 EACH	340.37000	26,889.23	300.00000	23,700.00	400.00000	31,600.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description		Quantity and Units	(1) MORENO & NELSON CONSTRUCTION DBA NELSON CONSTRUCTION CORP		(2) BROWN CONTRACTING INC		(3) WILDISH STANDARD PAVING CO	
			Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003	DRAINAGE AND SEWERS							
0350	0490-0121000E	1.000	7,977.47000	7,977.47	5,500.00000	5,500.00	6,000.00000	6,000.00
MAJOR ADJUSTMENT OF MANHOLES		EACH						
Section Totals:				$63,388.36		$129,700.00		$72,160.00
SECTION: 0004	BASES							
0360	0641-0102000M	5,200.000	27.66000	143,832.00	15.00000	78,000.00	0.01000	52.00
AGGREGATE BASE		TON						
Section Totals:				$143,832.00		$78,000.00		$52.00
SECTION: 0005	WEARING SURFACES							
0370	0740-0100000M	1,100.000	287.19000	315,909.00	265.00000	291,500.00	365.00000	401,500.00
COMMERCIAL ASPHALT CONCRETE PAVEMENT		TON						
0380	0749-0100000E	13.000	1,500.00000	19,500.00	1,250.00000	16,250.00	2,000.00000	26,000.00
EXTRA FOR ASPHALT APPROACHES		EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MORENO & NELSON CONSTRUCTION DBA NELSON CONSTRUCTION CORP		(2) BROWN CONTRACTING INC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0390 0759-0100000F	4,400.000	14.91000	65,604.00	74.00000	325,600.00	40.00000	176,000.00
CONCRETE CURBS	FOOT						
0400 0759-0103000F	7,800.000	45.80000	357,240.00	74.00000	577,200.00	50.00000	390,000.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0410 0759-0126000J	5,900.000	6.09000	35,931.00	19.00000	112,100.00	12.50000	73,750.00
CONCRETE DRIVEWAYS	SQFT						
0420 0759-0128000J	49,000.000	5.02000	245,980.00	14.00000	686,000.00	11.50000	563,500.00
CONCRETE WALKS	SQFT						
0430 0759-0150000K	1.000	1,022.74000	1,022.74	4,000.00000	4,000.00	3,000.00000	3,000.00
CONCRETE STAIRS	CUYD						
0440 0759-0154100E	297.000	1,687.83000	501,285.51	900.00000	267,300.00	1,500.00000	445,500.00
EXTRA FOR CURB RAMPS	EACH						
0450 0759-0161000F	8.000	319.10000	2,552.80	250.00000	2,000.00	200.00000	1,600.00
METAL HANDRAIL, 2 RAILS	FOOT						
0460 0759-0510000J	3,650.000	21.80000	79,570.00	33.00000	120,450.00	23.00000	83,950.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MORENO & NELSON CONSTRUCTION DBA NELSON CONSTRUCTION CORP Unit Price	 Ext Amount	(2) BROWN CONTRACTING INC Unit Price	 Ext Amount	(3) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
Section Totals:			$1,624,595.05		$2,402,400.00		$2,164,800.00
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0470 0856-0101000E	8.000	255.28000	2,042.24	175.00000	1,400.00	150.00000	1,200.00
PERMANENT SURFACE MOUNTED TUBULAR MARKERS	EACH						
0480 0867-0131000E	8.000	388.24000	3,105.92	500.00000	4,000.00	325.00000	2,600.00
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
0490 0867-0145100J	1,500.000	16.66000	24,990.00	20.00000	30,000.00	11.25000	16,875.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$30,138.16		$35,400.00		$20,675.00
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0500 0902-0101000E	2.000	925.39000	1,850.78	650.00000	1,300.00	1,000.00000	2,000.00
CROSSWALK CLOSURE SUPPORTS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MORENO & NELSON CONSTRUCTION DBA NELSON CONSTRUCTION CORP		(2) BROWN CONTRACTING INC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0510 0905-0101000A	(1.000)	15,109.33000	15,109.33	3,000.00000	3,000.00	1,500.00000	1,500.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0520 0940-0202000J	8.000	53.18000	425.44	66.00000	528.00	50.00000	400.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
Section Totals:			$17,385.55		$4,828.00		$3,900.00
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0530 1040-0193000K	50.000	212.73000	10,636.50	195.00000	9,750.00	200.00000	10,000.00
WOOD CHIP MULCH	CUYD						
0540 1070-0101000E	2.000	1,026.43000	2,052.86	600.00000	1,200.00	500.00000	1,000.00
MULTIPLE MAILBOX SUPPORTS	EACH						
0550 1070-0102000E	2.000	106.37000	212.74	600.00000	1,200.00	200.00000	400.00
MAILBOX CONCRETE COLLARS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MORENO & NELSON CONSTRUCTION DBA NELSON CONSTRUCTION CORP		(2) BROWN CONTRACTING INC		(3) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0560 1070-0103000E	2.000	691.38000	1,382.76	800.00000	1,600.00	500.00000	1,000.00
REMOVE AND REINSTALL MAILBOX SUPPORTS	EACH						
0570 1999-9Z90000E	3.000	177.28000	531.84	800.00000	2,400.00	400.00000	1,200.00
REMOVE AND REINSTALL LITTER RECEPTACLES	EACH						
Section Totals:			$14,816.70		$16,150.00		$13,600.00
SECTION: 0009 WATER SUPPLY SYSTEMS							
0580 1140-0400000F	10.000	107.34000	1,073.40	500.00000	5,000.00	300.00000	3,000.00
6 INCH DUCTILE IRON PIPE WITH CLASS B BACKFILL	FOOT						
0590 1160-0102000E	1.000	3,829.19000	3,829.19	5,000.00000	5,000.00	4,000.00000	4,000.00
MOVING EXISTING HYDRANTS	EACH						
Section Totals:			$4,902.59		$10,000.00		$7,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Contract Item Totals	**$3,157,229.40**	**$3,372,629.00**	**$3,696,959.18**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC		(5) OREGON MAINLINE PAVING LLC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	500.000	20.00000	10,000.00	20.00000	10,000.00		
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	375,885.66000	375,885.66	423,325.00000	423,325.00		
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	345,000.00000	345,000.00	150,000.00000	150,000.00		
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	2,300.000	15.00000	34,500.00	15.00000	34,500.00		
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	76.000	60.00000	4,560.00	50.00000	3,800.00		
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	11.000	200.00000	2,200.00	110.00000	1,210.00		
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0141600F	590.000	20.00000	11,800.00	24.00000	14,160.00		
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0080 0225-0145000E	120.000	40.00000	4,800.00	35.00000	4,200.00		
TEMPORARY PLASTIC DRUMS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC Unit Price	 Ext Amount	(5) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0225-0155100J	210.000	3.00000	630.00	9.00000	1,890.00		
LEGEND REMOVAL	SQFT						
0100 0225-0156000J	1,350.000	3.00000	4,050.00	5.10000	6,885.00		
BAR REMOVAL	SQFT						
0110 0225-0167670E	13.000	2,000.00000	26,000.00	3,000.00000	39,000.00		
TEMPORARY CURB RAMP, PARALLEL	EACH						
0120 0225-0167680J	100.000	60.00000	6,000.00	25.00000	2,500.00		
TEMPORARY WALKS	SQFT						
0130 0225-0168000T	2,000.000	2.00000	4,000.00	60.00000	120,000.00		
FLAGGERS	HOUR						
0140 0280-0100000A	(1.000)	1.00000	1.00	7,500.00000	7,500.00		
EROSION CONTROL	LS						
0150 0280-0112500E	4.000	2,200.00000	8,800.00	1,250.00000	5,000.00		
CONCRETE WASHOUT FACILITY	EACH						
0160 0280-0114030E	210.000	105.00000	22,050.00	90.00000	18,900.00		
INLET PROTECTION, TYPE 3	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC Unit Price	 Ext Amount	(5) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0170 0290-0100000A	(1.000)	100.00000	100.00	2,500.00000	2,500.00		
POLLUTION CONTROL PLAN	LS						
0180 0294-0100000A	(1.000)	5,000.00000	5,000.00	2,250.00000	2,250.00		
HEALTH AND SAFETY PLAN	LS						
0190 0294-0200010M	126.000	135.00000	17,010.00	230.00000	28,980.00		
CONTAMINATED SOIL AND SHOULDER SOIL DISPOSAL	TON						
0200 0294-0500000A	(1.000)	500.00000	500.00	1,750.00000	1,750.00		
LEAD COMPLIANCE PLAN	LS						
0210 0294-0600000A	(1.000)	5,000.00000	5,000.00	14,000.00000	14,000.00		
SEGREGATE AND STOCKPILE CONTAMINATED SOIL OR SHOULDER SOIL	LS						
0220 0294-0700000E	2.000	2,000.00000	4,000.00	2,750.00000	5,500.00		
SOIL SAMPLE COLLECTION AND ANALYTICAL TESTING	EACH						
0230 0296-0100000M	40.000	1.00000	40.00	300.00000	12,000.00		
PAINTED CONCRETE	TON						
Section Totals:			$891,926.66		$909,850.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC Unit Price	 Ext Amount	(5) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0240 0305-0100000A	(1.000)	75,000.00000	75,000.00	55,000.00000	55,000.00		
CONSTRUCTION SURVEY WORK	LS						
0250 0310-0106000A	(1.000)	482,500.00000	482,500.00	870,000.00000	870,000.00		
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0260 0310-0119000F	10,100.000	6.00000	60,600.00	0.01000	101.00		
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0270 0390-0105000K	1.000	3,000.00000	3,000.00	470.00000	470.00		
LOOSE RIPRAP, CLASS 50	CUYD						
Section Totals:			$621,100.00		$925,571.00		
SECTION: 0003 DRAINAGE AND SEWERS							
0280 0445-010012AF	74.000	175.00000	12,950.00	105.00000	7,770.00		
12 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0290 0445-010018AF	33.000	225.00000	7,425.00	105.00000	3,465.00		
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC Unit Price	 Ext Amount	(5) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0300 0445-035015AF	10.000	600.00000	6,000.00	110.00000	1,100.00		
15 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0310 0445-052006AF	18.000	250.00000	4,500.00	85.00000	1,530.00		
6 INCH PVC PIPE, 5 FT DEPTH	FOOT						
0320 0470-0315000E	1.000	4,500.00000	4,500.00	2,500.00000	2,500.00		
CONCRETE INLETS, TYPE G-2	EACH						
0330 0490-0100000E	30.000	500.00000	15,000.00	220.00000	6,600.00		
ADJUSTING BOXES	EACH						
0340 0490-0105000E	79.000	900.00000	71,100.00	1,575.00000	124,425.00		
ADJUSTING INLETS	EACH						
0350 0490-0121000E	1.000	6,000.00000	6,000.00	1,700.00000	1,700.00		
MAJOR ADJUSTMENT OF MANHOLES	EACH						
Section Totals:			$127,475.00		$149,090.00		
SECTION: 0004 BASES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC Unit Price	 Ext Amount	(5) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BASES							
0360 0641-0102000M	5,200.000	75.00000	390,000.00	48.00000	249,600.00		
AGGREGATE BASE	TON						
Section Totals:			$390,000.00		$249,600.00		
SECTION: 0005 WEARING SURFACES							
0370 0740-0100000M	1,100.000	150.00000	165,000.00	430.00000	473,000.00		
COMMERCIAL ASPHALT CONCRETE PAVEMENT	TON						
0380 0749-0100000E	13.000	2,000.00000	26,000.00	1,600.00000	20,800.00		
EXTRA FOR ASPHALT APPROACHES	EACH						
0390 0759-0100000F	4,400.000	40.00000	176,000.00	35.00000	154,000.00		
CONCRETE CURBS	FOOT						
0400 0759-0103000F	7,800.000	46.50000	362,700.00	35.00000	273,000.00		
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0410 0759-0126000J	5,900.000	11.50000	67,850.00	14.00000	82,600.00		
CONCRETE DRIVEWAYS	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC Unit Price	 Ext Amount	(5) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 WEARING SURFACES							
0420 0759-0128000J	49,000.000	10.50000	514,500.00	8.00000	392,000.00		
CONCRETE WALKS	SQFT						
0430 0759-0150000K	1.000	3,000.00000	3,000.00	2,250.00000	2,250.00		
CONCRETE STAIRS	CUYD						
0440 0759-0154100E	297.000	900.00000	267,300.00	1,600.00000	475,200.00		
EXTRA FOR CURB RAMPS	EACH						
0450 0759-0161000F	8.000	400.00000	3,200.00	120.00000	960.00		
METAL HANDRAIL, 2 RAILS	FOOT						
0460 0759-0510000J	3,650.000	25.00000	91,250.00	23.00000	83,950.00		
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$1,676,800.00		$1,957,760.00		
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0470 0856-0101000E	8.000	200.00000	1,600.00	175.00000	1,400.00		
PERMANENT SURFACE MOUNTED TUBULAR MARKERS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC Unit Price	 Ext Amount	(5) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0480 0867-0131000E	8.000	325.00000	2,600.00	265.00000	2,120.00		
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
0490 0867-0145100J	1,500.000	11.25000	16,875.00	9.50000	14,250.00		
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$21,075.00		$17,770.00		
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0500 0902-0101000E	2.000	1,500.00000	3,000.00	470.00000	940.00		
CROSSWALK CLOSURE SUPPORTS	EACH						
0510 0905-0101000A	(1.000)	5,000.00000	5,000.00	10,000.00000	10,000.00		
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0520 0940-0202000J	8.000	35.00000	280.00	43.00000	344.00		
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
Section Totals:			$8,280.00		$11,284.00		

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC Unit Price	 Ext Amount	(5) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0530 1040-0193000K	50.000	60.00000	3,000.00	60.00000	3,000.00		
WOOD CHIP MULCH	CUYD						
0540 1070-0101000E	2.000	1,500.00000	3,000.00	800.00000	1,600.00		
MULTIPLE MAILBOX SUPPORTS	EACH						
0550 1070-0102000E	2.000	600.00000	1,200.00	200.00000	400.00		
MAILBOX CONCRETE COLLARS	EACH						
0560 1070-0103000E	2.000	1,000.00000	2,000.00	215.00000	430.00		
REMOVE AND REINSTALL MAILBOX SUPPORTS	EACH						
0570 1999-9Z90000E	3.000	1,500.00000	4,500.00	215.00000	645.00		
REMOVE AND REINSTALL LITTER RECEPTACLES	EACH						
Section Totals:			$13,700.00		$6,075.00		
SECTION: 0009 WATER SUPPLY SYSTEMS							
0580 1140-0400000F	10.000	450.00000	4,500.00	225.00000	2,250.00		
6 INCH DUCTILE IRON PIPE WITH CLASS B BACKFILL	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) HP CIVIL INC Unit Price	 Ext Amount	(5) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 WATER SUPPLY SYSTEMS							
0590 1160-0102000E	1.000	4,000.00000	4,000.00	4,000.00000	4,000.00		
MOVING EXISTING HYDRANTS	EACH						
Section Totals:			$8,500.00		$6,250.00		
Contract Item Totals			**$3,758,856.66**		**$4,233,250.00**		

( ) indicates item is bid as Lump Sum