**Oregon Department of Transportation**

**Tabulation of Bids**

**Call Order:** 001 **Contract ID:** 15202 **Counties:** WASHINGTON
**Letting Date:** June 04, 2020 **Region:** 1 **Aid #:** S091(089)
**Project:** OR99W: TUALATIN RIVER NORTHBOUND BRIDGE SEC.

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | CV21000383 | STELLAR J CORPORATION | $638,518.66 | 100.00% |
| 2 | CV20011115 | CARTER & COMPANY INC | $645,424.04 | 101.08% |
| 3 | CV30009709 | HP CIVIL INC | $767,917.57 | 120.27% |
| 4 | CV30001327 | LEGACY CONTRACTING INC | $786,286.50 | 123.14% |
| 5 | CV20007047 | MJ HUGHES CONSTRUCTION INC | $1,184,696.90 | 185.54% |
| 6 | CV20007527 | WILDISH STANDARD PAVING CO | $1,667,567.31 | 261.16% |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (1) STELLAR J CORPORATION | | (2) CARTER & COMPANY INC | | (3) HP CIVIL INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0010 0210-0100000A | (1.000) | 60,666.66000 | 60,666.66 | 50,000.00000 | 50,000.00 | 76,791.75000 | 76,791.75 |
| MOBILIZATION | LS | | | | | | |
| 0020 0225-0100000A | (1.000) | 15,000.00000 | 15,000.00 | 27,777.77000 | 27,777.77 | 10,000.00000 | 10,000.00 |
| TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | LS | | | | | | |
| 0030 0225-0102000J | 1,020.000 | 18.00000 | 18,360.00 | 16.00000 | 16,320.00 | 20.00000 | 20,400.00 |
| TEMPORARY SIGNS | SQFT | | | | | | |
| 0040 0225-0105000E | 10.000 | 50.00000 | 500.00 | 75.00000 | 750.00 | 100.00000 | 1,000.00 |
| TEMPORARY BARRICADES, TYPE III | EACH | | | | | | |
| 0050 0225-0126100F | 617.000 | 30.00000 | 18,510.00 | 25.00000 | 15,425.00 | 30.00000 | 18,510.00 |
| TEMPORARY BARRIER | FOOT | | | | | | |
| 0060 0225-0132100F | 617.000 | 12.00000 | 7,404.00 | 9.00000 | 5,553.00 | 9.00000 | 5,553.00 |
| MOVING TEMPORARY BARRIER | FOOT | | | | | | |
| 0070 0225-0133000E | 1.000 | 2,000.00000 | 2,000.00 | 2,000.00000 | 2,000.00 | 3,000.00000 | 3,000.00 |
| TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (1) STELLAR J CORPORATION | | (2) CARTER & COMPANY INC | | (3) HP CIVIL INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0080 0225-0136000E<br>MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM | 1.000<br>EACH | 500.00000 | 500.00 | 500.00000 | 500.00 | 500.00000 | 500.00 |
| 0090 0225-0141100E<br>REFLECTIVE BARRIER PANELS | 108.000<br>EACH | 20.00000 | 2,160.00 | 20.00000 | 2,160.00 | 20.00000 | 2,160.00 |
| 0100 0225-0141500E<br>REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE | 18.000<br>EACH | 1.00000 | 18.00 | 1.00000 | 18.00 | 1.00000 | 18.00 |
| 0110 0225-0141600F<br>PEDESTRIAN CHANNELIZING DEVICES | 150.000<br>FOOT | 15.00000 | 2,250.00 | 17.00000 | 2,550.00 | 25.00000 | 3,750.00 |
| 0120 0225-0145000E<br>TEMPORARY PLASTIC DRUMS | 115.000<br>EACH | 20.00000 | 2,300.00 | 27.00000 | 3,105.00 | 40.00000 | 4,600.00 |
| 0130 0225-0149000E<br>TEMPORARY FLEXIBLE PAVEMENT MARKERS | 239.000<br>EACH | 4.00000 | 956.00 | 4.00000 | 956.00 | 2.00000 | 478.00 |
| 0140 0225-0150000F<br>TEMPORARY REMOVABLE TAPE | 1,200.000<br>FOOT | 2.00000 | 2,400.00 | 1.85000 | 2,220.00 | 1.00000 | 1,200.00 |
| 0150 0225-0153000F<br>TEMPORARY STRIPING | 1,300.000<br>FOOT | 1.00000 | 1,300.00 | 0.80000 | 1,040.00 | 0.60000 | 780.00 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) STELLAR J CORPORATION | | (2) CARTER & COMPANY INC | | (3) HP CIVIL INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0160 0225-0154000F | 1,300.000 | 1.10000 | 1,430.00 | 1.05000 | 1,365.00 | 2.00000 | 2,600.00 |
| STRIPE REMOVAL | FOOT | | | | | | |
| 0170 0225-0162000E | 1.000 | 1,500.00000 | 1,500.00 | 1,500.00000 | 1,500.00 | 5,000.00000 | 5,000.00 |
| SEQUENTIAL ARROW SIGNS | EACH | | | | | | |
| 0180 0225-0164000E | 6.000 | 3,000.00000 | 18,000.00 | 3,390.00000 | 20,340.00 | 3,000.00000 | 18,000.00 |
| PORTABLE CHANGEABLE MESSAGE SIGNS | EACH | | | | | | |
| 0190 0225-0167500E | 1.000 | 1,000.00000 | 1,000.00 | 1,500.00000 | 1,500.00 | 2,000.00000 | 2,000.00 |
| RADAR SPEED TRAILER | EACH | | | | | | |
| 0200 0225-0168000T | 80.000 | 60.00000 | 4,800.00 | 55.00000 | 4,400.00 | 0.01000 | 0.80 |
| FLAGGERS | HOUR | | | | | | |
| 0210 0225-0168100E | 1.000 | 2,000.00000 | 2,000.00 | 1,300.00000 | 1,300.00 | 0.01000 | 0.01 |
| FLAGGER STATION LIGHTING | EACH | | | | | | |
| 0220 0225-0169000E | 30.000 | 100.00000 | 3,000.00 | 660.00000 | 19,800.00 | 5.00000 | 150.00 |
| TRAFFIC CONTROL SUPERVISOR | EACH | | | | | | |
| 0230 0253-0106000A | (1.000) | 10,000.00000 | 10,000.00 | 37,777.77000 | 37,777.77 | 75,000.00000 | 75,000.00 |
| TEMPORARY WORK ACCESS AND CONTAINMENT | LS | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (1) STELLAR J CORPORATION | | (2) CARTER & COMPANY INC | | (3) HP CIVIL INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0240 0280-0100000A<br>EROSION CONTROL | (1.000)<br>LS | 2,000.00000 | 2,000.00 | 2,500.00000 | 2,500.00 | 1.00000 | 1.00 |
| 0250 0280-0112500E<br>CONCRETE WASHOUT FACILITY | 1.000<br>EACH | 800.00000 | 800.00 | 2,500.00000 | 2,500.00 | 4,000.00000 | 4,000.00 |
| 0260 0280-0113000F<br>SEDIMENT FENCE | 300.000<br>FOOT | 5.00000 | 1,500.00 | 5.00000 | 1,500.00 | 6.00000 | 1,800.00 |
| 0270 0280-0114030E<br>INLET PROTECTION, TYPE 3 | 3.000<br>EACH | 100.00000 | 300.00 | 120.00000 | 360.00 | 185.00000 | 555.00 |
| 0280 0280-0115030F<br>SEDIMENT BARRIER, TYPE 3 | 100.000<br>FOOT | 4.00000 | 400.00 | 4.00000 | 400.00 | 6.00000 | 600.00 |
| 0290 0280-0115080F<br>SEDIMENT BARRIER, TYPE 8 | 335.000<br>FOOT | 8.00000 | 2,680.00 | 7.00000 | 2,345.00 | 6.00000 | 2,010.00 |
| 0300 0290-0100000A<br>POLLUTION CONTROL PLAN | (1.000)<br>LS | 1,000.00000 | 1,000.00 | 700.00000 | 700.00 | 1.00000 | 1.00 |
| 0310 0290-0102000A<br>WORK CONTAINMENT PLAN | (1.000)<br>LS | 3,500.00000 | 3,500.00 | 3,000.00000 | 3,000.00 | 6,500.00000 | 6,500.00 |
| 0320 0294-0500000A<br>LEAD COMPLIANCE PLAN | (1.000)<br>LS | 1,000.00000 | 1,000.00 | 3,000.00000 | 3,000.00 | 6,500.00000 | 6,500.00 |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description<br>Quantity and Units | (1) STELLAR J CORPORATION<br>Unit Price | <br>Ext Amount | (2) CARTER & COMPANY INC<br>Unit Price | <br>Ext Amount | (3) HP CIVIL INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|
| **Section Totals:** | | $189,234.66 | | $234,662.54 | | $273,458.56 |
| **SECTION:** 0002 BRIDGE NO. 01417N | | | | | | |
| 0330 0501-0100000A (1.000) | 20,000.00000 | 20,000.00 | 15,000.00000 | 15,000.00 | 40,000.00000 | 40,000.00 |
| BRIDGE REMOVAL WORK SQFT | | | | | | |
| 0340 0504-0101000J 35.000 | 200.00000 | 7,000.00 | 300.00000 | 10,500.00 | 350.00000 | 12,250.00 |
| CLASS 2 PREPARATION FOR SCO INSTALLATIONS SQYD | | | | | | |
| 0350 0504-0105000J 1,515.000 | 65.00000 | 98,475.00 | 62.50000 | 94,687.50 | 40.00000 | 60,600.00 |
| STRUCTURAL OVERLAY REMOVAL SQYD | | | | | | |
| 0360 0510-0100000A (4.000) | 2,500.00000 | 2,500.00 | 1,500.00000 | 1,500.00 | 4,000.00000 | 4,000.00 |
| SHORING, CRIBBING, AND COFFERDAMS SQYD | | | | | | |
| 0370 0510-0101000A (8.000) | 4,000.00000 | 4,000.00 | 3,000.00000 | 3,000.00 | 7,500.00000 | 7,500.00 |
| STRUCTURE EXCAVATION CUYD | | | | | | |
| 0380 0510-0108000A (6.000) | 2,500.00000 | 2,500.00 | 3,000.00000 | 3,000.00 | 6,000.00000 | 6,000.00 |
| GRANULAR STRUCTURE BACKFILL CUYD | | | | | | |
| 0390 0555-0010100A (925.000) | 85,000.00000 | 85,000.00 | 75,000.00000 | 75,000.00 | 105,000.00000 | 105,000.00 |
| POST-TENSIONING LB | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) STELLAR J CORPORATION | | (2) CARTER & COMPANY INC | | (3) HP CIVIL INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0002 BRIDGE NO. 01417N | | | | | | | |
| 0400 0559-0300000K | 90.000 | 400.00000 | 36,000.00 | 265.00000 | 23,850.00 | 300.00000 | 27,000.00 |
| FURNISH STRUCTURAL OVERLAY CONCRETE | CUYD | | | | | | |
| 0410 0559-0301000J | 1,515.000 | 60.00000 | 90,900.00 | 56.00000 | 84,840.00 | 85.00000 | 128,775.00 |
| CONSTRUCT OVERLAY RESURFACING | SQYD | | | | | | |
| 0420 0559-0401000J | 1,375.000 | 4.00000 | 5,500.00 | 4.90000 | 6,737.50 | 6.00000 | 8,250.00 |
| SAW CUT TEXTURING | SQYD | | | | | | |
| 0430 0584-0102000F | 60.000 | 120.00000 | 7,200.00 | 130.00000 | 7,800.00 | 130.00000 | 7,800.00 |
| REPAIR ELASTOMERIC CONCRETE NOSING | FOOT | | | | | | |
| 0440 0585-0210100A | (75.000) | 5,000.00000 | 5,000.00 | 8,500.00000 | 8,500.00 | 8,000.00000 | 8,000.00 |
| TYPE "C" PREFORMED COMPRESSION JOINT SEALS | FOOT | | | | | | |
| 0450 1999-9Z90000F | 70.000 | 600.00000 | 42,000.00 | 365.00000 | 25,550.00 | 450.00000 | 31,500.00 |
| SECURITY FENCE | FOOT | | | | | | |
| **Section Totals:** | | | $406,075.00 | | $359,965.00 | | $446,675.00 |

**SECTION:** 0003 BASES

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID / Item Description | Quantity and Units | (1) STELLAR J CORPORATION | | (2) CARTER & COMPANY INC | | (3) HP CIVIL INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0003 BASES | | | | | | | |
| 0460 0620-0120000J | 1,200.000 | 10.00000 | 12,000.00 | 9.00000 | 10,800.00 | 7.00000 | 8,400.00 |
| COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP | SQYD | | | | | | |
| **Section Totals:** | | | $12,000.00 | | $10,800.00 | | $8,400.00 |
| **SECTION:** 0004 WEARING SURFACES | | | | | | | |
| 0470 0745-0402000M | 150.000 | 150.00000 | 22,500.00 | 205.00000 | 30,750.00 | 215.00000 | 32,250.00 |
| LEVEL 4, 1/2 INCH ACP | TON | | | | | | |
| 0480 0745-0640100M | 9.000 | 1.00000 | 9.00 | 1.00000 | 9.00 | 1.00000 | 9.00 |
| PG 70-22ER ASPHALT IN 1/2 INCH ACP | TON | | | | | | |
| 0490 0748-0113000J | 5.000 | 140.00000 | 700.00 | 400.00000 | 2,000.00 | 200.00000 | 1,000.00 |
| 22 INCH ASPHALT CONCRETE PAVEMENT REPAIR | SQYD | | | | | | |
| **Section Totals:** | | | $23,209.00 | | $32,759.00 | | $33,259.00 |
| **SECTION:** 0005 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) STELLAR J CORPORATION<br>Unit Price | <br>Ext Amount | (2) CARTER & COMPANY INC<br>Unit Price | <br>Ext Amount | (3) HP CIVIL INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0005 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0500 0855-0101000E<br>MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS | 25.000<br>EACH | 20.00000 | 500.00 | 18.50000 | 462.50 | 20.00000 | 500.00 |
| 0510 0865-0116600F<br>THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED | 2,500.000<br>FOOT | 2.00000 | 5,000.00 | 1.75000 | 4,375.00 | 2.25000 | 5,625.00 |
| **Section Totals:** | | | $5,500.00 | | $4,837.50 | | $6,125.00 |
| **SECTION:** 0006 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | |
| 0520 1030-0108000R<br>PERMANENT SEEDING | 0.500<br>ACRE | 5,000.00000 | 2,500.00 | 4,800.00000 | 2,400.00 | 0.01000 | 0.01 |
| **Section Totals:** | | | $2,500.00 | | $2,400.00 | | $0.01 |
| **Contract Item Totals** | | | **$638,518.66** | | **$645,424.04** | | **$767,917.57** |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) LEGACY CONTRACTING INC | | (5) MJ HUGHES CONSTRUCTION INC | | (6) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0010 0210-0100000A | (1.000) | 78,500.00000 | 78,500.00 | 116,000.00000 | 116,000.00 | 160,000.00000 | 160,000.00 |
| MOBILIZATION | LS | | | | | | |
| 0020 0225-0100000A | (1.000) | 15,500.00000 | 15,500.00 | 100,000.00000 | 100,000.00 | 275,000.00000 | 275,000.00 |
| TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | LS | | | | | | |
| 0030 0225-0102000J | 1,020.000 | 18.50000 | 18,870.00 | 19.00000 | 19,380.00 | 22.00000 | 22,440.00 |
| TEMPORARY SIGNS | SQFT | | | | | | |
| 0040 0225-0105000E | 10.000 | 80.00000 | 800.00 | 150.00000 | 1,500.00 | 125.00000 | 1,250.00 |
| TEMPORARY BARRICADES, TYPE III | EACH | | | | | | |
| 0050 0225-0126100F | 617.000 | 35.00000 | 21,595.00 | 29.00000 | 17,893.00 | 35.00000 | 21,595.00 |
| TEMPORARY BARRIER | FOOT | | | | | | |
| 0060 0225-0132100F | 617.000 | 10.00000 | 6,170.00 | 11.00000 | 6,787.00 | 12.00000 | 7,404.00 |
| MOVING TEMPORARY BARRIER | FOOT | | | | | | |
| 0070 0225-0133000E | 1.000 | 2,500.00000 | 2,500.00 | 2,375.00000 | 2,375.00 | 5,000.00000 | 5,000.00 |
| TEMPORARY IMPACT ATTENUATOR, SAND BARREL SYSTEM | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) LEGACY CONTRACTING INC | | (5) MJ HUGHES CONSTRUCTION INC | | (6) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0080 0225-0136000E | 1.000 | 550.00000 | 550.00 | 595.00000 | 595.00 | 2,000.00000 | 2,000.00 |
| MOVING TEMPORARY IMPACT ATTENUATORS, SAND BARREL SYSTEM | EACH | | | | | | |
| 0090 0225-0141100E | 108.000 | 21.00000 | 2,268.00 | 23.00000 | 2,484.00 | 40.00000 | 4,320.00 |
| REFLECTIVE BARRIER PANELS | EACH | | | | | | |
| 0100 0225-0141500E | 18.000 | 1.00000 | 18.00 | 1.20000 | 21.60 | 0.01000 | 0.18 |
| REPAIR TEMPORARY IMPACT ATTENUATOR, SAND MODULE | EACH | | | | | | |
| 0110 0225-0141600F | 150.000 | 21.00000 | 3,150.00 | 35.00000 | 5,250.00 | 60.00000 | 9,000.00 |
| PEDESTRIAN CHANNELIZING DEVICES | FOOT | | | | | | |
| 0120 0225-0145000E | 115.000 | 50.00000 | 5,750.00 | 40.00000 | 4,600.00 | 80.00000 | 9,200.00 |
| TEMPORARY PLASTIC DRUMS | EACH | | | | | | |
| 0130 0225-0149000E | 239.000 | 3.50000 | 836.50 | 2.00000 | 478.00 | 2.00000 | 478.00 |
| TEMPORARY FLEXIBLE PAVEMENT MARKERS | EACH | | | | | | |
| 0140 0225-0150000F | 1,200.000 | 1.90000 | 2,280.00 | 2.20000 | 2,640.00 | 2.00000 | 2,400.00 |
| TEMPORARY REMOVABLE TAPE | FOOT | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) LEGACY CONTRACTING INC | | (5) MJ HUGHES CONSTRUCTION INC | | (6) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0150 0225-0153000F | 1,300.000 | 0.85000 | 1,105.00 | 0.95000 | 1,235.00 | 1.00000 | 1,300.00 |
| TEMPORARY STRIPING | FOOT | | | | | | |
| 0160 0225-0154000F | 1,300.000 | 1.05000 | 1,365.00 | 1.25000 | 1,625.00 | 1.25000 | 1,625.00 |
| STRIPE REMOVAL | FOOT | | | | | | |
| 0170 0225-0162000E | 1.000 | 650.00000 | 650.00 | 1,000.00000 | 1,000.00 | 2,000.00000 | 2,000.00 |
| SEQUENTIAL ARROW SIGNS | EACH | | | | | | |
| 0180 0225-0164000E | 6.000 | 1,950.00000 | 11,700.00 | 3,500.00000 | 21,000.00 | 3,000.00000 | 18,000.00 |
| PORTABLE CHANGEABLE MESSAGE SIGNS | EACH | | | | | | |
| 0190 0225-0167500E | 1.000 | 850.00000 | 850.00 | 7,000.00000 | 7,000.00 | 4,000.00000 | 4,000.00 |
| RADAR SPEED TRAILER | EACH | | | | | | |
| 0200 0225-0168000T | 80.000 | 51.50000 | 4,120.00 | 78.00000 | 6,240.00 | 75.00000 | 6,000.00 |
| FLAGGERS | HOUR | | | | | | |
| 0210 0225-0168100E | 1.000 | 875.00000 | 875.00 | 1,500.00000 | 1,500.00 | 2,000.00000 | 2,000.00 |
| FLAGGER STATION LIGHTING | EACH | | | | | | |
| 0220 0225-0169000E | 30.000 | 495.00000 | 14,850.00 | 850.00000 | 25,500.00 | 1,000.00000 | 30,000.00 |
| TRAFFIC CONTROL SUPERVISOR | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) LEGACY CONTRACTING INC | | (5) MJ HUGHES CONSTRUCTION INC | | (6) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0230 0253-0106000A | (1.000) | 28,955.00000 | 28,955.00 | 35,000.00000 | 35,000.00 | 5,000.00000 | 5,000.00 |
| TEMPORARY WORK ACCESS AND CONTAINMENT | LS | | | | | | |
| 0240 0280-0100000A | (1.000) | 6,300.00000 | 6,300.00 | 1,500.00000 | 1,500.00 | 0.01000 | 0.01 |
| EROSION CONTROL | LS | | | | | | |
| 0250 0280-0112500E | 1.000 | 600.00000 | 600.00 | 1,500.00000 | 1,500.00 | 1,000.00000 | 1,000.00 |
| CONCRETE WASHOUT FACILITY | EACH | | | | | | |
| 0260 0280-0113000F | 300.000 | 5.00000 | 1,500.00 | 6.00000 | 1,800.00 | 5.00000 | 1,500.00 |
| SEDIMENT FENCE | FOOT | | | | | | |
| 0270 0280-0114030E | 3.000 | 95.00000 | 285.00 | 65.00000 | 195.00 | 300.00000 | 900.00 |
| INLET PROTECTION, TYPE 3 | EACH | | | | | | |
| 0280 0280-0115030F | 100.000 | 4.75000 | 475.00 | 5.00000 | 500.00 | 8.00000 | 800.00 |
| SEDIMENT BARRIER, TYPE 3 | FOOT | | | | | | |
| 0290 0280-0115080F | 335.000 | 7.00000 | 2,345.00 | 8.50000 | 2,847.50 | 8.00000 | 2,680.00 |
| SEDIMENT BARRIER, TYPE 8 | FOOT | | | | | | |
| 0300 0290-0100000A | (1.000) | 765.00000 | 765.00 | 1,000.00000 | 1,000.00 | 0.01000 | 0.01 |
| POLLUTION CONTROL PLAN | LS | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) LEGACY CONTRACTING INC | | (5) MJ HUGHES CONSTRUCTION INC | | (6) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0310 0290-0102000A | (1.000) | 885.00000 | 885.00 | 7,000.00000 | 7,000.00 | 0.01000 | 0.01 |
| WORK CONTAINMENT PLAN | LS | | | | | | |
| 0320 0294-0500000A | (1.000) | 1,325.00000 | 1,325.00 | 3,000.00000 | 3,000.00 | 0.01000 | 0.01 |
| LEAD COMPLIANCE PLAN | LS | | | | | | |
| **Section Totals:** | | | $237,737.50 | | $399,446.10 | | $596,892.22 |
| **SECTION:** 0002 BRIDGE NO. 01417N | | | | | | | |
| 0330 0501-0100000A | (1.000) | 63,000.00000 | 63,000.00 | 15,000.00000 | 15,000.00 | 20,000.00000 | 20,000.00 |
| BRIDGE REMOVAL WORK | SQFT | | | | | | |
| 0340 0504-0101000J | 35.000 | 355.00000 | 12,425.00 | 650.00000 | 22,750.00 | 300.00000 | 10,500.00 |
| CLASS 2 PREPARATION FOR SCO INSTALLATIONS | SQYD | | | | | | |
| 0350 0504-0105000J | 1,515.000 | 62.50000 | 94,687.50 | 35.00000 | 53,025.00 | 100.00000 | 151,500.00 |
| STRUCTURAL OVERLAY REMOVAL | SQYD | | | | | | |
| 0360 0510-0100000A | (4.000) | 3,200.00000 | 3,200.00 | 1,000.00000 | 1,000.00 | 5,000.00000 | 5,000.00 |
| SHORING, CRIBBING, AND COFFERDAMS | SQYD | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) LEGACY CONTRACTING INC | | (5) MJ HUGHES CONSTRUCTION INC | | (6) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0002 BRIDGE NO. 01417N | | | | | | | |
| 0370 0510-0101000A | (8.000) | 1,200.00000 | 1,200.00 | 2,000.00000 | 2,000.00 | 10,000.00000 | 10,000.00 |
| STRUCTURE EXCAVATION | CUYD | | | | | | |
| 0380 0510-0108000A | (6.000) | 2,300.00000 | 2,300.00 | 3,000.00000 | 3,000.00 | 10,000.00000 | 10,000.00 |
| GRANULAR STRUCTURE BACKFILL | CUYD | | | | | | |
| 0390 0555-0010100A | (925.000) | 112,000.00000 | 112,000.00 | 175,000.00000 | 175,000.00 | 280,000.00000 | 280,000.00 |
| POST-TENSIONING | LB | | | | | | |
| 0400 0559-0300000K | 90.000 | 265.00000 | 23,850.00 | 325.00000 | 29,250.00 | 800.00000 | 72,000.00 |
| FURNISH STRUCTURAL OVERLAY CONCRETE | CUYD | | | | | | |
| 0410 0559-0301000J | 1,515.000 | 83.00000 | 125,745.00 | 225.00000 | 340,875.00 | 220.00000 | 333,300.00 |
| CONSTRUCT OVERLAY RESURFACING | SQYD | | | | | | |
| 0420 0559-0401000J | 1,375.000 | 3.65000 | 5,018.75 | 5.00000 | 6,875.00 | 6.00000 | 8,250.00 |
| SAW CUT TEXTURING | SQYD | | | | | | |
| 0430 0584-0102000F | 60.000 | 130.00000 | 7,800.00 | 204.00000 | 12,240.00 | 300.00000 | 18,000.00 |
| REPAIR ELASTOMERIC CONCRETE NOSING | FOOT | | | | | | |
| 0440 0585-0210100A | (75.000) | 8,800.00000 | 8,800.00 | 10,000.00000 | 10,000.00 | 10,000.00000 | 10,000.00 |
| TYPE "C" PREFORMED COMPRESSION JOINT SEALS | FOOT | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) LEGACY CONTRACTING INC | | (5) MJ HUGHES CONSTRUCTION INC | | (6) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0002 BRIDGE NO. 01417N | | | | | | | |
| 0450 1999-9Z90000F | 70.000 | 490.00000 | 34,300.00 | 750.00000 | 52,500.00 | 1,000.00000 | 70,000.00 |
| SECURITY FENCE | FOOT | | | | | | |
| **Section Totals:** | | | $494,326.25 | | $723,515.00 | | $998,550.00 |
| **SECTION:** 0003 BASES | | | | | | | |
| 0460 0620-0120000J | 1,200.000 | 9.85000 | 11,820.00 | 14.00000 | 16,800.00 | 20.00000 | 24,000.00 |
| COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP | SQYD | | | | | | |
| **Section Totals:** | | | $11,820.00 | | $16,800.00 | | $24,000.00 |
| **SECTION:** 0004 WEARING SURFACES | | | | | | | |
| 0470 0745-0402000M | 150.000 | 212.00000 | 31,800.00 | 238.00000 | 35,700.00 | 250.00000 | 37,500.00 |
| LEVEL 4, 1/2 INCH ACP | TON | | | | | | |
| 0480 0745-0640100M | 9.000 | 1.00000 | 9.00 | 1.20000 | 10.80 | 0.01000 | 0.09 |
| PG 70-22ER ASPHALT IN 1/2 INCH ACP | TON | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) LEGACY CONTRACTING INC | | (5) MJ HUGHES CONSTRUCTION INC | | (6) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 WEARING SURFACES | | | | | | | |
| 0490 0748-0113000J | 5.000 | 635.00000 | 3,175.00 | 150.00000 | 750.00 | 750.00000 | 3,750.00 |
| 22 INCH ASPHALT CONCRETE PAVEMENT REPAIR | SQYD | | | | | | |
| **Section Totals:** | | | $34,984.00 | | $36,460.80 | | $41,250.09 |
| **SECTION:** 0005 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0500 0855-0101000E | 25.000 | 18.75000 | 468.75 | 25.00000 | 625.00 | 20.00000 | 500.00 |
| MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS | EACH | | | | | | |
| 0510 0865-0116600F | 2,500.000 | 1.80000 | 4,500.00 | 2.00000 | 5,000.00 | 1.75000 | 4,375.00 |
| THERMOPLASTIC, EXTRUDED, SURFACE, PROFILED | FOOT | | | | | | |
| **Section Totals:** | | | $4,968.75 | | $5,625.00 | | $4,875.00 |
| **SECTION:** 0006 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | |
| 0520 1030-0108000R | 0.500 | 4,900.00000 | 2,450.00 | 5,700.00000 | 2,850.00 | 4,000.00000 | 2,000.00 |
| PERMANENT SEEDING | ACRE | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description<br>Quantity and Units | (4) LEGACY CONTRACTING INC | | (5) MJ HUGHES CONSTRUCTION INC | | (6) WILDISH STANDARD PAVING CO | |
|---|---|---|---|---|---|---|
| | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | $2,450.00 | | $2,850.00 | | $2,000.00 |
| **Contract Item Totals** | | **$786,286.50** | | **$1,184,696.90** | | **$1,667,567.31** |

**( ) indicates item is bid as Lump Sum**