Oregon Department of Transportation

Tabulation of Bids

Call Order: 002 **Contract ID:** 15204 **Counties:** CLACKAMAS
Letting Date: July 09, 2020 **Region:** 1, 3 **Aid #:** 4945(002)
Project: OR211: OR213 - N HEZZIE LANE (MOLALLA) SEC.

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV30009709	HP CIVIL INC	$1,426,135.97	100.00%
2	CV20014624	K & E EXCAVATING INC	$1,500,000.00	105.18%
3	CV20006956	JAMES W FOWLER CO	$1,507,048.95	105.67%
4	CV20011533	ML HOUCK CONSTRUCTION CO	$1,517,316.00	106.39%
5	CV30017024	EUGENE WILLIAM CONSTRUCTION LLC	$1,594,128.25	111.78%
6	CV21124693	CORPAC CONSTRUCTION COMPANY	$1,669,123.78	117.04%
7	CV21000494	KERR CONTRACTORS OREGON LLC	$1,675,647.30	117.50%
8	CV20011115	CARTER & COMPANY INC	$1,760,576.42	123.45%
9	CV20007527	WILDISH STANDARD PAVING CO	$1,771,952.58	124.25%
10	CV20006245	MOORE EXCAVATION INC	$1,784,495.25	125.13%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) JAMES W FOWLER CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	142,613.59000	142,613.59	149,000.00000	149,000.00	155,000.00000	155,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	73,750.00000	73,750.00	45,000.00000	45,000.00	58,311.40000	58,311.40
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	485.000	25.00000	12,125.00	22.00000	10,670.00	16.51000	8,007.35
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	4.000	40.00000	160.00	50.00000	200.00	38.51000	154.04
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	10.000	110.00000	1,100.00	105.00000	1,050.00	130.99000	1,309.90
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0141600F	430.000	15.00000	6,450.00	25.00000	10,750.00	23.89000	10,272.70
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0070 0225-0145000E	60.000	30.00000	1,800.00	46.00000	2,760.00	31.91000	1,914.60
TEMPORARY PLASTIC DRUMS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC		(2) K & E EXCAVATING INC		(3) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0150000F	18,420.000	1.45000	26,709.00	1.50000	27,630.00	1.60000	29,472.00
TEMPORARY REMOVABLE TAPE	FOOT						
0090 0225-0152000F	27,147.000	2.15000	58,366.05	2.25000	61,080.75	2.37000	64,338.39
TEMPORARY NON-REFLECTIVE TAPE	FOOT						
0100 0225-0164000E	10.000	3,500.00000	35,000.00	6,000.00000	60,000.00	7,296.28000	72,962.80
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0110 0225-0167670E	1.000	2,500.00000	2,500.00	750.00000	750.00	2,622.34000	2,622.34
TEMPORARY CURB RAMP, PARALLEL	EACH						
0120 0225-0167670E	2.000	2,500.00000	5,000.00	750.00000	1,500.00	1,304.68000	2,609.36
TEMPORARY CURB RAMP, PERPENDICULAR	EACH						
0130 0225-0168000T	800.000	65.00000	52,000.00	56.00000	44,800.00	61.62000	49,296.00
FLAGGERS	HOUR						
0140 0225-0168100T	800.000	7.50000	6,000.00	6.00000	4,800.00	9.34000	7,472.00
FLAGGER STATION LIGHTING	HOUR						
0150 0225-0169000E	78.000	400.00000	31,200.00	600.00000	46,800.00	745.71000	58,165.38
TRAFFIC CONTROL SUPERVISOR	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC		(2) K & E EXCAVATING INC		(3) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0280-0100000A	(1.000)	8,000.00000	8,000.00	10,388.00000	10,388.00	2,642.62000	2,642.62
EROSION CONTROL	LS						
0170 0280-0101000J	100.000	10.00000	1,000.00	4.00000	400.00	4.96000	496.00
PLASTIC SHEETING	SQYD						
0180 0280-0113000F	269.000	3.50000	941.50	4.00000	1,076.00	2.26000	607.94
SEDIMENT FENCE	FOOT						
0190 0280-0114030E	21.000	150.00000	3,150.00	80.00000	1,680.00	51.82000	1,088.22
INLET PROTECTION, TYPE 3	EACH						
0200 0280-0115020E	9.000	40.00000	360.00	100.00000	900.00	12.22000	109.98
SEDIMENT BARRIER, TYPE 2	EACH						
0210 0280-0115030F	100.000	4.00000	400.00	8.00000	800.00	4.51000	451.00
SEDIMENT BARRIER, TYPE 3	FOOT						
0220 0280-0115040E	10.000	12.00000	120.00	58.00000	580.00	12.22000	122.20
SEDIMENT BARRIER, TYPE 4	EACH						
0230 0280-0115080F	1,790.000	7.00000	12,530.00	7.00000	12,530.00	5.39000	9,648.10
SEDIMENT BARRIER, TYPE 8	FOOT						
0240 0290-0100000A	(1.000)	1.00000	1.00	800.00000	800.00	492.89000	492.89
POLLUTION CONTROL PLAN	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) JAMES W FOWLER CO Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0250 0294-0200010M	587.000	65.00000	38,155.00	67.00000	39,329.00	70.04000	41,113.48
CONTAMINATED SOIL DISPOSAL	TON						
Section Totals:			$519,431.14		$535,273.75		$578,680.69
SECTION: 0002 ROADWORK							
0260 0305-0100000A	(1.000)	25,000.00000	25,000.00	16,650.00000	16,650.00	13,204.36000	13,204.36
CONSTRUCTION SURVEY WORK	LS						
0270 0310-0101000F	128.000	15.00000	1,920.00	9.50000	1,216.00	4.05000	518.40
REMOVAL OF CURBS	FOOT						
0280 0310-0102000J	451.000	20.00000	9,020.00	16.00000	7,216.00	7.12000	3,211.12
REMOVAL OF WALKS AND DRIVEWAYS	SQYD						
0290 0310-0103000J	59.000	25.00000	1,475.00	13.00000	767.00	14.89000	878.51
REMOVAL OF SURFACINGS	SQYD						
0300 0310-0104000E	1.000	650.00000	650.00	675.00000	675.00	634.48000	634.48
REMOVAL OF INLETS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) JAMES W FOWLER CO Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0310 0310-0106000A	(1.000)	100.00000	100.00	9,000.00000	9,000.00	274.56000	274.56
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0320 0000-0100000A	(1.000)	0.00000	0.00	0.00000	0.00	0.00000	0.00
DELETED BID ITEM	LS						
0330 0310-0116000A	(408.000)	6,500.00000	6,500.00	6,500.00000	6,500.00	2,259.87000	2,259.87
REMOVAL OF PIPES	FOOT						
0340 0310-0119000F	767.000	6.00000	4,602.00	1.75000	1,342.25	2.57000	1,971.19
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0350 0320-0100000R	1.000	13,000.00000	13,000.00	17,000.00000	17,000.00	11,510.73000	11,510.73
CLEARING AND GRUBBING	ACRE						
0360 0330-0123000K	1,564.000	40.00000	62,560.00	55.00000	86,020.00	42.39000	66,297.96
EMBANKMENT IN PLACE	CUYD						
0370 0390-0139000E	1.000	3,000.00000	3,000.00	900.00000	900.00	856.89000	856.89
RIPRAP BASINS	EACH						
Section Totals:			$127,827.00		$147,286.25		$101,618.07

SECTION: 0003 DRAINAGE AND SEWERS

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC		(2) K & E EXCAVATING INC		(3) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0380 0430-0100060F	495.000	20.00000	9,900.00	8.00000	3,960.00	110.45000	54,672.75
6 INCH DRAIN PIPE	FOOT						
0390 0445-035012AF	296.000	90.00000	26,640.00	64.00000	18,944.00	104.16000	30,831.36
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0400 0445-035012BF	1,421.000	85.00000	120,785.00	108.00000	153,468.00	125.81000	178,776.01
12 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0410 0445-060012AF	88.000	145.00000	12,760.00	99.50000	8,756.00	135.20000	11,897.60
12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0420 0445-0700120E	1.000	5,000.00000	5,000.00	350.00000	350.00	210.94000	210.94
SLOPED END SECTIONS, 12 INCH	EACH						
0430 0460-0100000J	32.000	45.00000	1,440.00	75.00000	2,400.00	44.54000	1,425.28
PAVED CULVERT END SLOPES	SQFT						
0440 0470-0101000E	11.000	6,500.00000	71,500.00	5,800.00000	63,800.00	4,775.10000	52,526.10
CONCRETE STORM SEWER MANHOLES	EACH						
0450 0470-0315000E	2.000	3,000.00000	6,000.00	2,600.00000	5,200.00	2,153.88000	4,307.76
CONCRETE INLETS, TYPE G-2	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC		(2) K & E EXCAVATING INC		(3) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0460 0490-0105000E	2.000	1,000.00000	2,000.00	1,550.00000	3,100.00	1,229.87000	2,459.74
ADJUSTING INLETS	EACH						
0470 0490-0121000E	1.000	4,800.00000	4,800.00	2,650.00000	2,650.00	2,119.02000	2,119.02
MAJOR ADJUSTMENT OF MANHOLES	EACH						
0480 0495-0100000J	25.000	180.00000	4,500.00	51.00000	1,275.00	118.68000	2,967.00
TRENCH RESURFACING	SQYD						
0490 1999-9Z90000E	11.000	2,350.00000	25,850.00	2,075.00000	22,825.00	707.55000	7,783.05
CATCH BASIN, AREA DRAIN	EACH						
0500 1999-9Z90000E	12.000	475.00000	5,700.00	500.00000	6,000.00	1,180.91000	14,170.92
CLEANOUT	EACH						
Section Totals:			$296,875.00		$292,728.00		$364,147.53
SECTION: 0004 BRIDGES 23920							
0510 0510-0101000K	23.000	20.00000	460.00	78.00000	1,794.00	159.64000	3,671.72
STRUCTURE EXCAVATION	CUYD						
0520 0510-0108000K	6.000	20.00000	120.00	220.00000	1,320.00	743.44000	4,460.64
GRANULAR STRUCTURE BACKFILL	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC		(2) K & E EXCAVATING INC		(3) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES 23920							
0530 0512-0100000A	(1.000)	5,000.00000	5,000.00	23,580.00000	23,580.00	15,135.51000	15,135.51
FURNISH DRILLING EQUIPMENT	LS						
0540 0512-0101000A	(5.000)	10,500.00000	10,500.00	2,150.00000	2,150.00	7,234.89000	7,234.89
DRILLED SHAFT CONCRETE	CUYD						
0550 0512-0104000A	(934.000)	5,000.00000	5,000.00	4,900.00000	4,900.00	2,750.91000	2,750.91
DRILLED SHAFT REINFORCEMENT, GRADE 60	LB						
0560 0512-0105000F	210.000	20.00000	4,200.00	8.00000	1,680.00	9.13000	1,917.30
CSL TEST ACCESS TUBES	FOOT						
0570 0512-0106000E	6.000	0.01000	0.06	1,700.00000	10,200.00	803.26000	4,819.56
CSL TESTS	EACH						
0580 0530-0104000A	(1816.000)	6,000.00000	6,000.00	3,650.00000	3,650.00	3,851.27000	3,851.27
REINFORCEMENT, GRADE 60	LB						
0590 0540-0101000A	(7.000)	50,000.00000	50,000.00	47,000.00000	47,000.00	46,325.33000	46,325.33
FOUNDATION CONCRETE, CLASS 3300	CUYD						
0600 0587-0136000A	(40.000)	12,000.00000	12,000.00	10,590.00000	10,590.00	7,152.37000	7,152.37
ORNAMENTAL PEDESTRIAN RAIL	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC		(2) K & E EXCAVATING INC		(3) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES 23920							
0610 1999-9Z90000A	(1.000)	50,000.00000	50,000.00	73,100.00000	73,100.00	40,713.47000	40,713.47
PREFABRICATED STEEL TRUSS BRIDGE	LS						
0620 1999-9Z90000F	72.000	250.00000	18,000.00	663.00000	47,736.00	143.05000	10,299.60
DRILLED SHAFT EXCAVATION, 18-INCH DIAMETER	FOOT						
Section Totals:			$161,280.06		$227,700.00		$148,332.57
SECTION: 0005 BASES							
0630 0620-0120000J	37.000	50.00000	1,850.00	88.00000	3,256.00	199.33000	7,375.21
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0640 0640-0100000M	793.000	45.00000	35,685.00	48.00000	38,064.00	57.45000	45,557.85
AGGREGATE BASE	TON						
Section Totals:			$37,535.00		$41,320.00		$52,933.06
SECTION: 0006 WEARING SURFACES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC		(2) K & E EXCAVATING INC		(3) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0650 0744-0202000M	419.000	90.00000	37,710.00	85.00000	35,615.00	158.97000	66,608.43
LEVEL 2, 1/2 INCH ACP MIXTURE	TON						
0660 0749-0100000E	9.000	1,300.00000	11,700.00	1,075.00000	9,675.00	1,017.84000	9,160.56
EXTRA FOR ASPHALT APPROACHES	EACH						
0670 0759-0103000F	147.000	50.00000	7,350.00	44.00000	6,468.00	44.01000	6,469.47
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0680 0759-0110000F	179.000	30.00000	5,370.00	35.00000	6,265.00	38.51000	6,893.29
CONCRETE CURBS, STANDARD CURB	FOOT						
0690 0759-0126000J	555.000	15.00000	8,325.00	15.00000	8,325.00	20.08000	11,144.40
CONCRETE DRIVEWAYS	SQFT						
0700 0759-0128000J	1,376.000	15.00000	20,640.00	9.50000	13,072.00	17.06000	23,474.56
CONCRETE WALKS	SQFT						
0710 0759-0154100E	8.000	1,500.00000	12,000.00	575.00000	4,600.00	1,100.37000	8,802.96
EXTRA FOR CURB RAMPS	EACH						
0720 0759-0510000J	136.000	35.00000	4,760.00	40.00000	5,440.00	55.02000	7,482.72
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$107,855.00		$89,460.00		$140,036.39

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) JAMES W FOWLER CO Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0730 0815-0100000E	1.000	2,000.00000	2,000.00	1,000.00000	1,000.00	751.29000	751.29
BOLLARDS	EACH						
0740 0842-0101000E	4.000	50.00000	200.00	200.00000	800.00	55.02000	220.08
FIELD FACILITY MARKERS, TYPE S1 GREEN	EACH						
0750 0842-0102000E	4.000	50.00000	200.00	200.00000	800.00	55.02000	220.08
FIELD FACILITY MARKERS, TYPE S1 RED	EACH						
0760 0842-0103000E	4.000	100.00000	400.00	200.00000	800.00	104.53000	418.12
FIELD FACILITY MARKERS, TYPE S2	EACH						
0770 0867-0103100E	1.000	1,000.00000	1,000.00	500.00000	500.00	550.18000	550.18
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0780 0867-0145100J	268.000	12.00000	3,216.00	10.00000	2,680.00	11.01000	2,950.68
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$7,016.00		$6,580.00		$5,110.43

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID / Item Description	Quantity and Units	(1) HP CIVIL INC		(2) K & E EXCAVATING INC		(3) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0790 0902-0101000E	1.000	800.00000	800.00	800.00000	800.00	660.22000	660.22
CROSSWALK CLOSURE SUPPORTS	EACH						
0800 0905-0100000A	(1.000)	300.77000	300.77	800.00000	800.00	275.09000	275.09
REMOVE EXISTING SIGNS	LS						
0810 0905-0101000A	(1.000)	750.00000	750.00	2,200.00000	2,200.00	1,540.50000	1,540.50
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0820 0920-0100000A	(3.500)	5,500.00000	5,500.00	14,900.00000	14,900.00	4,951.64000	4,951.64
SIGN SUPPORT FOOTINGS	CUYD						
0830 0930-0112000A	(732.000)	6,000.00000	6,000.00	11,100.00000	11,100.00	6,327.09000	6,327.09
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
0840 0930-0117000A	(334.000)	1,500.00000	1,500.00	3,900.00000	3,900.00	1,595.53000	1,595.53
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
0850 0940-0201000J	92.000	30.00000	2,760.00	47.00000	4,324.00	27.51000	2,530.92
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC		(2) K & E EXCAVATING INC		(3) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0860 0940-0202000J	42.000	18.00000	756.00	25.00000	1,050.00	16.51000	693.42
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0870 0970-0100000A	(2.000)	2,500.00000	2,500.00	2,250.00000	2,250.00	2,475.82000	2,475.82
POLE FOUNDATIONS	EACH						
0880 0970-0104000A	(1.000)	1,700.00000	1,700.00	1,608.00000	1,608.00	1,769.39000	1,769.39
LUMINAIRES, LAMPS, AND BALLASTS	LS						
0890 0970-0105000A	(330.000)	35,000.00000	35,000.00	32,990.00000	32,990.00	36,302.11000	36,302.11
SWITCHING, CONDUIT, AND WIRING	FOOT						
0900 0970-0200000A	(1.000)	8,000.00000	8,000.00	7,690.00000	7,690.00	8,461.80000	8,461.80
LIGHTING POLES AND ARMS	LS						
Section Totals:			$65,566.77		$83,612.00		$67,583.53
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0910 1013-0100000A	(1.000)	82,500.00000	82,500.00	65,000.00000	65,000.00	34,628.80000	34,628.80
BIOSLOPE, D01245	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) HP CIVIL INC		(2) K & E EXCAVATING INC		(3) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0920 1030-0109000R	0.200	10,000.00000	2,000.00	8,000.00000	1,600.00	6,712.11000	1,342.42
PERMANENT SEEDING, MIX NO. 1	ACRE						
0930 1070-0100000E	1.000	300.00000	300.00	350.00000	350.00	247.57000	247.57
SINGLE MAILBOX SUPPORTS	EACH						
0940 1070-0103000E	1.000	150.00000	150.00	250.00000	250.00	110.03000	110.03
REMOVE AND REINSTALL MAILBOX SUPPORTS	EACH						
Section Totals:			$84,950.00		$67,200.00		$36,328.82
SECTION: 0010 WATER SUPPLY SYSTEMS							
0950 1140-0400000F	20.000	140.00000	2,800.00	112.00000	2,240.00	184.85000	3,697.00
6 INCH DUCTILE IRON PIPE WITH CLASS B BACKFILL	FOOT						
0960 1160-0102000E	2.000	1,500.00000	3,000.00	1,700.00000	3,400.00	1,508.67000	3,017.34
MOVING EXISTING HYDRANTS	EACH						
0970 1170-0111000E	4.000	3,000.00000	12,000.00	800.00000	3,200.00	1,390.88000	5,563.52
RELOCATE 3/4 INCH WATER METER ASSEMBLY	EACH						
Section Totals:			$17,800.00		$8,840.00		$12,277.86

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units	(1) HP CIVIL INC		(2) K & E EXCAVATING INC		(3) JAMES W FOWLER CO	
	Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Item Totals		**$1,426,135.97**		**$1,500,000.00**		**$1,507,048.95**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO		(5) EUGENE WILLIAM CONSTRUCTION LLC		(6) CORPAC CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	124,000.00000	124,000.00	159,000.00000	159,000.00	190,095.00000	190,095.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	25,013.90000	25,013.90	46,000.00000	46,000.00	45,000.00000	45,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	485.000	17.00000	8,245.00	25.00000	12,125.00	18.00000	8,730.00
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	4.000	38.00000	152.00	58.00000	232.00	35.00000	140.00
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	10.000	100.00000	1,000.00	160.00000	1,600.00	90.00000	900.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0141600F	430.000	23.00000	9,890.00	17.00000	7,310.00	16.50000	7,095.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0070 0225-0145000E	60.000	31.00000	1,860.00	48.00000	2,880.00	29.00000	1,740.00
TEMPORARY PLASTIC DRUMS	EACH						
0080 0225-0150000F	18,420.000	1.80000	33,156.00	1.70000	31,314.00	1.50000	27,630.00
TEMPORARY REMOVABLE TAPE	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO		(5) EUGENE WILLIAM CONSTRUCTION LLC		(6) CORPAC CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0225-0152000F	27,147.000	2.60000	70,582.20	2.50000	67,867.50	2.00000	54,294.00
TEMPORARY NON-REFLECTIVE TAPE	FOOT						
0100 0225-0164000E	10.000	7,700.00000	77,000.00	7,800.00000	78,000.00	9,000.00000	90,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0110 0225-0167670E	1.000	3,850.00000	3,850.00	800.00000	800.00	2,500.00000	2,500.00
TEMPORARY CURB RAMP, PARALLEL	EACH						
0120 0225-0167670E	2.000	2,650.00000	5,300.00	800.00000	1,600.00	1,250.00000	2,500.00
TEMPORARY CURB RAMP, PERPENDICULAR	EACH						
0130 0225-0168000T	800.000	66.00000	52,800.00	64.00000	51,200.00	54.00000	43,200.00
FLAGGERS	HOUR						
0140 0225-0168100T	800.000	16.50000	13,200.00	7.00000	5,600.00	25.00000	20,000.00
FLAGGER STATION LIGHTING	HOUR						
0150 0225-0169000E	78.000	880.00000	68,640.00	610.00000	47,580.00	450.00000	35,100.00
TRAFFIC CONTROL SUPERVISOR	EACH						
0160 0280-0100000A	(1.000)	7,700.00000	7,700.00	24,000.00000	24,000.00	25,000.00000	25,000.00
EROSION CONTROL	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO		(5) EUGENE WILLIAM CONSTRUCTION LLC		(6) CORPAC CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0170 0280-0101000J	100.000	6.60000	660.00	4.00000	400.00	7.50000	750.00
PLASTIC SHEETING	SQYD						
0180 0280-0113000F	269.000	6.60000	1,775.40	3.50000	941.50	2.50000	672.50
SEDIMENT FENCE	FOOT						
0190 0280-0114030E	21.000	190.00000	3,990.00	146.00000	3,066.00	48.00000	1,008.00
INLET PROTECTION, TYPE 3	EACH						
0200 0280-0115020E	9.000	40.00000	360.00	42.00000	378.00	12.00000	108.00
SEDIMENT BARRIER, TYPE 2	EACH						
0210 0280-0115030F	100.000	3.50000	350.00	3.75000	375.00	4.50000	450.00
SEDIMENT BARRIER, TYPE 3	FOOT						
0220 0280-0115040E	10.000	11.00000	110.00	11.00000	110.00	11.50000	115.00
SEDIMENT BARRIER, TYPE 4	EACH						
0230 0280-0115080F	1,790.000	8.00000	14,320.00	8.00000	14,320.00	5.00000	8,950.00
SEDIMENT BARRIER, TYPE 8	FOOT						
0240 0290-0100000A	(1.000)	3,850.00000	3,850.00	1,000.00000	1,000.00	2,500.00000	2,500.00
POLLUTION CONTROL PLAN	LS						
0250 0294-0200010M	587.000	110.00000	64,570.00	90.00000	52,830.00	60.00000	35,220.00
CONTAMINATED SOIL DISPOSAL	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO		(5) EUGENE WILLIAM CONSTRUCTION LLC		(6) CORPAC CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$592,374.50		$610,529.00		$603,697.50
SECTION: 0002 ROADWORK							
0260 0305-0100000A	(1.000)	28,000.00000	28,000.00	14,000.00000	14,000.00	15,000.00000	15,000.00
CONSTRUCTION SURVEY WORK	LS						
0270 0310-0101000F	128.000	17.00000	2,176.00	6.00000	768.00	15.00000	1,920.00
REMOVAL OF CURBS	FOOT						
0280 0310-0102000J	451.000	8.00000	3,608.00	7.00000	3,157.00	15.00000	6,765.00
REMOVAL OF WALKS AND DRIVEWAYS	SQYD						
0290 0310-0103000J	59.000	22.00000	1,298.00	15.00000	885.00	50.00000	2,950.00
REMOVAL OF SURFACINGS	SQYD						
0300 0310-0104000E	1.000	825.00000	825.00	800.00000	800.00	500.00000	500.00
REMOVAL OF INLETS	EACH						
0310 0310-0106000A	(1.000)	8,250.00000	8,250.00	2,700.00000	2,700.00	35,500.00000	35,500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0320 0000-0100000A	(1.000)	0.00000	0.00	0.00000	0.00	0.00000	0.00
DELETED BID ITEM	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO		(5) EUGENE WILLIAM CONSTRUCTION LLC		(6) CORPAC CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0330 0310-0116000A	(408.000)	8,250.00000	8,250.00	9,000.00000	9,000.00	7,500.00000	7,500.00
REMOVAL OF PIPES	FOOT						
0340 0310-0119000F	767.000	3.50000	2,684.50	1.75000	1,342.25	5.00000	3,835.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0350 0320-0100000R	1.000	21,000.00000	21,000.00	12,000.00000	12,000.00	57,500.00000	57,500.00
CLEARING AND GRUBBING	ACRE						
0360 0330-0123000K	1,564.000	46.00000	71,944.00	53.00000	82,892.00	54.00000	84,456.00
EMBANKMENT IN PLACE	CUYD						
0370 0390-0139000E	1.000	1,300.00000	1,300.00	1,300.00000	1,300.00	2,500.00000	2,500.00
RIPRAP BASINS	EACH						
Section Totals:			$149,335.50		$128,844.25		$218,426.00
SECTION: 0003 DRAINAGE AND SEWERS							
0380 0430-0100060F	495.000	50.00000	24,750.00	32.00000	15,840.00	45.00000	22,275.00
6 INCH DRAIN PIPE	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO		(5) EUGENE WILLIAM CONSTRUCTION LLC		(6) CORPAC CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0390 0445-035012AF	296.000	54.00000	15,984.00	70.00000	20,720.00	70.00000	20,720.00
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0400 0445-035012BF	1,421.000	62.00000	88,102.00	73.00000	103,733.00	125.00000	177,625.00
12 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0410 0445-060012AF	88.000	83.00000	7,304.00	100.00000	8,800.00	95.00000	8,360.00
12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0420 0445-0700120E	1.000	1,650.00000	1,650.00	600.00000	600.00	350.00000	350.00
SLOPED END SECTIONS, 12 INCH	EACH						
0430 0460-0100000J	32.000	110.00000	3,520.00	32.00000	1,024.00	75.00000	2,400.00
PAVED CULVERT END SLOPES	SQFT						
0440 0470-0101000E	11.000	3,700.00000	40,700.00	6,800.00000	74,800.00	6,850.00000	75,350.00
CONCRETE STORM SEWER MANHOLES	EACH						
0450 0470-0315000E	2.000	3,740.00000	7,480.00	2,500.00000	5,000.00	2,675.00000	5,350.00
CONCRETE INLETS, TYPE G-2	EACH						
0460 0490-0105000E	2.000	825.00000	1,650.00	1,300.00000	2,600.00	650.00000	1,300.00
ADJUSTING INLETS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO		(5) EUGENE WILLIAM CONSTRUCTION LLC		(6) CORPAC CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0470 0490-0121000E	1.000	2,200.00000	2,200.00	1,900.00000	1,900.00	3,500.00000	3,500.00
MAJOR ADJUSTMENT OF MANHOLES	EACH						
0480 0495-0100000J	25.000	66.00000	1,650.00	100.00000	2,500.00	125.00000	3,125.00
TRENCH RESURFACING	SQYD						
0490 1999-9Z90000E	11.000	2,250.00000	24,750.00	3,600.00000	39,600.00	3,150.00000	34,650.00
CATCH BASIN, AREA DRAIN	EACH						
0500 1999-9Z90000E	12.000	1,050.00000	12,600.00	1,300.00000	15,600.00	750.00000	9,000.00
CLEANOUT	EACH						
Section Totals:			$232,340.00		$292,717.00		$364,005.00
SECTION: 0004 BRIDGES 23920							
0510 0510-0101000K	23.000	110.00000	2,530.00	68.00000	1,564.00	65.00000	1,495.00
STRUCTURE EXCAVATION	CUYD						
0520 0510-0108000K	6.000	550.00000	3,300.00	200.00000	1,200.00	150.00000	900.00
GRANULAR STRUCTURE BACKFILL	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO		(5) EUGENE WILLIAM CONSTRUCTION LLC		(6) CORPAC CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES 23920							
0530 0512-0100000A	(1.000)	15,000.00000	15,000.00	16,000.00000	16,000.00	27,000.00000	27,000.00
FURNISH DRILLING EQUIPMENT	LS						
0540 0512-0101000A	(5.000)	7,250.00000	7,250.00	7,700.00000	7,700.00	6,575.00000	6,575.00
DRILLED SHAFT CONCRETE	CUYD						
0550 0512-0104000A	(934.000)	2,750.00000	2,750.00	2,900.00000	2,900.00	2,500.00000	2,500.00
DRILLED SHAFT REINFORCEMENT, GRADE 60	LB						
0560 0512-0105000F	210.000	9.00000	1,890.00	9.50000	1,995.00	8.50000	1,785.00
CSL TEST ACCESS TUBES	FOOT						
0570 0512-0106000E	6.000	800.00000	4,800.00	850.00000	5,100.00	750.00000	4,500.00
CSL TESTS	EACH						
0580 0530-0104000A	(1816.000)	4,000.00000	4,000.00	4,000.00000	4,000.00	3,500.00000	3,500.00
REINFORCEMENT, GRADE 60	LB						
0590 0540-0101000A	(7.000)	46,000.00000	46,000.00	49,000.00000	49,000.00	42,500.00000	42,500.00
FOUNDATION CONCRETE, CLASS 3300	CUYD						
0600 0587-0136000A	(40.000)	7,200.00000	7,200.00	7,600.00000	7,600.00	6,500.00000	6,500.00
ORNAMENTAL PEDESTRIAN RAIL	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO		(5) EUGENE WILLIAM CONSTRUCTION LLC		(6) CORPAC CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES 23920							
0610 1999-9Z90000A	(1.000)	46,000.00000	46,000.00	43,000.00000	43,000.00	37,000.00000	37,000.00
PREFABRICATED STEEL TRUSS BRIDGE	LS						
0620 1999-9Z90000F	72.000	140.00000	10,080.00	160.00000	11,520.00	130.00000	9,360.00
DRILLED SHAFT EXCAVATION, 18-INCH DIAMETER	FOOT						
Section Totals:			$150,800.00		$151,579.00		$143,615.00
SECTION: 0005 BASES							
0630 0620-0120000J	37.000	165.00000	6,105.00	115.00000	4,255.00	110.00000	4,070.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0640 0640-0100000M	793.000	31.00000	24,583.00	67.00000	53,131.00	22.50000	17,842.50
AGGREGATE BASE	TON						
Section Totals:			$30,688.00		$57,386.00		$21,912.50
SECTION: 0006 WEARING SURFACES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO		(5) EUGENE WILLIAM CONSTRUCTION LLC		(6) CORPAC CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0650 0744-0202000M	419.000	158.00000	66,202.00	200.00000	83,800.00	140.00000	58,660.00
LEVEL 2, 1/2 INCH ACP MIXTURE	TON						
0660 0749-0100000E	9.000	1,400.00000	12,600.00	1,400.00000	12,600.00	500.00000	4,500.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0670 0759-0103000F	147.000	84.00000	12,348.00	100.00000	14,700.00	41.00000	6,027.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0680 0759-0110000F	179.000	55.00000	9,845.00	80.00000	14,320.00	32.50000	5,817.50
CONCRETE CURBS, STANDARD CURB	FOOT						
0690 0759-0126000J	555.000	25.00000	13,875.00	23.00000	12,765.00	11.60000	6,438.00
CONCRETE DRIVEWAYS	SQFT						
0700 0759-0128000J	1,376.000	17.00000	23,392.00	20.00000	27,520.00	9.10000	12,521.60
CONCRETE WALKS	SQFT						
0710 0759-0154100E	8.000	2,450.00000	19,600.00	1,700.00000	13,600.00	2,500.00000	20,000.00
EXTRA FOR CURB RAMPS	EACH						
0720 0759-0510000J	136.000	55.00000	7,480.00	60.00000	8,160.00	25.00000	3,400.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO Unit Price	 Ext Amount	(5) EUGENE WILLIAM CONSTRUCTION LLC Unit Price	 Ext Amount	(6) CORPAC CONSTRUCTION COMPANY Unit Price	 Ext Amount
Section Totals:			$165,342.00		$187,465.00		$117,364.10
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0730 0815-0100000E	1.000	1,650.00000	1,650.00	1,500.00000	1,500.00	1,500.00000	1,500.00
BOLLARDS	EACH						
0740 0842-0101000E	4.000	55.00000	220.00	70.00000	280.00	50.00000	200.00
FIELD FACILITY MARKERS, TYPE S1 GREEN	EACH						
0750 0842-0102000E	4.000	55.00000	220.00	70.00000	280.00	50.00000	200.00
FIELD FACILITY MARKERS, TYPE S1 RED	EACH						
0760 0842-0103000E	4.000	100.00000	400.00	140.00000	560.00	90.00000	360.00
FIELD FACILITY MARKERS, TYPE S2	EACH						
0770 0867-0103100E	1.000	550.00000	550.00	580.00000	580.00	500.00000	500.00
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0780 0867-0145100J	268.000	11.00000	2,948.00	11.00000	2,948.00	10.00000	2,680.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$5,988.00		$6,148.00		$5,440.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO		(5) EUGENE WILLIAM CONSTRUCTION LLC		(6) CORPAC CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0790 0902-0101000E	1.000	650.00000	650.00	750.00000	750.00	600.00000	600.00
CROSSWALK CLOSURE SUPPORTS	EACH						
0800 0905-0100000A	(1.000)	275.00000	275.00	700.00000	700.00	250.00000	250.00
REMOVE EXISTING SIGNS	LS						
0810 0905-0101000A	(1.000)	3,500.00000	3,500.00	280.00000	280.00	1,400.00000	1,400.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0820 0920-0100000A	(3.500)	5,000.00000	5,000.00	12,200.00000	12,200.00	4,500.00000	4,500.00
SIGN SUPPORT FOOTINGS	CUYD						
0830 0930-0112000A	(732.000)	6,300.00000	6,300.00	11,000.00000	11,000.00	5,750.00000	5,750.00
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
0840 0930-0117000A	(334.000)	1,600.00000	1,600.00	2,500.00000	2,500.00	1,450.00000	1,450.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
0850 0940-0201000J	92.000	27.00000	2,484.00	40.00000	3,680.00	25.00000	2,300.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO		(5) EUGENE WILLIAM CONSTRUCTION LLC		(6) CORPAC CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0860 0940-0202000J	42.000	17.00000	714.00	25.00000	1,050.00	15.00000	630.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0870 0970-0100000A	(2.000)	2,500.00000	2,500.00	2,600.00000	2,600.00	5,250.00000	5,250.00
POLE FOUNDATIONS	EACH						
0880 0970-0104000A	(1.000)	17,500.00000	17,500.00	1,800.00000	1,800.00	1,608.00000	1,608.00
LUMINAIRES, LAMPS, AND BALLASTS	LS						
0890 0970-0105000A	(330.000)	36,000.00000	36,000.00	38,000.00000	38,000.00	32,991.00000	32,991.00
SWITCHING, CONDUIT, AND WIRING	FOOT						
0900 0970-0200000A	(1.000)	8,400.00000	8,400.00	8,900.00000	8,900.00	7,690.00000	7,690.00
LIGHTING POLES AND ARMS	LS						
Section Totals:			$84,923.00		$83,460.00		$64,419.00
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0910 1013-0100000A	(1.000)	90,000.00000	90,000.00	61,000.00000	61,000.00	110,500.00000	110,500.00
BIOSLOPE, D01245	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO		(5) EUGENE WILLIAM CONSTRUCTION LLC		(6) CORPAC CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0920 1030-0109000R	0.200	9,000.00000	1,800.00	9,000.00000	1,800.00	6,098.40000	1,219.68
PERMANENT SEEDING, MIX NO. 1	ACRE						
0930 1070-0100000E	1.000	250.00000	250.00	400.00000	400.00	225.00000	225.00
SINGLE MAILBOX SUPPORTS	EACH						
0940 1070-0103000E	1.000	275.00000	275.00	400.00000	400.00	100.00000	100.00
REMOVE AND REINSTALL MAILBOX SUPPORTS	EACH						
Section Totals:			$92,325.00		$63,600.00		$112,044.68
SECTION: 0010 WATER SUPPLY SYSTEMS							
0950 1140-0400000F	20.000	110.00000	2,200.00	120.00000	2,400.00	210.00000	4,200.00
6 INCH DUCTILE IRON PIPE WITH CLASS B BACKFILL	FOOT						
0960 1160-0102000E	2.000	2,200.00000	4,400.00	2,200.00000	4,400.00	3,500.00000	7,000.00
MOVING EXISTING HYDRANTS	EACH						
0970 1170-0111000E	4.000	1,650.00000	6,600.00	1,400.00000	5,600.00	1,750.00000	7,000.00
RELOCATE 3/4 INCH WATER METER ASSEMBLY	EACH						
Section Totals:			$13,200.00		$12,400.00		$18,200.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) ML HOUCK CONSTRUCTION CO		(5) EUGENE WILLIAM CONSTRUCTION LLC		(6) CORPAC CONSTRUCTION COMPANY	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Contract Item Totals			**$1,517,316.00**		**$1,594,128.25**		**$1,669,123.78**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) CARTER & COMPANY INC		(9) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	147,000.00000	147,000.00	165,000.00000	165,000.00	177,000.00000	177,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	40,000.00000	40,000.00	122,600.00000	122,600.00	75,000.00000	75,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	485.000	22.00000	10,670.00	15.00000	7,275.00	20.00000	9,700.00
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	4.000	50.00000	200.00	35.00000	140.00	50.00000	200.00
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	10.000	110.00000	1,100.00	90.00000	900.00	100.00000	1,000.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0141600F	430.000	40.00000	17,200.00	15.00000	6,450.00	35.00000	15,050.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0070 0225-0145000E	60.000	50.00000	3,000.00	30.00000	1,800.00	80.00000	4,800.00
TEMPORARY PLASTIC DRUMS	EACH						
0080 0225-0150000F	18,420.000	2.20000	40,524.00	1.45000	26,709.00	0.50000	9,210.00
TEMPORARY REMOVABLE TAPE	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) CARTER & COMPANY INC		(9) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0225-0152000F	27,147.000	3.40000	92,299.80	2.15000	58,366.05	0.50000	13,573.50
TEMPORARY NON-REFLECTIVE TAPE	FOOT						
0100 0225-0164000E	10.000	5,000.00000	50,000.00	9,000.00000	90,000.00	6,000.00000	60,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0110 0225-0167670E	1.000	1,500.00000	1,500.00	1,300.00000	1,300.00	3,000.00000	3,000.00
TEMPORARY CURB RAMP, PARALLEL	EACH						
0120 0225-0167670E	2.000	2,100.00000	4,200.00	1,300.00000	2,600.00	3,000.00000	6,000.00
TEMPORARY CURB RAMP, PERPENDICULAR	EACH						
0130 0225-0168000T	800.000	65.00000	52,000.00	56.00000	44,800.00	65.00000	52,000.00
FLAGGERS	HOUR						
0140 0225-0168100T	800.000	11.00000	8,800.00	8.00000	6,400.00	8.00000	6,400.00
FLAGGER STATION LIGHTING	HOUR						
0150 0225-0169000E	78.000	400.00000	31,200.00	450.00000	35,100.00	600.00000	46,800.00
TRAFFIC CONTROL SUPERVISOR	EACH						
0160 0280-0100000A	(1.000)	25,000.00000	25,000.00	20,000.00000	20,000.00	0.01000	0.01
EROSION CONTROL	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) CARTER & COMPANY INC		(9) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0170 0280-0101000J	100.000	5.00000	500.00	2.35000	235.00	6.00000	600.00
PLASTIC SHEETING	SQYD						
0180 0280-0113000F	269.000	4.00000	1,076.00	3.65000	981.85	4.00000	1,076.00
SEDIMENT FENCE	FOOT						
0190 0280-0114030E	21.000	130.00000	2,730.00	100.00000	2,100.00	50.00000	1,050.00
INLET PROTECTION, TYPE 3	EACH						
0200 0280-0115020E	9.000	38.00000	342.00	10.00000	90.00	50.00000	450.00
SEDIMENT BARRIER, TYPE 2	EACH						
0210 0280-0115030F	100.000	4.00000	400.00	4.00000	400.00	4.00000	400.00
SEDIMENT BARRIER, TYPE 3	FOOT						
0220 0280-0115040E	10.000	11.00000	110.00	16.00000	160.00	30.00000	300.00
SEDIMENT BARRIER, TYPE 4	EACH						
0230 0280-0115080F	1,790.000	8.00000	14,320.00	6.50000	11,635.00	8.00000	14,320.00
SEDIMENT BARRIER, TYPE 8	FOOT						
0240 0290-0100000A	(1.000)	500.00000	500.00	750.00000	750.00	0.01000	0.01
POLLUTION CONTROL PLAN	LS						
0250 0294-0200010M	587.000	100.00000	58,700.00	65.00000	38,155.00	65.00000	38,155.00
CONTAMINATED SOIL DISPOSAL	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units	(7) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	(9) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
Section Totals:		$603,371.80		$643,946.90		$536,084.52
SECTION: 0002 ROADWORK						
0260 0305-0100000A (1.000)	25,000.00000	25,000.00	25,000.00000	25,000.00	25,000.00000	25,000.00
CONSTRUCTION SURVEY WORK LS						
0270 0310-0101000F 128.000	10.00000	1,280.00	9.00000	1,152.00	10.00000	1,280.00
REMOVAL OF CURBS FOOT						
0280 0310-0102000J 451.000	10.00000	4,510.00	17.00000	7,667.00	20.00000	9,020.00
REMOVAL OF WALKS AND DRIVEWAYS SQYD						
0290 0310-0103000J 59.000	15.00000	885.00	12.00000	708.00	20.00000	1,180.00
REMOVAL OF SURFACINGS SQYD						
0300 0310-0104000E 1.000	500.00000	500.00	500.00000	500.00	700.00000	700.00
REMOVAL OF INLETS EACH						
0310 0310-0106000A (1.000)	17,000.00000	17,000.00	1,000.00000	1,000.00	3,000.00000	3,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS LS						
0320 0000-0100000A (1.000)	0.00000	0.00	0.00000	0.00	0.00000	0.00
DELETED BID ITEM LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) CARTER & COMPANY INC		(9) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0330 0310-0116000A	(408.000)	4,000.00000	4,000.00	7,777.77000	7,777.77	3,000.00000	3,000.00
REMOVAL OF PIPES	FOOT						
0340 0310-0119000F	767.000	3.50000	2,684.50	4.25000	3,259.75	4.00000	3,068.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0350 0320-0100000R	1.000	30,000.00000	30,000.00	33,800.00000	33,800.00	30,000.00000	30,000.00
CLEARING AND GRUBBING	ACRE						
0360 0330-0123000K	1,564.000	82.00000	128,248.00	45.00000	70,380.00	50.00000	78,200.00
EMBANKMENT IN PLACE	CUYD						
0370 0390-0139000E	1.000	1,500.00000	1,500.00	1,000.00000	1,000.00	700.00000	700.00
RIPRAP BASINS	EACH						
Section Totals:			$215,607.50		$152,244.52		$155,148.00
SECTION: 0003 DRAINAGE AND SEWERS							
0380 0430-0100060F	495.000	60.00000	29,700.00	90.00000	44,550.00	35.00000	17,325.00
6 INCH DRAIN PIPE	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) CARTER & COMPANY INC		(9) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0390 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	296.000 FOOT	105.00000	31,080.00	115.00000	34,040.00	125.00000	37,000.00
0400 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	1,421.000 FOOT	105.00000	149,205.00	175.00000	248,675.00	165.00000	234,465.00
0410 0445-060012AF 12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	88.000 FOOT	110.00000	9,680.00	150.00000	13,200.00	160.00000	14,080.00
0420 0445-0700120E SLOPED END SECTIONS, 12 INCH	1.000 EACH	700.00000	700.00	500.00000	500.00	700.00000	700.00
0430 0460-0100000J PAVED CULVERT END SLOPES	32.000 SQFT	40.00000	1,280.00	65.00000	2,080.00	50.00000	1,600.00
0440 0470-0101000E CONCRETE STORM SEWER MANHOLES	11.000 EACH	4,000.00000	44,000.00	8,500.00000	93,500.00	6,000.00000	66,000.00
0450 0470-0315000E CONCRETE INLETS, TYPE G-2	2.000 EACH	2,700.00000	5,400.00	3,000.00000	6,000.00	4,000.00000	8,000.00
0460 0490-0105000E ADJUSTING INLETS	2.000 EACH	1,000.00000	2,000.00	2,000.00000	4,000.00	1,000.00000	2,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) CARTER & COMPANY INC		(9) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0470 0490-0121000E MAJOR ADJUSTMENT OF MANHOLES	1.000 EACH	1,800.00000	1,800.00	2,000.00000	2,000.00	2,300.00000	2,300.00
0480 0495-0100000J TRENCH RESURFACING	25.000 SQYD	125.00000	3,125.00	110.00000	2,750.00	200.00000	5,000.00
0490 1999-9Z90000E CATCH BASIN, AREA DRAIN	11.000 EACH	1,800.00000	19,800.00	3,000.00000	33,000.00	1,500.00000	16,500.00
0500 1999-9Z90000E CLEANOUT	12.000 EACH	500.00000	6,000.00	750.00000	9,000.00	1,000.00000	12,000.00
Section Totals:			$303,770.00		$493,295.00		$416,970.00
SECTION: 0004 BRIDGES 23920							
0510 0510-0101000K STRUCTURE EXCAVATION	23.000 CUYD	250.00000	5,750.00	65.00000	1,495.00	100.00000	2,300.00
0520 0510-0108000K GRANULAR STRUCTURE BACKFILL	6.000 CUYD	250.00000	1,500.00	500.00000	3,000.00	200.00000	1,200.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) CARTER & COMPANY INC		(9) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES 23920							
0530 0512-0100000A	(1.000)	15,000.00000	15,000.00	25,000.00000	25,000.00	35,000.00000	35,000.00
FURNISH DRILLING EQUIPMENT	LS						
0540 0512-0101000A	(5.000)	3,000.00000	3,000.00	15,000.00000	15,000.00	4,000.00000	4,000.00
DRILLED SHAFT CONCRETE	CUYD						
0550 0512-0104000A	(934.000)	2,500.00000	2,500.00	11,000.00000	11,000.00	2,000.00000	2,000.00
DRILLED SHAFT REINFORCEMENT, GRADE 60	LB						
0560 0512-0105000F	210.000	17.00000	3,570.00	6.00000	1,260.00	10.00000	2,100.00
CSL TEST ACCESS TUBES	FOOT						
0570 0512-0106000E	6.000	800.00000	4,800.00	850.00000	5,100.00	0.01000	0.06
CSL TESTS	EACH						
0580 0530-0104000A	(1816.000)	5,000.00000	5,000.00	4,500.00000	4,500.00	4,000.00000	4,000.00
REINFORCEMENT, GRADE 60	LB						
0590 0540-0101000A	(7.000)	45,000.00000	45,000.00	25,000.00000	25,000.00	70,000.00000	70,000.00
FOUNDATION CONCRETE, CLASS 3300	CUYD						
0600 0587-0136000A	(40.000)	6,500.00000	6,500.00	7,000.00000	7,000.00	3,000.00000	3,000.00
ORNAMENTAL PEDESTRIAN RAIL	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) CARTER & COMPANY INC		(9) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES 23920							
0610 1999-9Z90000A	(1.000)	50,000.00000	50,000.00	40,000.00000	40,000.00	150,000.00000	150,000.00
PREFABRICATED STEEL TRUSS BRIDGE	LS						
0620 1999-9Z90000F	72.000	275.00000	19,800.00	200.00000	14,400.00	500.00000	36,000.00
DRILLED SHAFT EXCAVATION, 18-INCH DIAMETER	FOOT						
Section Totals:			$162,420.00		$152,755.00		$309,600.06
SECTION: 0005 BASES							
0630 0620-0120000J	37.000	100.00000	3,700.00	35.00000	1,295.00	150.00000	5,550.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0640 0640-0100000M	793.000	78.00000	61,854.00	42.00000	33,306.00	65.00000	51,545.00
AGGREGATE BASE	TON						
Section Totals:			$65,554.00		$34,601.00		$57,095.00
SECTION: 0006 WEARING SURFACES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) CARTER & COMPANY INC		(9) WILDISH STANDARD PAVING CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0650 0744-0202000M	419.000	126.00000	52,794.00	185.00000	77,515.00	200.00000	83,800.00
LEVEL 2, 1/2 INCH ACP MIXTURE	TON						
0660 0749-0100000E	9.000	1,600.00000	14,400.00	500.00000	4,500.00	500.00000	4,500.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0670 0759-0103000F	147.000	70.00000	10,290.00	54.00000	7,938.00	55.00000	8,085.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0680 0759-0110000F	179.000	60.00000	10,740.00	50.00000	8,950.00	50.00000	8,950.00
CONCRETE CURBS, STANDARD CURB	FOOT						
0690 0759-0126000J	555.000	27.00000	14,985.00	14.00000	7,770.00	20.00000	11,100.00
CONCRETE DRIVEWAYS	SQFT						
0700 0759-0128000J	1,376.000	23.00000	31,648.00	11.00000	15,136.00	15.00000	20,640.00
CONCRETE WALKS	SQFT						
0710 0759-0154100E	8.000	2,500.00000	20,000.00	1,800.00000	14,400.00	2,000.00000	16,000.00
EXTRA FOR CURB RAMPS	EACH						
0720 0759-0510000J	136.000	50.00000	6,800.00	12.50000	1,700.00	50.00000	6,800.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	(9) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
Section Totals:			$161,657.00		$137,909.00		$159,875.00
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0730 0815-0100000E	1.000	775.00000	775.00	1,700.00000	1,700.00	1,000.00000	1,000.00
BOLLARDS	EACH						
0740 0842-0101000E	4.000	210.00000	840.00	50.00000	200.00	50.00000	200.00
FIELD FACILITY MARKERS, TYPE S1 GREEN	EACH						
0750 0842-0102000E	4.000	210.00000	840.00	50.00000	200.00	50.00000	200.00
FIELD FACILITY MARKERS, TYPE S1 RED	EACH						
0760 0842-0103000E	4.000	210.00000	840.00	95.00000	380.00	100.00000	400.00
FIELD FACILITY MARKERS, TYPE S2	EACH						
0770 0867-0103100E	1.000	330.00000	330.00	500.00000	500.00	500.00000	500.00
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0780 0867-0145100J	268.000	15.00000	4,020.00	10.00000	2,680.00	10.00000	2,680.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$7,645.00		$5,660.00		$4,980.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	(9) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0790 0902-0101000E	1.000	900.00000	900.00	600.00000	600.00	1,000.00000	1,000.00
CROSSWALK CLOSURE SUPPORTS	EACH						
0800 0905-0100000A	(1.000)	900.00000	900.00	250.00000	250.00	500.00000	500.00
REMOVE EXISTING SIGNS	LS						
0810 0905-0101000A	(1.000)	3,000.00000	3,000.00	1,400.00000	1,400.00	2,000.00000	2,000.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0820 0920-0100000A	(3.500)	15,000.00000	15,000.00	4,500.00000	4,500.00	5,000.00000	5,000.00
SIGN SUPPORT FOOTINGS	CUYD						
0830 0930-0112000A	(732.000)	12,000.00000	12,000.00	5,750.00000	5,750.00	6,000.00000	6,000.00
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
0840 0930-0117000A	(334.000)	4,030.00000	4,030.00	1,450.00000	1,450.00	2,000.00000	2,000.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
0850 0940-0201000J	92.000	50.00000	4,600.00	25.00000	2,300.00	30.00000	2,760.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	(9) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0860 0940-0202000J	42.000	26.00000	1,092.00	15.00000	630.00	20.00000	840.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0870 0970-0100000A	(2.000)	2,400.00000	2,400.00	3,000.00000	3,000.00	3,000.00000	3,000.00
POLE FOUNDATIONS	EACH						
0880 0970-0104000A	(1.000)	1,700.00000	1,700.00	2,000.00000	2,000.00	2,000.00000	2,000.00
LUMINAIRES, LAMPS, AND BALLASTS	LS						
0890 0970-0105000A	(330.000)	35,000.00000	35,000.00	33,000.00000	33,000.00	35,000.00000	35,000.00
SWITCHING, CONDUIT, AND WIRING	FOOT						
0900 0970-0200000A	(1.000)	8,300.00000	8,300.00	8,000.00000	8,000.00	10,000.00000	10,000.00
LIGHTING POLES AND ARMS	LS						
Section Totals:			$88,922.00		$62,880.00		$70,100.00
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0910 1013-0100000A	(1.000)	45,000.00000	45,000.00	65,000.00000	65,000.00	50,000.00000	50,000.00
BIOSLOPE, D01245	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	(9) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0920 1030-0109000R	0.200	8,000.00000	1,600.00	5,800.00000	1,160.00	8,000.00000	1,600.00
PERMANENT SEEDING, MIX NO. 1	ACRE						
0930 1070-0100000E	1.000	500.00000	500.00	225.00000	225.00	300.00000	300.00
SINGLE MAILBOX SUPPORTS	EACH						
0940 1070-0103000E	1.000	400.00000	400.00	100.00000	100.00	200.00000	200.00
REMOVE AND REINSTALL MAILBOX SUPPORTS	EACH						
Section Totals:			$47,500.00		$66,485.00		$52,100.00
SECTION: 0010 WATER SUPPLY SYSTEMS							
0950 1140-0400000F	20.000	210.00000	4,200.00	80.00000	1,600.00	150.00000	3,000.00
6 INCH DUCTILE IRON PIPE WITH CLASS B BACKFILL	FOOT						
0960 1160-0102000E	2.000	1,500.00000	3,000.00	3,200.00000	6,400.00	1,500.00000	3,000.00
MOVING EXISTING HYDRANTS	EACH						
0970 1170-0111000E	4.000	3,000.00000	12,000.00	700.00000	2,800.00	1,000.00000	4,000.00
RELOCATE 3/4 INCH WATER METER ASSEMBLY	EACH						
Section Totals:			$19,200.00		$10,800.00		$10,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description Quantity and Units	(7) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(8) CARTER & COMPANY INC Unit Price	 Ext Amount	(9) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount
Contract Item Totals		**$1,675,647.30**		**$1,760,576.42**		**$1,771,952.58**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) MOORE EXCAVATION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	160,000.00000	160,000.00				
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	80,000.00000	80,000.00				
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	485.000	17.00000	8,245.00				
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	4.000	65.00000	260.00				
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	10.000	190.00000	1,900.00				
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0141600F	430.000	36.00000	15,480.00				
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0070 0225-0145000E	60.000	50.00000	3,000.00				
TEMPORARY PLASTIC DRUMS	EACH						
0080 0225-0150000F	18,420.000	1.50000	27,630.00				
TEMPORARY REMOVABLE TAPE	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) MOORE EXCAVATION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0225-0152000F	27,147.000	2.25000	61,080.75				
TEMPORARY NON-REFLECTIVE TAPE	FOOT						
0100 0225-0164000E	10.000	7,600.00000	76,000.00				
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0110 0225-0167670E	1.000	1,000.00000	1,000.00				
TEMPORARY CURB RAMP, PARALLEL	EACH						
0120 0225-0167670E	2.000	1,000.00000	2,000.00				
TEMPORARY CURB RAMP, PERPENDICULAR	EACH						
0130 0225-0168000T	800.000	80.00000	64,000.00				
FLAGGERS	HOUR						
0140 0225-0168100T	800.000	12.00000	9,600.00				
FLAGGER STATION LIGHTING	HOUR						
0150 0225-0169000E	78.000	850.00000	66,300.00				
TRAFFIC CONTROL SUPERVISOR	EACH						
0160 0280-0100000A	(1.000)	10,000.00000	10,000.00				
EROSION CONTROL	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) MOORE EXCAVATION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0170 0280-0101000J	100.000	8.00000	800.00				
PLASTIC SHEETING	SQYD						
0180 0280-0113000F	269.000	4.00000	1,076.00				
SEDIMENT FENCE	FOOT						
0190 0280-0114030E	21.000	100.00000	2,100.00				
INLET PROTECTION, TYPE 3	EACH						
0200 0280-0115020E	9.000	30.00000	270.00				
SEDIMENT BARRIER, TYPE 2	EACH						
0210 0280-0115030F	100.000	8.00000	800.00				
SEDIMENT BARRIER, TYPE 3	FOOT						
0220 0280-0115040E	10.000	30.00000	300.00				
SEDIMENT BARRIER, TYPE 4	EACH						
0230 0280-0115080F	1,790.000	8.25000	14,767.50				
SEDIMENT BARRIER, TYPE 8	FOOT						
0240 0290-0100000A	(1.000)	1,000.00000	1,000.00				
POLLUTION CONTROL PLAN	LS						
0250 0294-0200010M	587.000	95.00000	55,765.00				
CONTAMINATED SOIL DISPOSAL	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) MOORE EXCAVATION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
Section Totals:			$663,374.25				
SECTION: 0002 ROADWORK							
0260 0305-0100000A	(1.000)	35,000.00000	35,000.00				
CONSTRUCTION SURVEY WORK	LS						
0270 0310-0101000F	128.000	4.00000	512.00				
REMOVAL OF CURBS	FOOT						
0280 0310-0102000J	451.000	5.00000	2,255.00				
REMOVAL OF WALKS AND DRIVEWAYS	SQYD						
0290 0310-0103000J	59.000	12.00000	708.00				
REMOVAL OF SURFACINGS	SQYD						
0300 0310-0104000E	1.000	600.00000	600.00				
REMOVAL OF INLETS	EACH						
0310 0310-0106000A	(1.000)	30,000.00000	30,000.00				
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0320 0000-0100000A	(1.000)	0.00000	0.00				
DELETED BID ITEM	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) MOORE EXCAVATION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0330 0310-0116000A	(408.000)	5,000.00000	5,000.00				
REMOVAL OF PIPES	FOOT						
0340 0310-0119000F	767.000	5.00000	3,835.00				
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0350 0320-0100000R	1.000	10,000.00000	10,000.00				
CLEARING AND GRUBBING	ACRE						
0360 0330-0123000K	1,564.000	61.00000	95,404.00				
EMBANKMENT IN PLACE	CUYD						
0370 0390-0139000E	1.000	2,000.00000	2,000.00				
RIPRAP BASINS	EACH						
Section Totals:			$185,314.00				
SECTION: 0003 DRAINAGE AND SEWERS							
0380 0430-0100060F	495.000	20.00000	9,900.00				
6 INCH DRAIN PIPE	FOOT						
0390 0445-035012AF	296.000	130.00000	38,480.00				
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) MOORE EXCAVATION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0400 0445-035012BF	1,421.000	140.00000	198,940.00				
12 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0410 0445-060012AF	88.000	185.00000	16,280.00				
12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						
0420 0445-0700120E	1.000	2,000.00000	2,000.00				
SLOPED END SECTIONS, 12 INCH	EACH						
0430 0460-0100000J	32.000	75.00000	2,400.00				
PAVED CULVERT END SLOPES	SQFT						
0440 0470-0101000E	11.000	6,000.00000	66,000.00				
CONCRETE STORM SEWER MANHOLES	EACH						
0450 0470-0315000E	2.000	5,000.00000	10,000.00				
CONCRETE INLETS, TYPE G-2	EACH						
0460 0490-0105000E	2.000	800.00000	1,600.00				
ADJUSTING INLETS	EACH						
0470 0490-0121000E	1.000	2,500.00000	2,500.00				
MAJOR ADJUSTMENT OF MANHOLES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) MOORE EXCAVATION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0480 0495-0100000J	25.000	120.00000	3,000.00				
TRENCH RESURFACING	SQYD						
0490 1999-9Z90000E	11.000	2,000.00000	22,000.00				
CATCH BASIN, AREA DRAIN	EACH						
0500 1999-9Z90000E	12.000	600.00000	7,200.00				
CLEANOUT	EACH						
Section Totals:			$380,300.00				
SECTION: 0004 BRIDGES 23920							
0510 0510-0101000K	23.000	400.00000	9,200.00				
STRUCTURE EXCAVATION	CUYD						
0520 0510-0108000K	6.000	600.00000	3,600.00				
GRANULAR STRUCTURE BACKFILL	CUYD						
0530 0512-0100000A	(1.000)	18,000.00000	18,000.00				
FURNISH DRILLING EQUIPMENT	LS						
0540 0512-0101000A	(5.000)	8,000.00000	8,000.00				
DRILLED SHAFT CONCRETE	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) MOORE EXCAVATION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 BRIDGES 23920							
0550 0512-0104000A	(934.000)	3,000.00000	3,000.00				
DRILLED SHAFT REINFORCEMENT, GRADE 60	LB						
0560 0512-0105000F	210.000	10.00000	2,100.00				
CSL TEST ACCESS TUBES	FOOT						
0570 0512-0106000E	6.000	800.00000	4,800.00				
CSL TESTS	EACH						
0580 0530-0104000A	(1816.000)	4,500.00000	4,500.00				
REINFORCEMENT, GRADE 60	LB						
0590 0540-0101000A	(7.000)	50,000.00000	50,000.00				
FOUNDATION CONCRETE, CLASS 3300	CUYD						
0600 0587-0136000A	(40.000)	8,000.00000	8,000.00				
ORNAMENTAL PEDESTRIAN RAIL	FOOT						
0610 1999-9Z90000A	(1.000)	45,000.00000	45,000.00				
PREFABRICATED STEEL TRUSS BRIDGE	LS						
0620 1999-9Z90000F	72.000	150.00000	10,800.00				
DRILLED SHAFT EXCAVATION, 18-INCH DIAMETER	FOOT						
Section Totals:			$167,000.00				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) MOORE EXCAVATION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 BASES							
0630 0620-0120000J	37.000	60.00000	2,220.00				
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0640 0640-0100000M	793.000	50.00000	39,650.00				
AGGREGATE BASE	TON						
Section Totals:			$41,870.00				
SECTION: 0006 WEARING SURFACES							
0650 0744-0202000M	419.000	170.00000	71,230.00				
LEVEL 2, 1/2 INCH ACP MIXTURE	TON						
0660 0749-0100000E	9.000	1,300.00000	11,700.00				
EXTRA FOR ASPHALT APPROACHES	EACH						
0670 0759-0103000F	147.000	80.00000	11,760.00				
CONCRETE CURBS, CURB AND GUTTER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) MOORE EXCAVATION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 WEARING SURFACES							
0680 0759-0110000F	179.000	54.00000	9,666.00				
CONCRETE CURBS, STANDARD CURB	FOOT						
0690 0759-0126000J	555.000	25.00000	13,875.00				
CONCRETE DRIVEWAYS	SQFT						
0700 0759-0128000J	1,376.000	17.00000	23,392.00				
CONCRETE WALKS	SQFT						
0710 0759-0154100E	8.000	4,500.00000	36,000.00				
EXTRA FOR CURB RAMPS	EACH						
0720 0759-0510000J	136.000	35.00000	4,760.00				
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$182,383.00				
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0730 0815-0100000E	1.000	3,600.00000	3,600.00				
BOLLARDS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) MOORE EXCAVATION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0740 0842-0101000E	4.000	55.00000	220.00				
FIELD FACILITY MARKERS, TYPE S1 GREEN	EACH						
0750 0842-0102000E	4.000	55.00000	220.00				
FIELD FACILITY MARKERS, TYPE S1 RED	EACH						
0760 0842-0103000E	4.000	100.00000	400.00				
FIELD FACILITY MARKERS, TYPE S2	EACH						
0770 0867-0103100E	1.000	600.00000	600.00				
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0780 0867-0145100J	268.000	11.00000	2,948.00				
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$7,988.00				
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0790 0902-0101000E	1.000	700.00000	700.00				
CROSSWALK CLOSURE SUPPORTS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) MOORE EXCAVATION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0800 0905-0100000A	(1.000)	300.00000	300.00				
REMOVE EXISTING SIGNS	LS						
0810 0905-0101000A	(1.000)	1,500.00000	1,500.00				
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0820 0920-0100000A	(3.500)	5,000.00000	5,000.00				
SIGN SUPPORT FOOTINGS	CUYD						
0830 0930-0112000A	(732.000)	6,000.00000	6,000.00				
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
0840 0930-0117000A	(334.000)	1,600.00000	1,600.00				
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
0850 0940-0201000J	92.000	30.00000	2,760.00				
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
0860 0940-0202000J	42.000	18.00000	756.00				
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0870 0970-0100000A	(2.000)	3,000.00000	3,000.00				
POLE FOUNDATIONS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) MOORE EXCAVATION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0880 0970-0104000A	(1.000)	2,000.00000	2,000.00				
LUMINAIRES, LAMPS, AND BALLASTS	LS						
0890 0970-0105000A	(330.000)	40,000.00000	40,000.00				
SWITCHING, CONDUIT, AND WIRING	FOOT						
0900 0970-0200000A	(1.000)	9,000.00000	9,000.00				
LIGHTING POLES AND ARMS	LS						
Section Totals:			$72,616.00				
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0910 1013-0100000A	(1.000)	65,000.00000	65,000.00				
BIOSLOPE, D01245	LS						
0920 1030-0109000R	0.200	6,500.00000	1,300.00				
PERMANENT SEEDING, MIX NO. 1	ACRE						
0930 1070-0100000E	1.000	400.00000	400.00				
SINGLE MAILBOX SUPPORTS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(10) MOORE EXCAVATION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0940 1070-0103000E	1.000	250.00000	250.00				
REMOVE AND REINSTALL MAILBOX SUPPORTS	EACH						
Section Totals:			$66,950.00				
SECTION: 0010 WATER SUPPLY SYSTEMS							
0950 1140-0400000F	20.000	215.00000	4,300.00				
6 INCH DUCTILE IRON PIPE WITH CLASS B BACKFILL	FOOT						
0960 1160-0102000E	2.000	2,000.00000	4,000.00				
MOVING EXISTING HYDRANTS	EACH						
0970 1170-0111000E	4.000	2,100.00000	8,400.00				
RELOCATE 3/4 INCH WATER METER ASSEMBLY	EACH						
Section Totals:			$16,700.00				
Contract Item Totals			**$1,784,495.25**				

( ) indicates item is bid as Lump Sum