Oregon Department of Transportation

Tabulation of Bids

Call Order: 001 **Contract ID:** 15205 **Counties:** KLAMATH
Letting Date: July 16, 2020 **Region:** 4 **Aid #:** S020(038)
Project: OR39: CREST STREET - MADISON STREET SEC.

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20012299	ROCKY MOUNTAIN CONSTRUCTION LLC	$2,366,320.00	100.00%
2	CV21000459	CENTRAL PIPELINE INC	$2,583,020.20	109.16%
3	CV30013827	MARCUM & SONS LLC	$2,946,185.18	124.50%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC		(2) CENTRAL PIPELINE INC		(3) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	236,300.00000	236,300.00	305,820.00000	305,820.00	291,120.00000	291,120.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	217,997.55000	217,997.55	105,000.00000	105,000.00	180,300.00000	180,300.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	1,210.000	23.65000	28,616.50	21.50000	26,015.00	21.50000	26,015.00
TEMPORARY SIGNS	SQFT						
0040 0225-0104000E	20.000	60.50000	1,210.00	75.00000	1,500.00	75.00000	1,500.00
TEMPORARY BARRICADES, TYPE II	EACH						
0050 0225-0105000E	7.000	182.00000	1,274.00	150.00000	1,050.00	145.00000	1,015.00
TEMPORARY BARRICADES, TYPE III	EACH						
0060 0225-0141600F	2,000.000	15.40000	30,800.00	17.50000	35,000.00	21.50000	43,000.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0070 0225-0145000E	47.000	60.50000	2,843.50	50.00000	2,350.00	45.00000	2,115.00
TEMPORARY PLASTIC DRUMS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC		(2) CENTRAL PIPELINE INC		(3) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0154000F STRIPE REMOVAL	3,650.000 FOOT	1.35000	4,927.50	2.00000	7,300.00	1.25000	4,562.50
0090 0225-0155100J LEGEND REMOVAL	60.000 SQFT	5.50000	330.00	5.00000	300.00	5.00000	300.00
0100 0225-0156000J BAR REMOVAL	160.000 SQFT	8.80000	1,408.00	5.00000	800.00	8.00000	1,280.00
0110 0225-0162000E SEQUENTIAL ARROW SIGNS	2.000 EACH	2,300.00000	4,600.00	4,500.00000	9,000.00	4,500.00000	9,000.00
0120 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000 EACH	5,750.00000	11,500.00	6,250.00000	12,500.00	12,000.00000	24,000.00
0130 0225-0167670E TEMPORARY CURB RAMP, CONSTRUCTED	9.000 EACH	3,300.00000	29,700.00	2,500.00000	22,500.00	4,500.00000	40,500.00
0140 0225-0167680J TEMPORARY WALKS	200.000 SQFT	22.85000	4,570.00	150.00000	30,000.00	25.00000	5,000.00
0150 0225-0168000T FLAGGERS	400.000 HOUR	63.25000	25,300.00	75.00000	30,000.00	69.00000	27,600.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC		(2) CENTRAL PIPELINE INC		(3) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0168100T	400.000	7.45000	2,980.00	6.50000	2,600.00	15.00000	6,000.00
FLAGGER STATION LIGHTING	HOUR						
0170 0280-0100000A	(1.000)	500.00000	500.00	1,500.00000	1,500.00	10,000.00000	10,000.00
EROSION CONTROL	LS						
0180 0280-0112500E	1.000	2,150.00000	2,150.00	1,600.00000	1,600.00	9,500.00000	9,500.00
CONCRETE WASHOUT FACILITY	EACH						
0190 0280-0113000F	50.000	10.40000	520.00	5.00000	250.00	4.50000	225.00
SEDIMENT FENCE	FOOT						
0200 0280-0114030E	32.000	189.00000	6,048.00	145.00000	4,640.00	95.00000	3,040.00
INLET PROTECTION, TYPE 3	EACH						
0210 0290-0100000A	(1.000)	500.00000	500.00	1,000.00000	1,000.00	3,500.00000	3,500.00
POLLUTION CONTROL PLAN	LS						
0220 0294-0100000A	(1.000)	2,750.00000	2,750.00	10,000.00000	10,000.00	8,500.00000	8,500.00
HEALTH AND SAFETY PLAN	LS						
0230 0294-0200010M	49.000	107.00000	5,243.00	185.00000	9,065.00	200.00000	9,800.00
CONTAMINATED SOIL DISPOSAL	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC		(2) CENTRAL PIPELINE INC		(3) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0240 0294-0300000A CONTAMINATED GROUNDWATER MOBILIZATION	(1.000) LS	2,200.00000	2,200.00	5,000.00000	5,000.00	18,000.00000	18,000.00
0250 0294-0400000P CONTAMINATED GROUNDWATER REMOVAL	1,600.000 GAL	2.60000	4,160.00	3.50000	5,600.00	4.00000	6,400.00
0260 0294-0500000A LEAD COMPLIANCE PLAN	(1.000) LS	2,750.00000	2,750.00	4,000.00000	4,000.00	4,500.00000	4,500.00
0270 0294-0600000A SEGREGATE AND STOCKPILE CONTAMINATED SOIL	(1.000) LS	3,800.00000	3,800.00	6,200.00000	6,200.00	5,000.00000	5,000.00
0280 0294-0700000E SOIL SAMPLE COLLECTION AND ANALYTICAL TESTING	1.000 EACH	6,750.00000	6,750.00	3,000.00000	3,000.00	7,500.00000	7,500.00
Section Totals:			$641,728.05		$643,590.00		$749,272.50
SECTION: 0002 ROADWORK							
0290 0305-0100000A CONSTRUCTION SURVEY WORK	(1.000) LS	42,600.00000	42,600.00	15,000.00000	15,000.00	67,422.00000	67,422.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC		(2) CENTRAL PIPELINE INC		(3) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0300 0310-0106000A	(1.000)	192,000.00000	192,000.00	16,000.00000	16,000.00	137,500.00000	137,500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0310 0330-0105000K	2,255.000	37.65000	84,900.75	58.00000	130,790.00	67.00000	151,085.00
GENERAL EXCAVATION	CUYD						
0320 0350-0105000J	790.000	0.84000	663.60	3.00000	2,370.00	4.00000	3,160.00
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$320,164.35		$164,160.00		$359,167.00
SECTION: 0003 DRAINAGE AND SEWERS							
0330 0415-0100000F	28.000	39.30000	1,100.40	53.00000	1,484.00	30.00000	840.00
MAINLINE VIDEO INSPECTION	FOOT						
0340 0445-035012AF	28.000	182.00000	5,096.00	87.00000	2,436.00	90.00000	2,520.00
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0350 0470-0315000E	3.000	5,250.00000	15,750.00	2,900.00000	8,700.00	3,200.00000	9,600.00
CONCRETE INLETS, TYPE G-2	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC		(2) CENTRAL PIPELINE INC		(3) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0360 0470-0331000E	1.000	5,250.00000	5,250.00	2,900.00000	2,900.00	3,900.00000	3,900.00
CATCH BASINS, TYPE 3	EACH						
0370 0490-0100000E	59.000	444.00000	26,196.00	600.00000	35,400.00	375.00000	22,125.00
ADJUSTING BOXES	EACH						
0380 0490-0104000E	1.000	3,900.00000	3,900.00	1,700.00000	1,700.00	2,800.00000	2,800.00
CONNECTION TO EXISTING STRUCTURES	EACH						
0390 0490-0105000E	6.000	3,000.00000	18,000.00	1,400.00000	8,400.00	2,100.00000	12,600.00
ADJUSTING INLETS	EACH						
0400 0490-0120000E	3.000	1,450.00000	4,350.00	1,200.00000	3,600.00	375.00000	1,125.00
MINOR ADJUSTMENT OF MANHOLES	EACH						
0410 0490-0121000E	1.000	5,100.00000	5,100.00	2,800.00000	2,800.00	2,150.00000	2,150.00
MAJOR ADJUSTMENT OF MANHOLES	EACH						
Section Totals:			$84,742.40		$67,420.00		$57,660.00
SECTION: 0004 BASES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC		(2) CENTRAL PIPELINE INC		(3) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BASES							
0420 0641-0128000M	2,840.000	19.25000	54,670.00	38.00000	107,920.00	68.23000	193,773.20
PLANT MIX AGGREGATE BASE	TON						
Section Totals:			$54,670.00		$107,920.00		$193,773.20
SECTION: 0005 WEARING SURFACES							
0430 0744-0302000M	920.000	250.00000	230,000.00	220.00000	202,400.00	300.00000	276,000.00
LEVEL 3, 1/2 INCH ACP MIXTURE	TON						
0440 0749-0100000E	29.000	1,400.00000	40,600.00	1,300.00000	37,700.00	1,800.00000	52,200.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0450 0749-0106000J	5,032.000	7.05000	35,475.60	2.25000	11,322.00	20.00000	100,640.00
EXTRA FOR ASPHALT WALKS	SQFT						
0460 0759-0103000F	1,298.000	43.35000	56,268.30	85.00000	110,330.00	42.11000	54,658.78
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0470 0759-0110000F	3,310.000	38.30000	126,773.00	70.00000	231,700.00	37.53000	124,224.30
CONCRETE CURBS, STANDARD CURB	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC		(2) CENTRAL PIPELINE INC		(3) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 WEARING SURFACES							
0480 0759-0118000F	33.000	60.25000	1,988.25	75.00000	2,475.00	58.00000	1,914.00
CONCRETE CURBS, MOUNTABLE CURB	FOOT						
0490 0759-0122000J	396.000	23.95000	9,484.20	36.00000	14,256.00	31.00000	12,276.00
CONCRETE ISLANDS	SQFT						
0500 0759-0126000J	7,959.000	16.75000	133,313.25	32.00000	254,688.00	20.50000	163,159.50
CONCRETE DRIVEWAYS	SQFT						
0510 0759-0128000J	18,463.000	12.60000	232,633.80	20.00000	369,260.00	14.00000	258,482.00
CONCRETE WALKS	SQFT						
0520 0759-0134000J	760.000	31.85000	24,206.00	26.00000	19,760.00	31.00000	23,560.00
MONOLITHIC CURB AND SIDEWALKS	SQFT						
0530 0759-0154100E	39.000	2,200.00000	85,800.00	2,100.00000	81,900.00	3,521.00000	137,319.00
EXTRA FOR CURB RAMPS	EACH						
0540 0759-0510000J	380.000	31.05000	11,799.00	34.00000	12,920.00	32.23000	12,247.40
TRUNCATED DOMES ON NEW SURFACES	SQFT						
0550 0759-0520000J	48.000	52.05000	2,498.40	36.00000	1,728.00	69.00000	3,312.00
TRUNCATED DOMES ON EXISTING SURFACES	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(2) CENTRAL PIPELINE INC Unit Price	 Ext Amount	(3) MARCUM & SONS LLC Unit Price	 Ext Amount
Section Totals:			$990,839.80		$1,350,439.00		$1,219,992.98
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0560 0856-0101000E	20.000	149.00000	2,980.00	180.00000	3,600.00	135.00000	2,700.00
PERMANENT SURFACE MOUNTED TUBULAR MARKERS	EACH						
0570 0866-0114000F	1,850.000	6.30000	11,655.00	2.50000	4,625.00	5.75000	10,637.50
PLURAL COMPONENT, SPRAYED, GROOVED	FOOT						
0580 0867-0131000E	8.000	336.00000	2,688.00	360.00000	2,880.00	305.00000	2,440.00
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
0590 0867-0145100J	1,600.000	8.85000	14,160.00	25.00000	40,000.00	8.05000	12,880.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$31,483.00		$51,105.00		$28,657.50
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC		(2) CENTRAL PIPELINE INC		(3) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0600 0902-0101000E	7.000	825.00000	5,775.00	750.00000	5,250.00	750.00000	5,250.00
CROSSWALK CLOSURE SUPPORTS	EACH						
0610 0905-0100000A	(1.000)	550.00000	550.00	500.00000	500.00	500.00000	500.00
REMOVE EXISTING SIGNS	LS						
0620 0905-0101000A	(1.000)	1,100.00000	1,100.00	1,000.00000	1,000.00	1,000.00000	1,000.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0630 0920-0100000A	(1.620)	2,200.00000	2,200.00	2,000.00000	2,000.00	4,000.00000	4,000.00
SIGN SUPPORT FOOTINGS	CUYD						
0640 0930-0114000A	(1701.300)	9,900.00000	9,900.00	9,000.00000	9,000.00	9,000.00000	9,000.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0650 0940-0202000J	42.000	18.70000	785.40	17.00000	714.00	17.00000	714.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0660 0940-0203000J	81.000	22.00000	1,782.00	20.00000	1,620.00	20.00000	1,620.00
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC		(2) CENTRAL PIPELINE INC		(3) MARCUM & SONS LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0670 0990-0102000A TRAFFIC SIGNAL MODIFICATION, KLAMATH FALLS-LAKEVIEW HWY AT CRATER LAKE PARKWAY	(1.000) EACH	10,700.00000	10,700.00	9,703.80000	9,703.80	52,455.00000	52,455.00
0680 0990-0102000A TRAFFIC SIGNAL MODIFICATION, KLAMATH FALLS-LAKEVIEW HWY AT HOMEDALE RD	(1.000) EACH	44,200.00000	44,200.00	30,154.68000	30,154.68	39,947.00000	39,947.00
0690 0990-0102000A TRAFFIC SIGNAL MODIFICATION, KLAMATH FALLS-LAKEVIEW HWY AT HOPE ST	(1.000) EACH	35,100.00000	35,100.00	21,865.68000	21,865.68	56,351.00000	56,351.00
0700 0990-0102000A TRAFFIC SIGNAL MODIFICATION, KLAMATH FALLS-LAKEVIEW HWY AT SUMMERS LANE	(1.000) EACH	24,300.00000	24,300.00	22,047.12000	22,047.12	43,604.00000	43,604.00
0710 0990-0106000A FLASHING BEACON INSTALLATION, KLAMATH FALLS-LAKEVIEW HWY AT ALBERTSONS STORE	(1.000) EACH	52,500.00000	52,500.00	45,003.60000	45,003.60	52,555.00000	52,555.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROCKY MOUNTAIN CONSTRUCTION LLC Unit Price	 Ext Amount	(2) CENTRAL PIPELINE INC Unit Price	 Ext Amount	(3) MARCUM & SONS LLC Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0720 0990-0106000A FLASHING BEACON INSTALLATION, KLAMATH FALLS-LAKEVIEW HWY AT GARY ST	(1.000) EACH	44,400.00000	44,400.00	39,127.32000	39,127.32	58,666.00000	58,666.00
Section Totals:			$233,292.40		$187,986.20		$325,662.00
SECTION: 0008 WATER SUPPLY SYSTEMS							
0730 1160-0105000E HYDRANT EXTENSIONS	4.000 EACH	2,350.00000	9,400.00	2,600.00000	10,400.00	3,000.00000	12,000.00
Section Totals:			$9,400.00		$10,400.00		$12,000.00
Contract Item Totals			**$2,366,320.00**		**$2,583,020.20**		**$2,946,185.18**

( ) indicates item is bid as Lump Sum