Oregon Department of Transportation

Tabulation of Bids

Call Order: 001 **Contract ID:** 15217 **Counties:** LINCOLN

Letting Date: November 19, 2020 **Region:** 2, 4 **Aid #:** 5245(013)

Project: US101: SE 32ND STREET - SE 35TH STREET (NEWPORT) SEC.

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20006956	JAMES W FOWLER CO	$3,644,377.58	100.00%
2	CV20007527	WILDISH STANDARD PAVING CO	$3,681,743.48	101.03%
3	CV20014624	K & E EXCAVATING INC	$3,712,806.00	101.88%
4	CV20006245	MOORE EXCAVATION INC	$4,086,513.00	112.13%
5	CV20007047	MJ HUGHES CONSTRUCTION INC	$4,285,999.70	117.61%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO Unit Price	 Ext Amount	(2) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(3) K & E EXCAVATING INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	570.000	20.00000	11,400.00	20.00000	11,400.00	20.00000	11,400.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	346,542.15000	346,542.15	368,000.00000	368,000.00	433,000.00000	433,000.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	40,280.95000	40,280.95	30,000.00000	30,000.00	99,000.00000	99,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	600.000	17.67000	10,602.00	18.00000	10,800.00	17.00000	10,200.00
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	30.000	34.81000	1,044.30	35.00000	1,050.00	35.00000	1,050.00
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	10.000	101.75000	1,017.50	100.00000	1,000.00	100.00000	1,000.00
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0149000E	1,000.000	1.50000	1,500.00	0.50000	500.00	2.25000	2,250.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO Unit Price	 Ext Amount	(2) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(3) K & E EXCAVATING INC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0153000F TEMPORARY STRIPING	1,000.000 FOOT	0.75000	750.00	1.00000	1,000.00	0.84000	840.00
0090 0225-0153100E TEMPORARY PAVEMENT LEGENDS	4.000 EACH	91.04000	364.16	50.00000	200.00	50.00000	200.00
0100 0225-0153200J TEMPORARY PAVEMENT BARS	50.000 SQFT	4.28000	214.00	10.00000	500.00	4.00000	200.00
0110 0225-0154000F STRIPE REMOVAL	1,000.000 FOOT	0.96000	960.00	1.00000	1,000.00	0.85000	850.00
0120 0225-0155100J LEGEND REMOVAL	4.000 SQFT	91.04000	364.16	100.00000	400.00	85.00000	340.00
0130 0225-0156000J BAR REMOVAL	50.000 SQFT	4.28000	214.00	10.00000	500.00	4.00000	200.00
0140 0225-0162000E SEQUENTIAL ARROW SIGNS	1.000 EACH	2,016.02000	2,016.02	3,000.00000	3,000.00	3,500.00000	3,500.00
0150 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	2.000 EACH	4,920.81000	9,841.62	5,000.00000	10,000.00	8,500.00000	17,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO		(2) WILDISH STANDARD PAVING CO		(3) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0168000T	1,000.000	64.04000	64,040.00	65.00000	65,000.00	60.00000	60,000.00
FLAGGERS	HOUR						
0170 0225-0168100E	4.000	1,442.92000	5,771.68	0.01000	0.04	1,600.00000	6,400.00
FLAGGER STATION LIGHTING	EACH						
0180 0225-0169000E	24.000	662.31000	15,895.44	1,000.00000	24,000.00	660.00000	15,840.00
TRAFFIC CONTROL SUPERVISOR	EACH						
0190 0245-0100000A	(1.000)	15,448.74000	15,448.74	5,000.00000	5,000.00	33,000.00000	33,000.00
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "MW" 17+65	LS						
0200 0280-0100000A	(1.000)	3,898.53000	3,898.53	0.01000	0.01	13,000.00000	13,000.00
EROSION CONTROL	LS						
0210 0280-0113000F	500.000	2.46000	1,230.00	0.01000	5.00	3.50000	1,750.00
SEDIMENT FENCE	FOOT						
0220 0280-0114030E	34.000	80.33000	2,731.22	0.01000	0.34	75.00000	2,550.00
INLET PROTECTION, TYPE 3	EACH						
0230 0280-0115030F	2,200.000	3.75000	8,250.00	0.01000	22.00	3.50000	7,700.00
SEDIMENT BARRIER, TYPE 3	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO		(2) WILDISH STANDARD PAVING CO		(3) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0240 0280-0119000E	25.000	17.01000	425.25	40.00000	1,000.00	60.00000	1,500.00
STRAW BALE	EACH						
0250 0290-0100000A	(1.000)	541.19000	541.19	0.01000	0.01	1,500.00000	1,500.00
POLLUTION CONTROL PLAN	LS						
0260 0290-0200000A	(1.000)	3,684.21000	3,684.21	0.01000	0.01	2,900.00000	2,900.00
TURBIDITY MONITORING	LS						
0270 0294-0100000A	(1.000)	764.34000	764.34	0.01000	0.01	1,700.00000	1,700.00
LEAD COMPLIANCE PLAN	LS						
0280 0294-0200010M	305.000	118.84000	36,246.20	0.01000	3.05	65.00000	19,825.00
CONTAMINATED SOIL DISPOSAL	TON						
0290 0294-0600000A	(1.000)	4,448.65000	4,448.65	0.01000	0.01	6,700.00000	6,700.00
SEGREGATE AND STOCKPILE CONTAMINATED SOIL	LS						
Section Totals:			$590,486.31		$534,380.48		$755,395.00
SECTION: 0002 ROADWORK							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO		(2) WILDISH STANDARD PAVING CO		(3) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0300 0305-0100000A	(1.000)	66,403.95000	66,403.95	40,000.00000	40,000.00	80,000.00000	80,000.00
CONSTRUCTION SURVEY WORK	LS						
0310 0310-0106000A	(1.000)	16,307.09000	16,307.09	50,000.00000	50,000.00	125,000.00000	125,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0320 0320-0100000A	(1.000)	17,080.44000	17,080.44	20,000.00000	20,000.00	55,000.00000	55,000.00
CLEARING AND GRUBBING	ACRE						
0330 0330-0123000K	1,315.000	61.53000	80,911.95	35.00000	46,025.00	15.00000	19,725.00
EMBANKMENT IN PLACE	CUYD						
0340 0330-0126000K	540.000	42.60000	23,004.00	42.00000	22,680.00	65.00000	35,100.00
STONE EMBANKMENT	CUYD						
0350 0350-0105000J	4,000.000	1.01000	4,040.00	2.00000	8,000.00	1.00000	4,000.00
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$207,747.43		$186,705.00		$318,825.00

SECTION: 0003 DRAINAGE AND SEWERS

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO		(2) WILDISH STANDARD PAVING CO		(3) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0360 0415-0100000F MAINLINE VIDEO WITH LASER PROFILE INSPECTION	2,785.000 FOOT	11.14000	31,024.90	4.00000	11,140.00	9.50000	26,457.50
0370 0445-035008AF 8 INCH STORM SEWER PIPE, 5 FT DEPTH	48.000 FOOT	37.94000	1,821.12	100.00000	4,800.00	50.00000	2,400.00
0380 0445-035012AF 12 INCH STORM SEWER PIPE, 5 FT DEPTH	1,431.000 FOOT	136.03000	194,658.93	90.00000	128,790.00	66.00000	94,446.00
0390 0445-035012BF 12 INCH STORM SEWER PIPE, 10 FT DEPTH	525.000 FOOT	177.97000	93,434.25	115.00000	60,375.00	92.00000	48,300.00
0400 0445-035015AF 15 INCH STORM SEWER PIPE, 5 FT DEPTH	124.000 FOOT	156.21000	19,370.04	75.00000	9,300.00	70.00000	8,680.00
0410 0445-035018AF 18 INCH STORM SEWER PIPE, 5 FT DEPTH	196.000 FOOT	148.64000	29,133.44	120.00000	23,520.00	91.00000	17,836.00
0420 0445-035018BF 18 INCH STORM SEWER PIPE, 10 FT DEPTH	38.000 FOOT	166.43000	6,324.34	150.00000	5,700.00	128.00000	4,864.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO		(2) WILDISH STANDARD PAVING CO		(3) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0430 0445-035024BF	178.000	224.25000	39,916.50	150.00000	26,700.00	137.00000	24,386.00
24 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0440 0445-035048BF	94.000	310.89000	29,223.66	285.00000	26,790.00	362.00000	34,028.00
48 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0450 0470-0101000E	3.000	5,847.98000	17,543.94	11,000.00000	33,000.00	6,600.00000	19,800.00
CONCRETE STORM SEWER MANHOLES	EACH						
0460 0470-0106000E	3.000	13,305.33000	39,915.99	18,000.00000	54,000.00	17,000.00000	51,000.00
CONCRETE MANHOLES, LARGE PRECAST	EACH						
0470 0470-0307000E	20.000	1,489.10000	29,782.00	4,000.00000	80,000.00	2,700.00000	54,000.00
CONCRETE INLETS, TYPE CG-2	EACH						
0480 0470-0315000E	11.000	2,494.14000	27,435.54	3,500.00000	38,500.00	2,700.00000	29,700.00
CONCRETE INLETS, TYPE G-2	EACH						
0490 0480-0100000F	215.000	32.68000	7,026.20	30.00000	6,450.00	30.00000	6,450.00
DRAINAGE CURBS	FOOT						
0500 0490-0100000E	5.000	268.81000	1,344.05	1,200.00000	6,000.00	150.00000	750.00
ADJUSTING BOXES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO		(2) WILDISH STANDARD PAVING CO		(3) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0510 0490-0104000E CONNECTION TO EXISTING STRUCTURES	3.000 EACH	1,128.33000	3,384.99	2,000.00000	6,000.00	1,600.00000	4,800.00
0520 0490-0105000E ADJUSTING INLETS	1.000 EACH	714.36000	714.36	1,300.00000	1,300.00	1,700.00000	1,700.00
0530 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	14.000 EACH	1,511.16000	21,156.24	1,200.00000	16,800.00	1,500.00000	21,000.00
Section Totals:			$593,210.49		$539,165.00		$450,597.50
SECTION: 0004 BRIDGES							
0540 0595-0100100F CAST-IN-PLACE REINFORCED CONCRETE BOX CULVERTS	30.000 FOOT	1,866.51000	55,995.30	1,500.00000	45,000.00	1,900.00000	57,000.00
0550 0596-B002000A RETAINING WALL, PREFABRICATED MODULAR GRAVITY	(1750.000) SQFT	73,479.91000	73,479.91	70,000.00000	70,000.00	59,000.00000	59,000.00
Section Totals:			$129,475.21		$115,000.00		$116,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO Unit Price	 Ext Amount	(2) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(3) K & E EXCAVATING INC Unit Price	 Ext Amount
SECTION: 0005 BASES							
0560 0000-0100000A	(1.000)	0.00000	0.00	0.00000	0.00	0.00000	0.00
DELETED BID ITEM	LS						
0570 0620-0123000J	17,200.000	4.36000	74,992.00	3.25000	55,900.00	4.50000	77,400.00
COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	SQYD						
0580 0641-0102000M	3,400.000	48.75000	165,750.00	34.00000	115,600.00	58.00000	197,200.00
AGGREGATE BASE	TON						
Section Totals:			$240,742.00		$171,500.00		$274,600.00
SECTION: 0006 WEARING SURFACES							
0590 0745-0302000M	5,000.000	59.95000	299,750.00	60.00000	300,000.00	55.00000	275,000.00
LEVEL 3, 1/2 INCH ACP	TON						
0600 0745-0620100M	300.000	590.41000	177,123.00	570.00000	171,000.00	552.00000	165,600.00
PG 64-22ER ASPHALT IN LEVEL 3, 1/2 INCH ACP	TON						
0610 0748-0103000J	150.000	46.86000	7,029.00	40.00000	6,000.00	27.00000	4,050.00
8 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO		(2) WILDISH STANDARD PAVING CO		(3) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0620 0749-0100000E	4.000	423.06000	1,692.24	1,500.00000	6,000.00	400.00000	1,600.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0630 0749-0106000J	4,900.000	0.47000	2,303.00	1.50000	7,350.00	0.50000	2,450.00
EXTRA FOR ASPHALT WALKS	SQFT						
0640 0759-0103000F	2,050.000	36.41000	74,640.50	40.00000	82,000.00	36.00000	73,800.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0650 0759-0110000F	3,000.000	31.92000	95,760.00	35.00000	105,000.00	30.00000	90,000.00
CONCRETE CURBS, STANDARD CURB	FOOT						
0660 0759-0122000J	2,416.000	21.45000	51,823.20	25.00000	60,400.00	21.00000	50,736.00
CONCRETE ISLANDS	SQFT						
0670 0759-0126000J	2,086.000	17.89000	37,318.54	15.00000	31,290.00	17.25000	35,983.50
CONCRETE DRIVEWAYS	SQFT						
0680 0759-0128000J	23,580.000	8.78000	207,032.40	11.00000	259,380.00	8.50000	200,430.00
CONCRETE WALKS	SQFT						
0690 0759-0154100E	24.000	1,150.35000	27,608.40	3,000.00000	72,000.00	1,130.00000	27,120.00
EXTRA FOR CURB RAMPS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO Unit Price	 Ext Amount	(2) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(3) K & E EXCAVATING INC Unit Price	 Ext Amount
SECTION: 0006 WEARING SURFACES							
0700 0759-0161000F	470.000	93.73000	44,053.10	100.00000	47,000.00	88.00000	41,360.00
METAL HANDRAIL, 2 RAILS	FOOT						
0710 0759-0510000J	357.000	37.31000	13,319.67	30.00000	10,710.00	37.00000	13,209.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$1,039,453.05		$1,158,130.00		$981,338.50
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0720 0855-0100000E	104.000	5.19000	539.76	5.00000	520.00	5.00000	520.00
MONO-DIRECTIONAL WHITE TYPE 1 MARKERS	EACH						
0730 0855-0102000E	150.000	5.19000	778.50	5.00000	750.00	5.00000	750.00
BI-DIRECTIONAL YELLOW TYPE 1 MARKERS	EACH						
0740 0865-0150000F	20,800.000	1.95000	40,560.00	1.27000	26,416.00	1.27000	26,416.00
METHYL METHACRYLATE, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO Unit Price	 Ext Amount	(2) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(3) K & E EXCAVATING INC Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0750 0867-0103100E	21.000	273.11000	5,735.31	234.00000	4,914.00	234.00000	4,914.00
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0760 0867-0107100E	4.000	315.95000	1,263.80	315.00000	1,260.00	315.00000	1,260.00
PAVEMENT LEGEND, TYPE B-HS: "ONLY"	EACH						
0770 0867-0131000E	24.000	273.11000	6,554.64	221.00000	5,304.00	221.00000	5,304.00
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
0780 0867-0145100J	1,200.000	8.51000	10,212.00	7.87000	9,444.00	7.87000	9,444.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$65,644.01		$48,608.00		$48,608.00
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0790 0902-0101000E	3.000	722.95000	2,168.85	800.00000	2,400.00	675.00000	2,025.00
CROSSWALK CLOSURE SUPPORTS	EACH						
0800 0905-0100000A	(1.000)	1,392.34000	1,392.34	2,000.00000	2,000.00	1,300.00000	1,300.00
REMOVE EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO		(2) WILDISH STANDARD PAVING CO		(3) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0810 0905-0101000A	(1.000)	910.38000	910.38	1,000.00000	1,000.00	850.00000	850.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0820 0910-0100000K	80.000	13.39000	1,071.20	20.00000	1,600.00	12.50000	1,000.00
WOOD SIGN POSTS	FBM						
0830 0920-0100000A	(6.000)	12,049.10000	12,049.10	14,000.00000	14,000.00	11,250.00000	11,250.00
SIGN SUPPORT FOOTINGS	CUYD						
0840 0930-0107000A	(400.000)	4,819.64000	4,819.64	7,000.00000	7,000.00	4,500.00000	4,500.00
SIGNAL POLE MOUNTS	LB						
0850 0930-0112000A	(1860.000)	8,568.25000	8,568.25	10,000.00000	10,000.00	8,000.00000	8,000.00
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
0860 0930-0114000A	(440.000)	1,981.41000	1,981.41	3,000.00000	3,000.00	1,850.00000	1,850.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0870 0930-0117000A	(1291.000)	4,819.64000	4,819.64	6,000.00000	6,000.00	4,500.00000	4,500.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO Unit Price	 Ext Amount	(2) WILDISH STANDARD PAVING CO Unit Price	 Ext Amount	(3) K & E EXCAVATING INC Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0880 0940-0201000J	82.000	25.17000	2,063.94	30.00000	2,460.00	23.50000	1,927.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
0890 0940-0202000J	500.000	13.92000	6,960.00	15.00000	7,500.00	13.00000	6,500.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0900 0950-0101000A	(1.000)	6,372.64000	6,372.64	8,000.00000	8,000.00	5,950.00000	5,950.00
REMOVAL OF ELECTRICAL SYSTEMS	LS						
0910 0963-0102000F	40.000	696.17000	27,846.80	800.00000	32,000.00	650.00000	26,000.00
42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
0920 0970-0100000A	(26.000)	30,631.50000	30,631.50	35,000.00000	35,000.00	28,600.00000	28,600.00
POLE FOUNDATIONS	EACH						
0930 0970-0105000A	(4700.000)	33,576.83000	33,576.83	38,000.00000	38,000.00	31,350.00000	31,350.00
SWITCHING, CONDUIT, AND WIRING	FOOT						
0940 0990-0101000A	(1.000)	313,156.72000	313,156.72	350,000.00000	350,000.00	292,388.00000	292,388.00
TRAFFIC SIGNAL INSTALLATION, US101 / SE 35TH STREET	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO		(2) WILDISH STANDARD PAVING CO		(3) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0950 1999-9Z90000A	(1.000)	118,546.04000	118,546.04	130,000.00000	130,000.00	110,684.00000	110,684.00
UTILITY CONDUITS	LS						
Section Totals:			$576,935.28		$649,960.00		$538,674.00
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0960 1010-0100000A	(1.000)	64,999.40000	64,999.40	80,000.00000	80,000.00	72,000.00000	72,000.00
WATER QUALITY STRUCTURE J (SE 35TH ST)	LS						
0970 1010-0100000A	(1.000)	63,508.77000	63,508.77	80,000.00000	80,000.00	72,000.00000	72,000.00
WATER QUALITY STRUCTURE L (US101)	LS						
0980 1012-0100000A	(1.000)	45,696.88000	45,696.88	80,000.00000	80,000.00	60,000.00000	60,000.00
WATER QUALITY SWALE	LS						
0990 1030-0108000R	2.500	2,998.89000	7,497.23	3,900.00000	9,750.00	2,800.00000	7,000.00
PERMANENT SEEDING	ACRE						
1000 1030-0113000R	0.250	5,890.67000	1,472.67	7,700.00000	1,925.00	5,500.00000	1,375.00
WETLAND SEEDING	ACRE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) JAMES W FOWLER CO		(2) WILDISH STANDARD PAVING CO		(3) K & E EXCAVATING INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1010 1040-0101000K	150.000	66.40000	9,960.00	90.00000	13,500.00	62.00000	9,300.00
TOPSOIL	CUYD						
1020 1040-0107000K	50.000	107.10000	5,355.00	100.00000	5,000.00	100.00000	5,000.00
SOIL CONDITIONER	CUYD						
1030 1040-0110000E	5.000	37.49000	187.45	200.00000	1,000.00	35.00000	175.00
CONIFER TREES, 2 FT HEIGHT	EACH						
1040 1040-0149000E	12.000	37.49000	449.88	250.00000	3,000.00	35.00000	420.00
DECIDUOUS TREES, #3 CONTAINER	EACH						
1050 1040-0153000E	76.000	11.25000	855.00	45.00000	3,420.00	10.50000	798.00
SHRUBS, #1 CONTAINER	EACH						
1060 1070-0100000E	1.000	403.78000	403.78	500.00000	500.00	350.00000	350.00
SINGLE MAILBOX SUPPORTS	EACH						
1070 1070-0102000E	1.000	297.74000	297.74	200.00000	200.00	350.00000	350.00
MAILBOX CONCRETE COLLARS	EACH						
Section Totals:			$200,683.80		$278,295.00		$228,768.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Contract Item Totals	**$3,644,377.58**	**$3,681,743.48**	**$3,712,806.00**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC		(5) MJ HUGHES CONSTRUCTION INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	570.000	20.00000	11,400.00	20.00000	11,400.00		
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	360,000.00000	360,000.00	424,000.00000	424,000.00		
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	70,000.00000	70,000.00	124,000.00000	124,000.00		
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	600.000	19.00000	11,400.00	21.00000	12,600.00		
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	30.000	70.00000	2,100.00	42.50000	1,275.00		
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	10.000	200.00000	2,000.00	121.50000	1,215.00		
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0149000E	1,000.000	1.00000	1,000.00	4.70000	4,700.00		
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0080 0225-0153000F	1,000.000	0.80000	800.00	0.80000	800.00		
TEMPORARY STRIPING	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC		(5) MJ HUGHES CONSTRUCTION INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0225-0153100E	4.000	100.00000	400.00	98.75000	395.00		
TEMPORARY PAVEMENT LEGENDS	EACH						
0100 0225-0153200J	50.000	5.00000	250.00	4.70000	235.00		
TEMPORARY PAVEMENT BARS	SQFT						
0110 0225-0154000F	1,000.000	1.00000	1,000.00	1.10000	1,100.00		
STRIPE REMOVAL	FOOT						
0120 0225-0155100J	4.000	125.00000	500.00	98.75000	395.00		
LEGEND REMOVAL	SQFT						
0130 0225-0156000J	50.000	5.00000	250.00	4.70000	235.00		
BAR REMOVAL	SQFT						
0140 0225-0162000E	1.000	2,000.00000	2,000.00	3,340.00000	3,340.00		
SEQUENTIAL ARROW SIGNS	EACH						
0150 0225-0164000E	2.000	14,000.00000	28,000.00	5,814.00000	11,628.00		
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0160 0225-0168000T	1,000.000	60.00000	60,000.00	66.00000	66,000.00		
FLAGGERS	HOUR						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC Unit Price	 Ext Amount	(5) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0170 0225-0168100E	4.000	4,000.00000	16,000.00	3,431.00000	13,724.00		
FLAGGER STATION LIGHTING	EACH						
0180 0225-0169000E	24.000	1,000.00000	24,000.00	843.00000	20,232.00		
TRAFFIC CONTROL SUPERVISOR	EACH						
0190 0245-0100000A	(1.000)	9,000.00000	9,000.00	450.00000	450.00		
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "MW" 17+65	LS						
0200 0280-0100000A	(1.000)	12,000.00000	12,000.00	1,088.00000	1,088.00		
EROSION CONTROL	LS						
0210 0280-0113000F	500.000	4.00000	2,000.00	2.30000	1,150.00		
SEDIMENT FENCE	FOOT						
0220 0280-0114030E	34.000	110.00000	3,740.00	65.75000	2,235.50		
INLET PROTECTION, TYPE 3	EACH						
0230 0280-0115030F	2,200.000	4.00000	8,800.00	3.80000	8,360.00		
SEDIMENT BARRIER, TYPE 3	FOOT						
0240 0280-0119000E	25.000	35.00000	875.00	13.25000	331.25		
STRAW BALE	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC Unit Price	 Ext Amount	(5) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0250 0290-0100000A	(1.000)	1,000.00000	1,000.00	995.50000	995.50		
POLLUTION CONTROL PLAN	LS						
0260 0290-0200000A	(1.000)	800.00000	800.00	6,849.00000	6,849.00		
TURBIDITY MONITORING	LS						
0270 0294-0100000A	(1.000)	4,000.00000	4,000.00	1,577.00000	1,577.00		
LEAD COMPLIANCE PLAN	LS						
0280 0294-0200010M	305.000	90.00000	27,450.00	60.50000	18,452.50		
CONTAMINATED SOIL DISPOSAL	TON						
0290 0294-0600000A	(1.000)	9,000.00000	9,000.00	18,690.00000	18,690.00		
SEGREGATE AND STOCKPILE CONTAMINATED SOIL	LS						
Section Totals:			$669,765.00		$757,452.75		
SECTION: 0002 ROADWORK							
0300 0305-0100000A	(1.000)	90,000.00000	90,000.00	67,430.00000	67,430.00		
CONSTRUCTION SURVEY WORK	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC Unit Price	 Ext Amount	(5) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0310 0310-0106000A	(1.000)	90,000.00000	90,000.00	76,000.00000	76,000.00		
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0320 0320-0100000A	(1.000)	15,000.00000	15,000.00	45,880.00000	45,880.00		
CLEARING AND GRUBBING	ACRE						
0330 0330-0123000K	1,315.000	65.00000	85,475.00	83.50000	109,802.50		
EMBANKMENT IN PLACE	CUYD						
0340 0330-0126000K	540.000	72.00000	38,880.00	61.75000	33,345.00		
STONE EMBANKMENT	CUYD						
0350 0350-0105000J	4,000.000	1.00000	4,000.00	1.10000	4,400.00		
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$323,355.00		$336,857.50		
SECTION: 0003 DRAINAGE AND SEWERS							
0360 0415-0100000F	2,785.000	10.00000	27,850.00	3.50000	9,747.50		
MAINLINE VIDEO WITH LASER PROFILE INSPECTION	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC		(5) MJ HUGHES CONSTRUCTION INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0370 0445-035008AF	48.000	95.00000	4,560.00	124.50000	5,976.00		
8 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0380 0445-035012AF	1,431.000	120.00000	171,720.00	106.00000	151,686.00		
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0390 0445-035012BF	525.000	150.00000	78,750.00	142.00000	74,550.00		
12 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0400 0445-035015AF	124.000	125.00000	15,500.00	87.25000	10,819.00		
15 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0410 0445-035018AF	196.000	130.00000	25,480.00	150.00000	29,400.00		
18 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0420 0445-035018BF	38.000	180.00000	6,840.00	180.00000	6,840.00		
18 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0430 0445-035024BF	178.000	210.00000	37,380.00	180.00000	32,040.00		
24 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC		(5) MJ HUGHES CONSTRUCTION INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0440 0445-035048BF	94.000	600.00000	56,400.00	349.00000	32,806.00		
48 INCH STORM SEWER PIPE, 10 FT DEPTH	FOOT						
0450 0470-0101000E	3.000	7,000.00000	21,000.00	13,720.00000	41,160.00		
CONCRETE STORM SEWER MANHOLES	EACH						
0460 0470-0106000E	3.000	18,000.00000	54,000.00	21,510.00000	64,530.00		
CONCRETE MANHOLES, LARGE PRECAST	EACH						
0470 0470-0307000E	20.000	3,500.00000	70,000.00	4,768.00000	95,360.00		
CONCRETE INLETS, TYPE CG-2	EACH						
0480 0470-0315000E	11.000	3,500.00000	38,500.00	4,302.00000	47,322.00		
CONCRETE INLETS, TYPE G-2	EACH						
0490 0480-0100000F	215.000	40.00000	8,600.00	27.50000	5,912.50		
DRAINAGE CURBS	FOOT						
0500 0490-0100000E	5.000	85.00000	425.00	56.00000	280.00		
ADJUSTING BOXES	EACH						
0510 0490-0104000E	3.000	2,000.00000	6,000.00	1,311.00000	3,933.00		
CONNECTION TO EXISTING STRUCTURES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC		(5) MJ HUGHES CONSTRUCTION INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0520 0490-0105000E	1.000	2,400.00000	2,400.00	527.00000	527.00		
ADJUSTING INLETS	EACH						
0530 0490-0120000E	14.000	1,200.00000	16,800.00	732.50000	10,255.00		
MINOR ADJUSTMENT OF MANHOLES	EACH						
Section Totals:			$642,205.00		$623,144.00		
SECTION: 0004 BRIDGES							
0540 0595-0100100F	30.000	1,600.00000	48,000.00	914.50000	27,435.00		
CAST-IN-PLACE REINFORCED CONCRETE BOX CULVERTS	FOOT						
0550 0596-B002000A	(1750.000)	75,000.00000	75,000.00	166,400.00000	166,400.00		
RETAINING WALL, PREFABRICATED MODULAR GRAVITY	SQFT						
Section Totals:			$123,000.00		$193,835.00		
SECTION: 0005 BASES							

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC Unit Price	 Ext Amount	(5) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0005 BASES							
0560 0000-0100000A	(1.000)	0.00000	0.00	0.00000	0.00		
DELETED BID ITEM	LS						
0570 0620-0123000J	17,200.000	6.00000	103,200.00	4.10000	70,520.00		
COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	SQYD						
0580 0641-0102000M	3,400.000	37.00000	125,800.00	48.50000	164,900.00		
AGGREGATE BASE	TON						
Section Totals:			$229,000.00		$235,420.00		
SECTION: 0006 WEARING SURFACES							
0590 0745-0302000M	5,000.000	59.00000	295,000.00	103.50000	517,500.00		
LEVEL 3, 1/2 INCH ACP	TON						
0600 0745-0620100M	300.000	600.00000	180,000.00	1.20000	360.00		
PG 64-22ER ASPHALT IN LEVEL 3, 1/2 INCH ACP	TON						
0610 0748-0103000J	150.000	50.00000	7,500.00	29.75000	4,462.50		
8 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC		(5) MJ HUGHES CONSTRUCTION INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0620 0749-0100000E	4.000	900.00000	3,600.00	1,488.00000	5,952.00		
EXTRA FOR ASPHALT APPROACHES	EACH						
0630 0749-0106000J	4,900.000	1.75000	8,575.00	2.00000	9,800.00		
EXTRA FOR ASPHALT WALKS	SQFT						
0640 0759-0103000F	2,050.000	44.00000	90,200.00	37.25000	76,362.50		
CONCRETE CURBS, CURB AND GUTTER	FOOT						
0650 0759-0110000F	3,000.000	38.00000	114,000.00	42.00000	126,000.00		
CONCRETE CURBS, STANDARD CURB	FOOT						
0660 0759-0122000J	2,416.000	23.00000	55,568.00	20.00000	48,320.00		
CONCRETE ISLANDS	SQFT						
0670 0759-0126000J	2,086.000	23.00000	47,978.00	9.80000	20,442.80		
CONCRETE DRIVEWAYS	SQFT						
0680 0759-0128000J	23,580.000	10.50000	247,590.00	10.25000	241,695.00		
CONCRETE WALKS	SQFT						
0690 0759-0154100E	24.000	1,500.00000	36,000.00	1,500.00000	36,000.00		
EXTRA FOR CURB RAMPS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC Unit Price	 Ext Amount	(5) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 WEARING SURFACES							
0700 0759-0161000F	470.000	100.00000	47,000.00	102.00000	47,940.00		
METAL HANDRAIL, 2 RAILS	FOOT						
0710 0759-0510000J	357.000	38.00000	13,566.00	86.25000	30,791.25		
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$1,146,577.00		$1,165,626.05		
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0720 0855-0100000E	104.000	5.00000	520.00	5.60000	582.40		
MONO-DIRECTIONAL WHITE TYPE 1 MARKERS	EACH						
0730 0855-0102000E	150.000	5.00000	750.00	5.60000	840.00		
BI-DIRECTIONAL YELLOW TYPE 1 MARKERS	EACH						
0740 0865-0150000F	20,800.000	2.00000	41,600.00	2.10000	43,680.00		
METHYL METHACRYLATE, EXTRUDED OR SPRAYED, SURFACE, NON-PROFILED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC Unit Price	 Ext Amount	(5) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0750 0867-0103100E	21.000	275.00000	5,775.00	296.50000	6,226.50		
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
0760 0867-0107100E	4.000	325.00000	1,300.00	343.00000	1,372.00		
PAVEMENT LEGEND, TYPE B-HS: "ONLY"	EACH						
0770 0867-0131000E	24.000	275.00000	6,600.00	296.50000	7,116.00		
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
0780 0867-0145100J	1,200.000	9.00000	10,800.00	9.20000	11,040.00		
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$67,345.00		$70,856.90		
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0790 0902-0101000E	3.000	800.00000	2,400.00	785.00000	2,355.00		
CROSSWALK CLOSURE SUPPORTS	EACH						
0800 0905-0100000A	(1.000)	2,000.00000	2,000.00	1,512.00000	1,512.00		
REMOVE EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC		(5) MJ HUGHES CONSTRUCTION INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0810 0905-0101000A	(1.000)	1,000.00000	1,000.00	988.50000	988.50		
REMOVE AND REINSTALL EXISTING SIGNS	LS						
0820 0910-0100000K	80.000	14.00000	1,120.00	14.50000	1,160.00		
WOOD SIGN POSTS	FBM						
0830 0920-0100000A	(6.000)	13,000.00000	13,000.00	13,080.00000	13,080.00		
SIGN SUPPORT FOOTINGS	CUYD						
0840 0930-0107000A	(400.000)	6,000.00000	6,000.00	34,300.00000	34,300.00		
SIGNAL POLE MOUNTS	LB						
0850 0930-0112000A	(1860.000)	9,500.00000	9,500.00	9,302.00000	9,302.00		
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
0860 0930-0114000A	(440.000)	2,400.00000	2,400.00	2,151.00000	2,151.00		
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0870 0930-0117000A	(1291.000)	5,500.00000	5,500.00	5,233.00000	5,233.00		
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC Unit Price	 Ext Amount	(5) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0880 0940-0201000J	82.000	28.00000	2,296.00	27.25000	2,234.50		
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
0890 0940-0202000J	500.000	17.00000	8,500.00	15.00000	7,500.00		
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
0900 0950-0101000A	(1.000)	7,000.00000	7,000.00	6,919.00000	6,919.00		
REMOVAL OF ELECTRICAL SYSTEMS	LS						
0910 0963-0102000F	40.000	700.00000	28,000.00	756.00000	30,240.00		
42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
0920 0970-0100000A	(26.000)	32,000.00000	32,000.00	33,260.00000	33,260.00		
POLE FOUNDATIONS	EACH						
0930 0970-0105000A	(4700.000)	35,000.00000	35,000.00	36,450.00000	36,450.00		
SWITCHING, CONDUIT, AND WIRING	FOOT						
0940 0990-0101000A	(1.000)	325,000.00000	325,000.00	339,990.00000	339,990.00		
TRAFFIC SIGNAL INSTALLATION, US101 / SE 35TH STREET	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC Unit Price	 Ext Amount	(5) MJ HUGHES CONSTRUCTION INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0950 1999-9Z90000A	(1.000)	125,000.00000	125,000.00	128,700.00000	128,700.00		
UTILITY CONDUITS	LS						
Section Totals:			$605,716.00		$655,375.00		
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0960 1010-0100000A	(1.000)	71,000.00000	71,000.00	82,910.00000	82,910.00		
WATER QUALITY STRUCTURE J (SE 35TH ST)	LS						
0970 1010-0100000A	(1.000)	71,000.00000	71,000.00	82,330.00000	82,330.00		
WATER QUALITY STRUCTURE L (US101)	LS						
0980 1012-0100000A	(1.000)	100,000.00000	100,000.00	42,360.00000	42,360.00		
WATER QUALITY SWALE	LS						
0990 1030-0108000R	2.500	4,200.00000	10,500.00	4,535.00000	11,337.50		
PERMANENT SEEDING	ACRE						
1000 1030-0113000R	0.250	8,000.00000	2,000.00	8,954.00000	2,238.50		
WETLAND SEEDING	ACRE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) MOORE EXCAVATION INC		(5) MJ HUGHES CONSTRUCTION INC			
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1010 1040-0101000K	150.000	76.00000	11,400.00	81.50000	12,225.00		
TOPSOIL	CUYD						
1020 1040-0107000K	50.000	85.00000	4,250.00	93.00000	4,650.00		
SOIL CONDITIONER	CUYD						
1030 1040-0110000E	5.000	225.00000	1,125.00	232.50000	1,162.50		
CONIFER TREES, 2 FT HEIGHT	EACH						
1040 1040-0149000E	12.000	275.00000	3,300.00	290.50000	3,486.00		
DECIDUOUS TREES, #3 CONTAINER	EACH						
1050 1040-0153000E	76.000	50.00000	3,800.00	52.25000	3,971.00		
SHRUBS, #1 CONTAINER	EACH						
1060 1070-0100000E	1.000	700.00000	700.00	438.50000	438.50		
SINGLE MAILBOX SUPPORTS	EACH						
1070 1070-0102000E	1.000	475.00000	475.00	323.50000	323.50		
MAILBOX CONCRETE COLLARS	EACH						
Section Totals:			$279,550.00		$247,432.50		

( ) indicates item is bid as Lump Sum

Contract Item Totals	**$4,086,513.00**	**$4,285,999.70**	