Oregon Department of Transportation

Tabulation of Bids

Call Order:	001	**Contract ID:**	15218	**Counties:**	YAMHILL
Letting Date:	October 01, 2020	**Region:**	2	**Aid #:**	S091(082)
Project:	OR99W: MCDOUGALL JCT. - MCDONALD WAY SEC.				

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV21000162	ROY HOUCK CONSTRUCTION LLC	$9,045,115.49	100.00%
2	CV20004938	OREGON MAINLINE PAVING LLC	$9,668,535.98	106.89%
3	CV21000494	KERR CONTRACTORS OREGON LLC	$9,989,677.65	110.44%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T TRAINING	1,430.000 HOUR	20.00000	28,600.00	20.00000	28,600.00	20.00000	28,600.00
0020 0210-0100000A MOBILIZATION	(1.000) LS	643,750.00000	643,750.00	900,000.00000	900,000.00	987,901.00000	987,901.00
0030 0225-0100000A TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	(1.000) LS	166,500.00000	166,500.00	150,000.00000	150,000.00	130,000.00000	130,000.00
0040 0225-0102000J TEMPORARY SIGNS	4,130.000 SQFT	17.00000	70,210.00	13.60000	56,168.00	20.00000	82,600.00
0050 0225-0104000E TEMPORARY BARRICADES, TYPE II	40.000 EACH	42.00000	1,680.00	25.00000	1,000.00	50.00000	2,000.00
0060 0225-0105000E TEMPORARY BARRICADES, TYPE III	30.000 EACH	100.00000	3,000.00	80.00000	2,400.00	120.00000	3,600.00
0070 0225-0131100F MINIMUM DEFLECTION TEMPORARY BARRIER	566.000 FOOT	15.00000	8,490.00	14.00000	7,924.00	15.00000	8,490.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0132100F MOVING TEMPORARY BARRIER	566.000 FOOT	3.25000	1,839.50	3.00000	1,698.00	3.50000	1,981.00
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	1.000 EACH	1,835.00000	1,835.00	1,750.00000	1,750.00	1,800.00000	1,800.00
0100 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	1.000 EACH	365.00000	365.00	350.00000	350.00	360.00000	360.00
0110 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000 EACH	10,500.00000	21,000.00	15,000.00000	30,000.00	11,500.00000	23,000.00
0120 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	4.000 EACH	1.00000	4.00	0.01000	0.04	1.00000	4.00
0130 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000 EACH	100.00000	200.00	0.01000	0.02	1.00000	2.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0140 0225-0141600F	7,439.000	1.00000	7,439.00	0.01000	74.39	20.00000	148,780.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0150 0225-0145000E	437.000	30.50000	13,328.50	25.00000	10,925.00	35.00000	15,295.00
TEMPORARY PLASTIC DRUMS	EACH						
0160 0225-0149000E	20,095.000	1.00000	20,095.00	0.01000	200.95	1.00000	20,095.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0170 0225-0150000F	6,150.000	1.00000	6,150.00	1.00000	6,150.00	3.00000	18,450.00
TEMPORARY REMOVABLE TAPE	FOOT						
0180 0225-0153000F	141,950.000	0.12000	17,034.00	0.11000	15,614.50	0.05000	7,097.50
TEMPORARY STRIPING	FOOT						
0190 0225-0153100E	53.000	50.00000	2,650.00	50.00000	2,650.00	100.00000	5,300.00
TEMPORARY PAVEMENT LEGENDS	EACH						
0200 0225-0153200J	2,050.000	1.50000	3,075.00	1.50000	3,075.00	2.50000	5,125.00
TEMPORARY PAVEMENT BARS	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0210 0225-0158000A	(1.000)	15,000.00000	15,000.00	13,500.00000	13,500.00	15,000.00000	15,000.00
TEMPORARY TRAFFIC SIGNAL, ODOT MAINTENANCE (OR99W @ MP36.14) STA L1 21+52	LS						
0220 0225-0158000A	(1.000)	15,000.00000	15,000.00	13,500.00000	13,500.00	15,000.00000	15,000.00
TEMPORARY TRAFFIC SIGNAL, OR99W @ MP35.38 STA L1 60+78	LS						
0230 0225-0158000A	(1.000)	15,000.00000	15,000.00	13,500.00000	13,500.00	15,000.00000	15,000.00
TEMPORARY TRAFFIC SIGNAL, OR99W @ MP35.97 STA L1 29+82	LS						
0240 0225-0162000E	4.000	2,500.00000	10,000.00	0.01000	0.04	2,300.00000	9,200.00
SEQUENTIAL ARROW SIGNS	EACH						
0250 0225-0164000E	6.000	8,000.00000	48,000.00	6,000.00000	36,000.00	10,000.00000	60,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0260 0225-0167670E	5.000	2,000.00000	10,000.00	3,300.00000	16,500.00	1,700.00000	8,500.00
TEMPORARY CURB RAMP, CONSTRUCTED	EACH						
0270 0225-0167670E	12.000	2,000.00000	24,000.00	0.01000	0.12	3,500.00000	42,000.00
TEMPORARY CURB RAMP, PARALLEL	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0280 0225-0167670E	31.000	1,500.00000	46,500.00	0.01000	0.31	1,700.00000	52,700.00
TEMPORARY CURB RAMP, PERPENDICULAR	EACH						
0290 0225-0167680J	6,267.000	4.50000	28,201.50	0.01000	62.67	4.00000	25,068.00
TEMPORARY WALKS	SQFT						
0300 0225-0168000T	13,645.000	57.50000	784,587.50	70.00000	955,150.00	57.00000	777,765.00
FLAGGERS	HOUR						
0310 0225-0168100E	9.000	3,150.00000	28,350.00	1,500.00000	13,500.00	4,000.00000	36,000.00
FLAGGER STATION LIGHTING	EACH						
0320 0225-0169000E	120.000	900.00000	108,000.00	975.00000	117,000.00	350.00000	42,000.00
TRAFFIC CONTROL SUPERVISOR	EACH						
0330 0225-0172000T	1,748.000	73.50000	128,478.00	75.00000	131,100.00	70.00000	122,360.00
PILOT CARS	HOUR						
0340 0253-0106000A	(1.000)	66,000.00000	66,000.00	10,000.00000	10,000.00	10,000.00000	10,000.00
TEMPORARY WORK ACCESS AND CONTAINMENT	LS						
0350 0280-0100000A	(1.000)	1,050.00000	1,050.00	1,000.00000	1,000.00	20,000.00000	20,000.00
EROSION CONTROL	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0360 0280-0101000J	200.000	4.50000	900.00	0.50000	100.00	3.00000	600.00
PLASTIC SHEETING	SQYD						
0370 0280-0104010R	0.020	21,000.00000	420.00	20,000.00000	400.00	22,000.00000	440.00
TEMPORARY MULCHING, HYDROMULCH	ACRE						
0380 0280-0105080J	265.000	11.00000	2,915.00	10.50000	2,782.50	12.00000	3,180.00
MATTING, TYPE H	SQYD						
0390 0280-0105100J	2,661.000	3.35000	8,914.35	3.20000	8,515.20	3.50000	9,313.50
COMPOST EROSION BLANKET	SQYD						
0400 0280-0106010E	2.000	525.00000	1,050.00	200.00000	400.00	200.00000	400.00
CHECK DAM, TYPE 1	EACH						
0410 0280-0106030E	54.000	160.00000	8,640.00	48.00000	2,592.00	150.00000	8,100.00
CHECK DAM, TYPE 3	EACH						
0420 0280-0106060E	26.000	160.00000	4,160.00	120.00000	3,120.00	225.00000	5,850.00
CHECK DAM, TYPE 6	EACH						
0430 0280-0110010E	1.000	1,575.00000	1,575.00	3,500.00000	3,500.00	3,370.00000	3,370.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0440 0280-0112500E	1.000	2,100.00000	2,100.00	1,000.00000	1,000.00	1,175.00000	1,175.00
CONCRETE WASHOUT FACILITY	EACH						
0450 0280-0114030E	63.000	210.00000	13,230.00	56.44000	3,555.72	110.00000	6,930.00
INLET PROTECTION, TYPE 3	EACH						
0460 0280-0115030F	451.000	5.25000	2,367.75	6.00000	2,706.00	4.00000	1,804.00
SEDIMENT BARRIER, TYPE 3	FOOT						
0470 0290-0100000A	(1.000)	1,050.00000	1,050.00	1,000.00000	1,000.00	1,000.00000	1,000.00
POLLUTION CONTROL PLAN	LS						
0480 0290-0102000A	(1.000)	12,500.00000	12,500.00	1,000.00000	1,000.00	1,000.00000	1,000.00
WORK CONTAINMENT PLAN	LS						
0490 0294-0100000A	(1.000)	3,150.00000	3,150.00	1,000.00000	1,000.00	1,000.00000	1,000.00
HEALTH AND SAFETY PLAN	LS						
0500 0294-0200010M	340.000	81.25000	27,625.00	60.00000	20,400.00	68.00000	23,120.00
CONTAMINATED SOIL DISPOSAL	TON						
0510 0294-0600000A	(1.000)	5,250.00000	5,250.00	2,500.00000	2,500.00	5,000.00000	5,000.00
SEGREGATE AND STOCKPILE CONTAMINATED SOIL	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0520 0294-0700000E	25.000	420.00000	10,500.00	175.00000	4,375.00	800.00000	20,000.00
SOIL SAMPLE COLLECTION AND ANALYTICAL TESTING	EACH						
Section Totals:			$2,451,759.10		$2,598,339.46		$2,833,356.00
SECTION: 0002 ROADWORK							
0530 0305-0100000A	(1.000)	146,500.00000	146,500.00	100,000.00000	100,000.00	150,000.00000	150,000.00
CONSTRUCTION SURVEY WORK	LS						
0540 0310-0103000J	245.000	35.00000	8,575.00	14.25000	3,491.25	15.00000	3,675.00
REMOVAL OF SURFACINGS	SQYD						
0550 0310-0106000A	(1.000)	175,600.00000	175,600.00	70,000.00000	70,000.00	100,000.00000	100,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0560 0320-0100000R	0.600	10,500.00000	6,300.00	10,000.00000	6,000.00	20,000.00000	12,000.00
CLEARING AND GRUBBING	ACRE						
0570 0330-0105000K	12,000.000	25.55000	306,600.00	30.00000	360,000.00	25.00000	300,000.00
GENERAL EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0580 0331-0112000J	6,700.000	31.50000	211,050.00	20.00000	134,000.00	42.00000	281,400.00
24 INCH SUBGRADE STABILIZATION	SQYD						
0590 0350-0105000J	7,700.000	0.85000	6,545.00	2.00000	15,400.00	1.50000	11,550.00
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$861,170.00		$688,891.25		$858,625.00
SECTION: 0003 DRAINAGE AND SEWERS							
0600 0415-0100000F	1,395.000	3.35000	4,673.25	3.20000	4,464.00	4.00000	5,580.00
MAINLINE VIDEO INSPECTION	FOOT						
0610 0445-035015AF	1,093.000	111.00000	121,323.00	100.00000	109,300.00	92.00000	100,556.00
15 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0620 0445-052003AF	45.000	84.25000	3,791.25	35.00000	1,575.00	65.00000	2,925.00
3 INCH PVC PIPE, 5 FT DEPTH	FOOT						
0630 0445-060012AF	263.000	132.00000	34,716.00	122.00000	32,086.00	93.00000	24,459.00
12 INCH DUCTILE IRON PIPE, 5 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0640 0445-0700150E	2.000	525.00000	1,050.00	1,000.00000	2,000.00	600.00000	1,200.00
SLOPED END SECTIONS, 15 INCH	EACH						
0650 0460-0100000J	64.000	105.00000	6,720.00	55.00000	3,520.00	50.00000	3,200.00
PAVED CULVERT END SLOPES	SQFT						
0660 0470-0101000E	2.000	3,885.00000	7,770.00	4,000.00000	8,000.00	4,500.00000	9,000.00
CONCRETE STORM SEWER MANHOLES	EACH						
0670 0470-0103000E	1.000	4,200.00000	4,200.00	4,500.00000	4,500.00	5,200.00000	5,200.00
CONCRETE MANHOLES, WITH INLET	EACH						
0680 0470-0313000E	6.000	2,625.00000	15,750.00	2,000.00000	12,000.00	1,800.00000	10,800.00
CONCRETE INLETS, TYPE G-1	EACH						
0690 0470-0315000E	15.000	2,940.00000	44,100.00	2,200.00000	33,000.00	1,900.00000	28,500.00
CONCRETE INLETS, TYPE G-2	EACH						
0700 0470-0330000E	1.000	1,050.00000	1,050.00	5,000.00000	5,000.00	1,000.00000	1,000.00
MANHOLE SLOPE PROTECTORS	EACH						
0710 0480-0100000F	350.000	9.50000	3,325.00	14.00000	4,900.00	15.00000	5,250.00
DRAINAGE CURBS	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0720 0490-0100000E ADJUSTING BOXES	18.000 EACH	315.00000	5,670.00	300.00000	5,400.00	350.00000	6,300.00
0730 0490-0104000E CONNECTION TO EXISTING STRUCTURES	9.000 EACH	1,050.00000	9,450.00	1,500.00000	13,500.00	1,000.00000	9,000.00
0740 0490-0105000E ADJUSTING INLETS	28.000 EACH	315.00000	8,820.00	1,200.00000	33,600.00	1,000.00000	28,000.00
0750 0490-0120000E MINOR ADJUSTMENT OF MANHOLES	11.000 EACH	1,155.00000	12,705.00	2,350.00000	25,850.00	1,000.00000	11,000.00
0760 0490-0125000E CAPPING EXISTING CONCRETE STRUCTURES	2.000 EACH	1,835.00000	3,670.00	1,100.00000	2,200.00	600.00000	1,200.00
Section Totals:			$288,783.50		$300,895.00		$253,170.00
SECTION: 0004 BRIDGES							
0770 0501-0100000A BRIDGE REMOVAL WORK	(1954.000) SQFT	61,750.00000	61,750.00	90,000.00000	90,000.00	130,000.00000	130,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES							
0780 0504-0100000J	10.000	435.00000	4,350.00	700.00000	7,000.00	1.00000	10.00
CLASS 2 PREPARATION	SQYD						
0790 0504-0103000J	149.000	91.50000	13,633.50	55.00000	8,195.00	55.00000	8,195.00
MPCO REMOVAL	SQYD						
0800 0510-0101000A	(10.000)	2,625.00000	2,625.00	2,500.00000	2,500.00	2,500.00000	2,500.00
STRUCTURE EXCAVATION	CUYD						
0810 0510-0108000A	(10.000)	2,625.00000	2,625.00	6,500.00000	6,500.00	3,000.00000	3,000.00
GRANULAR STRUCTURE BACKFILL	CUYD						
0820 0556-0300000J	237.000	23.00000	5,451.00	24.00000	5,688.00	25.00000	5,925.00
FURNISH MPCO MATERIAL	SQYD						
0830 0556-0500000J	237.000	88.00000	20,856.00	24.00000	5,688.00	25.00000	5,925.00
CONSTRUCT MPCO	SQYD						
0840 0566-0100000A	(2468.000)	130,000.00000	130,000.00	110,000.00000	110,000.00	110,000.00000	110,000.00
CFRP STRENGTHENING - NEAR SURFACE MOUNTED	FOOT						
0850 0584-0100000F	33.000	150.00000	4,950.00	120.00000	3,960.00	125.00000	4,125.00
ELASTOMERIC CONCRETE NOSING	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BRIDGES							
0860 0585-0212100A	(33.000)	11,500.00000	11,500.00	5,000.00000	5,000.00	6,000.00000	6,000.00
TYPE "E" PREFORMED COMPRESSION JOINT SEALS	FOOT						
0870 0587-0126000A	(765.000)	223,650.00000	223,650.00	200,000.00000	200,000.00	200,000.00000	200,000.00
TYPE "F" CONCRETE RAIL, RECTANGULAR TUBE RETROFIT	FOOT						
0880 0596-B002000A	(71.000)	10,235.00000	10,235.00	7,000.00000	7,000.00	5,500.00000	5,500.00
RETAINING WALL, PREFABRICATED MODULAR GRAVITY	SQFT						
0890 0599-0100000J	45.000	80.00000	3,600.00	75.00000	3,375.00	75.00000	3,375.00
CONCRETE SLOPE PAVING	SQFT						
Section Totals:			$495,225.50		$454,906.00		$484,555.00
SECTION: 0005 BASES							
0900 0610-0103000A	(1.000)	6,300.00000	6,300.00	5,000.00000	5,000.00	4,000.00000	4,000.00
RECONDITIONING EXISTING ROADWAY	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0005 BASES							
0910 0620-0104000J	1,940.000	13.60000	26,384.00	5.39000	10,456.60	1.20000	2,328.00
COLD PLANE PAVEMENT REMOVAL, 0 - 2 INCHES DEEP	SQYD						
0920 0620-0112000J	1,950.000	4.06000	7,917.00	5.70000	11,115.00	1.60000	3,120.00
COLD PLANE PAVEMENT REMOVAL, 2 - 4 INCHES DEEP	SQYD						
0930 0620-0113000J	1,175.000	4.48000	5,264.00	5.89000	6,920.75	2.10000	2,467.50
COLD PLANE PAVEMENT REMOVAL, 3 - 5 1/2 INCHES DEEP	SQYD						
0940 0620-0113000J	2,615.000	4.48000	11,715.20	5.90000	15,428.50	2.00000	5,230.00
COLD PLANE PAVEMENT REMOVAL, 3 - 5 INCHES DEEP	SQYD						
0950 0620-0120000J	55,300.000	1.53000	84,609.00	1.00000	55,300.00	1.20000	66,360.00
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0960 0620-0122000J	59,530.000	2.23000	132,751.90	1.25000	74,412.50	1.50000	89,295.00
COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	SQYD						
0970 0620-0123000J	1,310.000	4.48000	5,868.80	5.30000	6,943.00	1.80000	2,358.00
COLD PLANE PAVEMENT REMOVAL, 4 INCHES DEEP	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0005 BASES							
0980 0620-0124000J	545.000	4.48000	2,441.60	6.00000	3,270.00	2.05000	1,117.25
COLD PLANE PAVEMENT REMOVAL, 5 INCHES DEEP	SQYD						
0990 0620-0125000J	2,200.000	4.48000	9,856.00	6.08000	13,376.00	2.20000	4,840.00
COLD PLANE PAVEMENT REMOVAL, 5 1/2 INCHES DEEP	SQYD						
1000 0620-0128000J	16,710.000	6.62000	110,620.20	5.50000	91,905.00	3.20000	53,472.00
COLD PLANE PAVEMENT REMOVAL, 9 INCHES DEEP	SQYD						
1010 0641-0102000M	11,400.000	23.15000	263,910.00	28.75000	327,750.00	23.00000	262,200.00
AGGREGATE BASE	TON						
Section Totals:			$667,637.70		$621,877.35		$496,787.75
SECTION: 0006 WEARING SURFACES							
1020 0730-0100000M	70.000	470.00000	32,900.00	0.01000	0.70	430.00000	30,100.00
EMULSIFIED ASPHALT FOR TACK COAT	TON						
1030 0745-0302000M	7,450.000	53.00000	394,850.00	78.50000	584,825.00	68.00000	506,600.00
LEVEL 3, 1/2 INCH ACP	TON						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
1040 0745-0402000M	40,100.000	55.35000	2,219,535.00	65.00000	2,606,500.00	71.00000	2,847,100.00
LEVEL 4, 1/2 INCH ACP	TON						
1050 0745-0620000M	450.000	0.10000	45.00	0.01000	4.50	1.00000	450.00
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						
1060 0745-0640100M	2,370.000	0.10000	237.00	0.01000	23.70	1.00000	2,370.00
PG 70-22ER ASPHALT IN 1/2 INCH ACP	TON						
1070 0745-0900000E	10.000	1,575.00000	15,750.00	5,000.00000	50,000.00	1,000.00000	10,000.00
CORE CORRELATION OF NUCLEAR GAUGE READINGS	EACH						
1080 0749-0100000E	81.000	790.00000	63,990.00	2,000.00000	162,000.00	540.00000	43,740.00
EXTRA FOR ASPHALT APPROACHES	EACH						
1090 0749-0116000J	107.000	31.50000	3,370.50	0.01000	1.07	10.00000	1,070.00
ASPHALT SLOPE PAVING	SQFT						
1100 0759-0103000F	2,320.000	40.50000	93,960.00	40.00000	92,800.00	50.00000	116,000.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
1110 0759-0110000F	4,210.000	32.50000	136,825.00	20.00000	84,200.00	34.00000	143,140.00
CONCRETE CURBS, STANDARD CURB	FOOT						
1120 0759-0112000F	120.000	58.00000	6,960.00	55.00000	6,600.00	68.00000	8,160.00
CONCRETE CURBS, STANDARD CURB, MODIFIED	FOOT						
1130 0759-0118000F	352.000	32.00000	11,264.00	35.00000	12,320.00	40.00000	14,080.00
CONCRETE CURBS, MOUNTABLE CURB	FOOT						
1140 0759-0122000J	4,515.000	11.80000	53,277.00	20.00000	90,300.00	19.00000	85,785.00
CONCRETE ISLANDS	SQFT						
1150 0759-0126000J	4,008.000	10.50000	42,084.00	15.00000	60,120.00	12.00000	48,096.00
CONCRETE DRIVEWAYS	SQFT						
1160 0759-0128000J	22,300.000	8.15000	181,745.00	6.50000	144,950.00	9.00000	200,700.00
CONCRETE WALKS	SQFT						
1170 0759-0150000K	1.000	1,785.00000	1,785.00	5,000.00000	5,000.00	4,600.00000	4,600.00
CONCRETE STAIRS	CUYD						
1180 0759-0154100E	109.000	680.00000	74,120.00	1,250.00000	136,250.00	800.00000	87,200.00
EXTRA FOR CURB RAMPS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
1190 0759-0510000J	1,002.000	30.50000	30,561.00	25.00000	25,050.00	26.00000	26,052.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						
1200 0760-0100000J	45.000	52.50000	2,362.50	60.00000	2,700.00	30.00000	1,350.00
UNIT PAVERS	SQFT						
Section Totals:			$3,365,621.00		$4,063,644.97		$4,176,593.00
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1210 0810-0119000E	2.000	890.00000	1,780.00	850.00000	1,700.00	850.00000	1,700.00
GUARDRAIL ANCHORS, TYPE 1	EACH						
1220 0810-0120000E	3.000	630.00000	1,890.00	600.00000	1,800.00	600.00000	1,800.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
1230 0810-0122000E	2.000	84.00000	168.00	80.00000	160.00	80.00000	160.00
GUARDRAIL END PIECES, TYPE B	EACH						
1240 0810-0123000E	2.000	130.00000	260.00	125.00000	250.00	125.00000	250.00
GUARDRAIL END PIECES, TYPE C	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1250 0810-0126000E GUARDRAIL TRANSITION	4.000 EACH	2,400.00000	9,600.00	2,275.00000	9,100.00	2,275.00000	9,100.00
1260 0810-0128000E GUARDRAIL CONNECTIONS	4.000 EACH	210.00000	840.00	200.00000	800.00	200.00000	800.00
1270 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	12.000 EACH	2,820.00000	33,840.00	2,685.00000	32,220.00	2,685.00000	32,220.00
1280 0810-0131000E GUARDRAIL TERMINALS, BIB	2.000 EACH	5,775.00000	11,550.00	10,000.00000	20,000.00	5,500.00000	11,000.00
1290 0810-0131000E GUARDRAIL TERMINALS, DAT	3.000 EACH	1,200.00000	3,600.00	1,150.00000	3,450.00	1,150.00000	3,450.00
1300 0810-0133000E EXTRA FOR 8 FOOT POSTS	70.000 EACH	86.00000	6,020.00	82.00000	5,740.00	82.00000	5,740.00
1310 0810-0146100F MIDWEST GUARDRAIL SYSTEM, TYPE 2A	4,187.500 FOOT	23.80000	99,662.50	22.65000	94,846.88	23.00000	96,312.50
1320 0810-0146100F MIDWEST GUARDRAIL SYSTEM, TYPE 3	37.500 FOOT	54.50000	2,043.75	52.00000	1,950.00	52.00000	1,950.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1330 0840-0101000E DELINEATORS, TYPE 1U	284.000 EACH	40.00000	11,360.00	39.70000	11,274.80	40.00000	11,360.00
1340 0842-0101000E FIELD FACILITY MARKERS, TYPE S1 GREEN	2.000 EACH	68.00000	136.00	55.80000	111.60	56.00000	112.00
1350 0842-0102000E FIELD FACILITY MARKERS, TYPE S1 RED	2.000 EACH	68.00000	136.00	55.80000	111.60	56.00000	112.00
1360 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	2.000 EACH	130.00000	260.00	93.10000	186.20	94.00000	188.00
1370 0842-0401000E BRIDGE IDENTIFICATION MARKERS	1.000 EACH	155.00000	155.00	147.00000	147.00	147.00000	147.00
1380 0856-0101000E PERMANENT SURFACE MOUNTED TUBULAR MARKERS	42.000 EACH	130.00000	5,460.00	124.50000	5,229.00	110.00000	4,620.00
1390 0857-0101000L CONTINUOUS RUMBLE STRIPS	1.950 MILE	1,800.00000	3,510.00	1,715.00000	3,344.25	1,800.00000	3,510.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1400 0865-0116610F	143,348.000	0.68000	97,476.64	0.65000	93,176.20	0.80000	114,678.40
THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	FOOT						
1410 0867-0103500E	44.000	250.00000	11,000.00	236.00000	10,384.00	313.00000	13,772.00
PAVEMENT LEGEND, TYPE AB: ARROWS	EACH						
1420 0867-0131000E	18.000	230.00000	4,140.00	222.00000	3,996.00	313.00000	5,634.00
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
1430 0867-0145500J	3,422.000	8.15000	27,889.30	7.75000	26,520.50	5.50000	18,821.00
PAVEMENT BAR: TYPE AB	SQFT						
Section Totals:			$332,777.19		$326,498.03		$337,436.90
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1440 0902-0101000E	2.000	625.00000	1,250.00	794.00000	1,588.00	600.00000	1,200.00
CROSSWALK CLOSURE SUPPORTS	EACH						
1450 0905-0100000A	(1.000)	9,450.00000	9,450.00	37,700.00000	37,700.00	9,000.00000	9,000.00
REMOVE EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1460 0920-0100000A	(30.000)	50,000.00000	50,000.00	77,800.00000	77,800.00	47,500.00000	47,500.00
SIGN SUPPORT FOOTINGS	CUYD						
1470 0930-0107000A	(822.000)	6,500.00000	6,500.00	11,100.00000	11,100.00	6,300.00000	6,300.00
SIGNAL POLE MOUNTS	LB						
1480 0930-0110000A	(352.000)	3,675.00000	3,675.00	5,960.00000	5,960.00	3,500.00000	3,500.00
SECONDARY SIGN MOUNTS	LB						
1490 0930-0111000A	(406.000)	5,250.00000	5,250.00	5,710.00000	5,710.00	5,000.00000	5,000.00
MULTI-POST BREAKAWAY SIGN SUPPORTS	LB						
1500 0930-0112000A	(2722.000)	31,500.00000	31,500.00	38,500.00000	38,500.00	30,000.00000	30,000.00
TRIANGULAR BASE BREAKAWAY SIGN SUPPORTS	LB						
1510 0930-0114000A	(4911.000)	19,500.00000	19,500.00	22,400.00000	22,400.00	18,500.00000	18,500.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
1520 0930-0117000A	(8448.000)	25,000.00000	25,000.00	33,800.00000	33,800.00	24,000.00000	24,000.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1530 0940-0201000J	265.000	34.50000	9,142.50	28.30000	7,499.50	29.00000	7,685.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
1540 0940-0202000J	2,456.000	16.00000	39,296.00	13.40000	32,910.40	14.00000	34,384.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
1550 0940-0205100J	286.000	18.00000	5,148.00	16.00000	4,576.00	16.00000	4,576.00
SIGNS, WIDE ANGLE SHEETING, SHEET ALUMINUM	SQFT						
1560 0970-0100000A	(1.000)	1,125.00000	1,125.00	1,100.00000	1,100.00	1,075.00000	1,075.00
POLE FOUNDATIONS	EACH						
1570 0970-0104000A	(1.000)	625.00000	625.00	570.00000	570.00	600.00000	600.00
LUMINAIRES, LAMPS, AND BALLASTS	LS						
1580 0970-0105000A	(1.000)	17,250.00000	17,250.00	16,000.00000	16,000.00	16,454.00000	16,454.00
SWITCHING, CONDUIT, AND WIRING	FOOT						
1590 0970-0200000A	(1.000)	5,450.00000	5,450.00	5,000.00000	5,000.00	5,192.00000	5,192.00
LIGHTING POLES AND ARMS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1600 0990-0102000A	(1.000)	99,800.00000	99,800.00	90,000.00000	90,000.00	95,080.00000	95,080.00
TRAFFIC SIGNAL MODIFICATION, OR99W @ NE 27TH ST.	EACH						
1610 0990-0102000A	(1.000)	85,500.00000	85,500.00	78,000.00000	78,000.00	81,557.00000	81,557.00
TRAFFIC SIGNAL MODIFICATION, OR99W @ NE GRANDHAVEN DR. / NE LAFEYETTE AVE.	EACH						
1620 0990-0102000A	(1.000)	72,250.00000	72,250.00	65,000.00000	65,000.00	68,870.00000	68,870.00
TRAFFIC SIGNAL MODIFICATION, OR99W @ NE MCDANIEL LN.	EACH						
1630 0990-0106000A	(1.000)	28,000.00000	28,000.00	25,000.00000	25,000.00	26,580.00000	26,580.00
FLASHING BEACON INSTALLATION, OR99W @ MONROE ST.	EACH						
Section Totals:			$515,711.50		$560,213.90		$487,053.00
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1640 1012-0100000A	(1.000)	10,750.00000	10,750.00	7,800.00000	7,800.00	8,800.00000	8,800.00
WATER QUALITY SWALE, 1243	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1650 1012-0100000A	(1.000)	10,700.00000	10,700.00	7,800.00000	7,800.00	9,000.00000	9,000.00
WATER QUALITY SWALE, 1244	LS						
1660 1030-0103000R	0.200	4,450.00000	890.00	4,250.00000	850.00	4,600.00000	920.00
TEMPORARY SEEDING	ACRE						
1670 1030-0109000R	0.600	7,150.00000	4,290.00	6,800.00000	4,080.00	7,500.00000	4,500.00
PERMANENT SEEDING, MIX NO. 1	ACRE						
1680 1030-0110000R	0.040	23,500.00000	940.00	22,400.00000	896.00	25,000.00000	1,000.00
PERMANENT SEEDING, MIX NO. 2	ACRE						
1690 1030-0138000R	0.090	10,000.00000	900.00	9,500.00000	855.00	10,300.00000	927.00
LAWN SEEDING	ACRE						
1700 1030-0140000R	0.470	16,250.00000	7,637.50	15,500.00000	7,285.00	17,000.00000	7,990.00
MULCHING	ACRE						
1710 1040-0100000E	1.000	375.00000	375.00	350.00000	350.00	400.00000	400.00
SOIL TESTING	EACH						
1720 1040-0101000K	55.000	52.50000	2,887.50	50.00000	2,750.00	55.00000	3,025.00
TOPSOIL	CUYD						
1730 1040-0171000E	202.000	33.00000	6,666.00	31.50000	6,363.00	34.00000	6,868.00
GROUNDCOVERS, #1 CONTAINER	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC		(2) OREGON MAINLINE PAVING LLC		(3) KERR CONTRACTORS OREGON LLC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1740 1040-0172000E	9.000	42.00000	378.00	40.00000	360.00	43.00000	387.00
GROUNDCOVERS, #2 CONTAINER	EACH						
1750 1040-0174000E	134.000	22.50000	3,015.00	21.50000	2,881.00	22.00000	2,948.00
GROUNDCOVERS, #SP4 CONTAINER	EACH						
1760 1040-0190000K	44.000	52.50000	2,310.00	50.00000	2,200.00	54.00000	2,376.00
BARK MULCH	CUYD						
1770 1050-0135000F	75.000	37.00000	2,775.00	45.00000	3,375.00	45.00000	3,375.00
CL-4R CHAIN LINK FENCE	FOOT						
1780 1050-0135000F	60.000	37.00000	2,220.00	50.00000	3,000.00	50.00000	3,000.00
CL-5R CHAIN LINK FENCE	FOOT						
1790 1070-0100000E	3.000	195.00000	585.00	347.00000	1,041.00	247.00000	741.00
SINGLE MAILBOX SUPPORTS	EACH						
1800 1070-0101000E	1.000	500.00000	500.00	694.00000	694.00	694.00000	694.00
MULTIPLE MAILBOX SUPPORTS	EACH						
1810 1070-0102000E	3.000	37.00000	111.00	230.00000	690.00	230.00000	690.00
MAILBOX CONCRETE COLLARS	EACH						
Section Totals:			$57,930.00		$53,270.00		$57,641.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) ROY HOUCK CONSTRUCTION LLC Unit Price	 Ext Amount	(2) OREGON MAINLINE PAVING LLC Unit Price	 Ext Amount	(3) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount
SECTION: 0010 WATER SUPPLY SYSTEMS							
1820 1160-0102000E	2.000	4,250.00000	8,500.00	0.01000	0.02	2,230.00000	4,460.00
MOVING EXISTING HYDRANTS	EACH						
Section Totals:			$8,500.00		$0.02		$4,460.00
Contract Item Totals			**$9,045,115.49**		**$9,668,535.98**		**$9,989,677.65**

( ) indicates item is bid as Lump Sum