Oregon Department of Transportation

Tabulation of Bids

Call Order: 002 **Contract ID:** 15243 **Counties:** COLUMBIA

Letting Date: November 05, 2020 **Region:** 2 **Aid #:** S092(066)

Project: US30: MILLARD & BENNETT ROADS (ST. HELENS) SEC.

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV20006245	MOORE EXCAVATION INC	$3,347,646.20	100.00%
2	CV20014624	K & E EXCAVATING INC	$3,460,795.85	103.38%
3	CV20009816	ROTSCHY INC	$3,475,630.60	103.82%
4	CV20012116	NUTTER CORP	$3,568,569.22	106.60%
5	CV20011860	GOODFELLOW BROS LLC	$3,853,881.18	115.12%
6	CV20006956	JAMES W FOWLER CO	$4,014,934.44	119.93%
7	CV20012125	THOMPSON BROS EXCAVATING INC	$4,536,392.70	135.51%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	480.000	20.00000	9,600.00	20.00000	9,600.00	20.00000	9,600.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	250,000.00000	250,000.00	335,000.00000	335,000.00	307,393.00000	307,393.00
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	80,000.00000	80,000.00	42,000.00000	42,000.00	50,000.00000	50,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	2,109.000	17.00000	35,853.00	23.00000	48,507.00	23.00000	48,507.00
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	2.000	65.00000	130.00	55.00000	110.00	170.00000	340.00
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	9.000	190.00000	1,710.00	120.00000	1,080.00	170.00000	1,530.00
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0131100F	1,250.000	19.00000	23,750.00	17.00000	21,250.00	20.00000	25,000.00
MINIMUM DEFLECTION TEMPORARY BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0132100F MOVING TEMPORARY BARRIER	2,000.000 FOOT	9.00000	18,000.00	5.00000	10,000.00	9.00000	18,000.00
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000 EACH	2,000.00000	4,000.00	2,000.00000	4,000.00	2,000.00000	4,000.00
0100 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	6.000 EACH	400.00000	2,400.00	500.00000	3,000.00	410.00000	2,460.00
0110 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	30,000.00000	30,000.00	17,000.00000	17,000.00	17,000.00000	17,000.00
0120 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000 EACH	100.00000	200.00	1.00000	2.00	1.00000	2.00
0130 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000 EACH	2,200.00000	4,400.00	1.00000	2.00	8,000.00000	16,000.00
0140 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	20.000 FOOT	40.00000	800.00	40.00000	800.00	55.00000	1,100.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0141950F	749.000	40.00000	29,960.00	20.00000	14,980.00	30.00000	22,470.00
BICYCLE CHANNELIZING DEVICES	FOOT						
0160 0225-0145000E	254.000	55.00000	13,970.00	48.00000	12,192.00	55.00000	13,970.00
TEMPORARY PLASTIC DRUMS	EACH						
0170 0225-0149000E	1,300.000	1.00000	1,300.00	2.00000	2,600.00	6.00000	7,800.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0180 0225-0153000F	14,511.000	0.20000	2,902.20	0.15000	2,176.65	0.20000	2,902.20
TEMPORARY STRIPING	FOOT						
0190 0225-0153100E	1.000	140.00000	140.00	130.00000	130.00	140.00000	140.00
TEMPORARY PAVEMENT LEGENDS	EACH						
0200 0225-0153200J	240.000	3.00000	720.00	2.75000	660.00	3.00000	720.00
TEMPORARY PAVEMENT BARS	SQFT						
0210 0225-0154000F	8,990.000	0.40000	3,596.00	0.40000	3,596.00	0.40000	3,596.00
STRIPE REMOVAL	FOOT						
0220 0225-0162000E	2.000	1,800.00000	3,600.00	3,700.00000	7,400.00	2,500.00000	5,000.00
SEQUENTIAL ARROW SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0230 0225-0164000E	2.000	14,000.00000	28,000.00	9,900.00000	19,800.00	7,600.00000	15,200.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0240 0225-0167670E	2.000	1,200.00000	2,400.00	1,000.00000	2,000.00	550.00000	1,100.00
TEMPORARY CURB RAMP	EACH						
0250 0225-0168000T	240.000	60.00000	14,400.00	60.00000	14,400.00	60.00000	14,400.00
FLAGGERS	HOUR						
0260 0225-0168100E	3.000	4,000.00000	12,000.00	1,000.00000	3,000.00	1,000.00000	3,000.00
FLAGGER STATION LIGHTING	EACH						
0270 0225-0169000E	30.000	500.00000	15,000.00	650.00000	19,500.00	350.00000	10,500.00
TRAFFIC CONTROL SUPERVISOR	EACH						
0280 0245-0100000A	(1.000)	500.00000	500.00	7,000.00000	7,000.00	5,000.00000	5,000.00
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "BE" 4+99	LS						
0290 0245-0100000A	(1.000)	1,000.00000	1,000.00	5,000.00000	5,000.00	5,000.00000	5,000.00
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "L" 908+09 LT. AND 907+35 RT.	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0245-0100000A	(1.000)	500.00000	500.00	5,000.00000	5,000.00	5,000.00000	5,000.00
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "M" 45 + 45	LS						
0310 0280-0100000A	(1.000)	12,000.00000	12,000.00	25,000.00000	25,000.00	20,000.00000	20,000.00
EROSION CONTROL	LS						
0320 0280-0101000J	200.000	8.00000	1,600.00	5.00000	1,000.00	2.40000	480.00
PLASTIC SHEETING	SQYD						
0330 0280-0105060J	1,251.000	6.00000	7,506.00	7.50000	9,382.50	6.40000	8,006.40
MATTING, TYPE F	SQYD						
0340 0280-0106010E	1.000	200.00000	200.00	350.00000	350.00	450.00000	450.00
CHECK DAM, TYPE 1	EACH						
0350 0280-0106060E	7.000	200.00000	1,400.00	125.00000	875.00	90.00000	630.00
CHECK DAM, TYPE 6	EACH						
0360 0280-0110010E	1.000	6,000.00000	6,000.00	1,500.00000	1,500.00	3,000.00000	3,000.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0370 0280-0114030E	7.000	100.00000	700.00	90.00000	630.00	110.00000	770.00
INLET PROTECTION, TYPE 3	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0380 0280-0115080F	667.000	7.00000	4,669.00	5.60000	3,735.20	7.00000	4,669.00
SEDIMENT BARRIER, TYPE 8	FOOT						
0390 0290-0100000A	(1.000)	1,000.00000	1,000.00	1,000.00000	1,000.00	10,000.00000	10,000.00
POLLUTION CONTROL PLAN	LS						
0400 0290-0200000A	(1.000)	1,200.00000	1,200.00	1,000.00000	1,000.00	2,500.00000	2,500.00
TURBIDITY MONITORING	LS						
0410 0294-0200010M	5,000.000	48.00000	240,000.00	60.00000	300,000.00	61.00000	305,000.00
CONTAMINATED SOIL DISPOSAL	TON						
0420 0294-0500000A	(1.000)	2,000.00000	2,000.00	1,500.00000	1,500.00	5,000.00000	5,000.00
LEAD COMPLIANCE PLAN	LS						
0430 0294-0600000A	(1.000)	15,000.00000	15,000.00	20,000.00000	20,000.00	5,000.00000	5,000.00
SEGREGATE AND STOCKPILE CONTAMINATED SOIL	LS						
0440 0294-0700000E	30.000	525.00000	15,750.00	150.00000	4,500.00	100.00000	3,000.00
SOIL SAMPLE COLLECTION AND ANALYTICAL TESTING	EACH						
Section Totals:			$899,856.20		$982,258.35		$985,235.60

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0450 0305-0100000A	(1.000)	50,000.00000	50,000.00	45,000.00000	45,000.00	40,000.00000	40,000.00
CONSTRUCTION SURVEY WORK	LS						
0460 0310-0106000A	(1.000)	45,000.00000	45,000.00	25,000.00000	25,000.00	50,000.00000	50,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0470 0310-0119000F	3,500.000	6.00000	21,000.00	2.00000	7,000.00	0.50000	1,750.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0480 0320-0100000R	3.000	4,000.00000	12,000.00	15,000.00000	45,000.00	2,500.00000	7,500.00
CLEARING AND GRUBBING	ACRE						
0490 0330-0105000K	12,000.000	26.00000	312,000.00	20.00000	240,000.00	18.00000	216,000.00
GENERAL EXCAVATION	CUYD						
0500 0331-0109000J	3,365.000	28.00000	94,220.00	32.00000	107,680.00	20.00000	67,300.00
18 INCH SUBGRADE STABILIZATION	SQYD						
0510 0350-0105000J	6,725.000	1.00000	6,725.00	1.00000	6,725.00	2.00000	13,450.00
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$540,945.00		$476,405.00		$396,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0520 0415-0100000F	1,050.000	6.00000	6,300.00	3.00000	3,150.00	5.00000	5,250.00
MAINLINE VIDEO INSPECTION	FOOT						
0530 0430-0100030F	730.000	25.00000	18,250.00	40.00000	29,200.00	30.00000	21,900.00
3 INCH DRAIN PIPE	FOOT						
0540 0430-0101000E	7.000	750.00000	5,250.00	1,700.00000	11,900.00	450.00000	3,150.00
SUBSURFACE DRAIN OUTLETS	EACH						
0550 0445-010012BF	99.000	160.00000	15,840.00	100.00000	9,900.00	80.00000	7,920.00
12 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0560 0445-010015AF	312.000	125.00000	39,000.00	100.00000	31,200.00	65.00000	20,280.00
15 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0570 0445-010018AF	42.000	140.00000	5,880.00	100.00000	4,200.00	75.00000	3,150.00
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0580 0445-010024AF	153.000	175.00000	26,775.00	150.00000	22,950.00	100.00000	15,300.00
24 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0590 0445-035012AF	317.000	140.00000	44,380.00	70.00000	22,190.00	65.00000	20,605.00
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0600 0445-035015AF 15 INCH STORM SEWER PIPE, 5 FT DEPTH	35.000 FOOT	125.00000	4,375.00	85.00000	2,975.00	75.00000	2,625.00
0610 0445-035018AF 18 INCH STORM SEWER PIPE, 5 FT DEPTH	64.000 FOOT	140.00000	8,960.00	95.00000	6,080.00	80.00000	5,120.00
0620 0445-035024AF 24 INCH STORM SEWER PIPE, 5 FT DEPTH	26.000 FOOT	180.00000	4,680.00	150.00000	3,900.00	120.00000	3,120.00
0630 0445-0700120E SLOPED END SECTIONS, 12 INCH	4.000 EACH	700.00000	2,800.00	600.00000	2,400.00	400.00000	1,600.00
0640 0445-0700150E SLOPED END SECTIONS, 15 INCH	12.000 EACH	750.00000	9,000.00	750.00000	9,000.00	400.00000	4,800.00
0650 0445-0700180E SLOPED END SECTIONS, 18 INCH	3.000 EACH	800.00000	2,400.00	750.00000	2,250.00	450.00000	1,350.00
0660 0445-0700240E SLOPED END SECTIONS, 24 INCH	3.000 EACH	1,100.00000	3,300.00	750.00000	2,250.00	550.00000	1,650.00
0670 0470-0106000E CONCRETE MANHOLES, LARGE PRECAST	2.000 EACH	5,200.00000	10,400.00	5,600.00000	11,200.00	7,000.00000	14,000.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0680 0470-0311000E	1.000	2,700.00000	2,700.00	2,500.00000	2,500.00	5,000.00000	5,000.00
CONCRETE INLETS, TYPE D	EACH						
0690 0470-0315000E	8.000	3,000.00000	24,000.00	2,500.00000	20,000.00	2,000.00000	16,000.00
CONCRETE INLETS, TYPE G-2	EACH						
0700 0490-0100000E	4.000	80.00000	320.00	150.00000	600.00	150.00000	600.00
ADJUSTING BOXES	EACH						
0710 0490-0104000E	1.000	2,500.00000	2,500.00	2,900.00000	2,900.00	1,000.00000	1,000.00
CONNECTION TO EXISTING STRUCTURES	EACH						
0720 0490-0105000E	1.000	700.00000	700.00	2,500.00000	2,500.00	500.00000	500.00
ADJUSTING INLETS	EACH						
0730 0490-0123000E	2.000	2,400.00000	4,800.00	1,600.00000	3,200.00	600.00000	1,200.00
EXTRA FOR MANHOLES OVER EXISTING SEWERS	EACH						
0740 0495-0100000J	40.000	150.00000	6,000.00	130.00000	5,200.00	100.00000	4,000.00
TRENCH RESURFACING	SQYD						
Section Totals:			$248,610.00		$211,645.00		$160,120.00

SECTION: 0004 RETAINING WALL

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 RETAINING WALL							
0750 0596-A002000A	(431.000)	50,000.00000	50,000.00	150,000.00000	150,000.00	75,000.00000	75,000.00
RETAINING WALL, MSE	SQFT						
0760 0759-0162000F	63.000	260.00000	16,380.00	270.00000	17,010.00	300.00000	18,900.00
METAL HANDRAIL, 3 RAILS	FOOT						
Section Totals:			$66,380.00		$167,010.00		$93,900.00
SECTION: 0005 BASES							
0770 0620-0122000J	8,265.000	6.00000	49,590.00	3.50000	28,927.50	4.00000	33,060.00
COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	SQYD						
0780 0620-0125000J	85.000	25.00000	2,125.00	16.00000	1,360.00	13.00000	1,105.00
COLD PLANE PAVEMENT REMOVAL, 6 INCHES DEEP	SQYD						
0790 0641-0102000M	6,050.000	20.00000	121,000.00	24.00000	145,200.00	30.00000	181,500.00
AGGREGATE BASE	TON						
Section Totals:			$172,715.00		$175,487.50		$215,665.00
SECTION: 0006 WEARING SURFACES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0800 0743-0200000M	540.000	115.00000	62,100.00	155.00000	83,700.00	176.00000	95,040.00
1/2 INCH PAC MIXTURE	TON						
0810 0745-0302000M	4,650.000	95.00000	441,750.00	95.00000	441,750.00	106.00000	492,900.00
LEVEL 3, 1/2 INCH ACP	TON						
0820 0745-0620000M	280.000	1.00000	280.00	10.00000	2,800.00	12.00000	3,360.00
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						
0830 0748-0103000J	200.000	90.00000	18,000.00	160.00000	32,000.00	150.00000	30,000.00
6 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
0840 0749-0100000E	6.000	1,100.00000	6,600.00	650.00000	3,900.00	875.00000	5,250.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0850 0749-0114000J	72.000	40.00000	2,880.00	15.00000	1,080.00	11.00000	792.00
ASPHALT WALKS	SQFT						
0860 0756-0115000J	1,600.000	105.00000	168,000.00	100.00000	160,000.00	115.00000	184,000.00
PLAIN CONCRETE PAVEMENT, DOWELED, 9 INCHES THICK	SQYD						
0870 0759-0103000F	1,080.000	40.00000	43,200.00	36.00000	38,880.00	40.00000	43,200.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0880 0759-0110000F	139.000	34.00000	4,726.00	32.00000	4,448.00	32.00000	4,448.00
CONCRETE CURBS, STANDARD CURB	FOOT						
0890 0759-0122000J	10,140.000	11.00000	111,540.00	10.50000	106,470.00	10.00000	101,400.00
CONCRETE ISLANDS	SQFT						
0900 0759-0126000J	300.000	12.00000	3,600.00	11.50000	3,450.00	10.00000	3,000.00
CONCRETE DRIVEWAYS	SQFT						
0910 0759-0128000J	4,070.000	8.00000	32,560.00	9.00000	36,630.00	9.00000	36,630.00
CONCRETE WALKS	SQFT						
0920 0759-0154100E	15.000	900.00000	13,500.00	1,200.00000	18,000.00	700.00000	10,500.00
EXTRA FOR CURB RAMPS	EACH						
0930 0759-0510000J	192.000	27.00000	5,184.00	27.00000	5,184.00	28.00000	5,376.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$913,920.00		$938,292.00		$1,015,896.00

SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0940 0810-0120000E GUARDRAIL ANCHORS, TYPE 1 MODIFIED	2.000 EACH	900.00000	1,800.00	1,500.00000	3,000.00	900.00000	1,800.00
0950 0810-0122000E GUARDRAIL END PIECES, TYPE B	2.000 EACH	110.00000	220.00	275.00000	550.00	110.00000	220.00
0960 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	2.000 EACH	3,200.00000	6,400.00	4,500.00000	9,000.00	3,400.00000	6,800.00
0970 0810-0146100F MIDWEST GUARDRAIL SYSTEM, TYPE 2A	177.000 FOOT	32.00000	5,664.00	67.00000	11,859.00	34.00000	6,018.00
0980 0810-0146100F MIDWEST GUARDRAIL SYSTEM, TYPE 3	25.000 FOOT	275.00000	6,875.00	105.00000	2,625.00	290.00000	7,250.00
0990 0840-0100000E DELINEATORS, TYPE 1	16.000 EACH	50.00000	800.00	80.00000	1,280.00	290.00000	4,640.00
1000 0840-0106000E MILEPOST MARKER POSTS	1.000 EACH	125.00000	125.00	160.00000	160.00	400.00000	400.00
1010 0842-0101000E FIELD FACILITY MARKERS, TYPE S1 GREEN	3.000 EACH	70.00000	210.00	210.00000	630.00	140.00000	420.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1020 0842-0102000E FIELD FACILITY MARKERS, TYPE S1 RED	3.000 EACH	70.00000	210.00	210.00000	630.00	140.00000	420.00
1030 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	3.000 EACH	100.00000	300.00	210.00000	630.00	140.00000	420.00
1040 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	6.000 EACH	150.00000	900.00	45.00000	270.00	45.00000	270.00
1050 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	2.000 EACH	150.00000	300.00	210.00000	420.00	140.00000	280.00
1060 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	261.000 EACH	12.00000	3,132.00	12.00000	3,132.00	12.00000	3,132.00
1070 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	215.000 EACH	12.00000	2,580.00	12.00000	2,580.00	12.00000	2,580.00
1080 0865-0116610F THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	33,800.000 FOOT	0.90000	30,420.00	0.80000	27,040.00	1.00000	33,800.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1090 0867-0103100E	29.000	275.00000	7,975.00	270.00000	7,830.00	300.00000	8,700.00
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
1100 0867-0107100E	1.000	350.00000	350.00	330.00000	330.00	360.00000	360.00
PAVEMENT LEGEND, TYPE B-HS: "ONLY"	EACH						
1110 0867-0119200E	4.000	900.00000	3,600.00	920.00000	3,680.00	1,000.00000	4,000.00
PAVEMENT LEGEND, TYPE B-HS: RAILROAD CROSSING	EACH						
1120 0867-0131000E	12.000	275.00000	3,300.00	260.00000	3,120.00	280.00000	3,360.00
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
1130 0867-0145100J	1,875.000	8.00000	15,000.00	7.80000	14,625.00	8.00000	15,000.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$90,161.00		$93,391.00		$99,870.00
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1140 0905-0100000A	(1.000)	3,000.00000	3,000.00	2,500.00000	2,500.00	2,700.00000	2,700.00
REMOVE EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1150 0905-0101000A	(1.000)	1,000.00000	1,000.00	2,100.00000	2,100.00	2,250.00000	2,250.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
1160 0920-0100000A	(2.160)	7,000.00000	7,000.00	13,000.00000	13,000.00	14,000.00000	14,000.00
SIGN SUPPORT FOOTINGS	CUYD						
1170 0921-0401000F	21.000	975.00000	20,475.00	975.00000	20,475.00	1,000.00000	21,000.00
54 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	FOOT						
1180 0930-0107000A	(734.000)	9,000.00000	9,000.00	12,000.00000	12,000.00	12,000.00000	12,000.00
SIGNAL POLE MOUNTS	LB						
1190 0930-0114000A	(925.000)	4,000.00000	4,000.00	4,000.00000	4,000.00	4,900.00000	4,900.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
1200 0930-0117000A	(989.000)	4,500.00000	4,500.00	4,500.00000	4,500.00	4,900.00000	4,900.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
1210 0940-0201000J	172.000	30.00000	5,160.00	35.00000	6,020.00	40.00000	6,880.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008	PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS						
1220 0940-0202000J	284.000	15.00000	4,260.00	23.00000	6,532.00	26.00000	7,384.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
1230 0940-0205100J	8.000	22.00000	176.00	26.00000	208.00	29.00000	232.00
SIGNS, WIDE ANGLE SHEETING, SHEET ALUMINUM	SQFT						
1240 0963-0102000F	42.000	725.00000	30,450.00	700.00000	29,400.00	800.00000	33,600.00
42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
1250 0970-0100000A	(10.000)	35,000.00000	35,000.00	35,000.00000	35,000.00	50,000.00000	50,000.00
POLE FOUNDATIONS	EACH						
1260 0970-0104000A	(1.000)	2,500.00000	2,500.00	2,400.00000	2,400.00	2,700.00000	2,700.00
LUMINAIRES, LAMPS, AND BALLASTS	LS						
1270 0970-0105000A	(900.000)	55,000.00000	55,000.00	55,000.00000	55,000.00	65,000.00000	65,000.00
SWITCHING, CONDUIT, AND WIRING	FOOT						
1280 0990-0101000A	(1.000)	160,000.00000	160,000.00	160,000.00000	160,000.00	180,000.00000	180,000.00
TRAFFIC SIGNAL INSTALLATION, MILLARD ROAD	EACH						
Section Totals:			$341,521.00		$353,135.00		$407,546.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC		(2) K & E EXCAVATING INC		(3) ROTSCHY INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1290 1012-0100000A	(1.000)	18,000.00000	18,000.00	14,000.00000	14,000.00	25,000.00000	25,000.00
WATER QUALITY SWALE, D01148	LS						
1300 1012-0100000A	(1.000)	9,000.00000	9,000.00	6,500.00000	6,500.00	15,000.00000	15,000.00
WATER QUALITY SWALE, D01149	LS						
1310 1012-0100000A	(1.000)	25,000.00000	25,000.00	24,000.00000	24,000.00	40,000.00000	40,000.00
WATER QUALITY SWALE, D01150	LS						
1320 1030-0101000R	0.250	9,000.00000	2,250.00	4,000.00000	1,000.00	9,200.00000	2,300.00
WEED CONTROL	ACRE						
1330 1030-0103000R	0.500	4,000.00000	2,000.00	2,700.00000	1,350.00	3,600.00000	1,800.00
TEMPORARY SEEDING	ACRE						
1340 1030-0109000R	1.200	8,000.00000	9,600.00	8,500.00000	10,200.00	8,400.00000	10,080.00
PERMANENT SEEDING, MIX NO. 1	ACRE						
1350 1030-0110000R	0.260	10,000.00000	2,600.00	9,000.00000	2,340.00	10,500.00000	2,730.00
PERMANENT SEEDING, MIX NO. 2	ACRE						
1360 1030-0138000J	58.000	11.00000	638.00	9.00000	522.00	11.00000	638.00
LAWN SEEDING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) MOORE EXCAVATION INC Unit Price	 Ext Amount	(2) K & E EXCAVATING INC Unit Price	 Ext Amount	(3) ROTSCHY INC Unit Price	 Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1370 1070-0100000E	2.000	450.00000	900.00	320.00000	640.00	400.00000	800.00
SINGLE MAILBOX SUPPORTS	EACH						
1380 1070-0101000E	2.000	600.00000	1,200.00	530.00000	1,060.00	725.00000	1,450.00
MULTIPLE MAILBOX SUPPORTS	EACH						
1390 1070-0102000E	4.000	400.00000	1,600.00	210.00000	840.00	200.00000	800.00
MAILBOX CONCRETE COLLARS	EACH						
1400 1999-9Z90000E	2.000	375.00000	750.00	360.00000	720.00	400.00000	800.00
SOIL TESTING	EACH						
Section Totals:			$73,538.00		$63,172.00		$101,398.00
Contract Item Totals			**$3,347,646.20**		**$3,460,795.85**		**$3,475,630.60**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	480.000	20.00000	9,600.00	20.00000	9,600.00	20.00000	9,600.00
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	340,000.00000	340,000.00	370,000.00000	370,000.00	488,206.98000	488,206.98
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	51,000.00000	51,000.00	75,000.00000	75,000.00	35,852.31000	35,852.31
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	2,109.000	27.00000	56,943.00	22.00000	46,398.00	16.82000	35,473.38
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	2.000	100.00000	200.00	180.00000	360.00	27.12000	54.24
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	9.000	300.00000	2,700.00	244.00000	2,196.00	87.00000	783.00
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0131100F	1,250.000	22.00000	27,500.00	24.00000	30,000.00	21.96000	27,450.00
MINIMUM DEFLECTION TEMPORARY BARRIER	FOOT						
0080 0225-0132100F	2,000.000	8.00000	16,000.00	12.30000	24,600.00	6.74000	13,480.00
MOVING TEMPORARY BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0225-0134000E	2.000	2,500.00000	5,000.00	2,300.00000	4,600.00	2,627.19000	5,254.38
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0100 0225-0137000E	6.000	800.00000	4,800.00	681.00000	4,086.00	673.63000	4,041.78
MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	EACH						
0110 0225-0138000E	1.000	10,000.00000	10,000.00	24,000.00000	24,000.00	19,064.00000	19,064.00
TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0120 0225-0141300E	2.000	200.00000	400.00	2,000.00000	4,000.00	6.74000	13.48
REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0130 0225-0141400E	2.000	580.00000	1,160.00	1,300.00000	2,600.00	1,307.00000	2,614.00
REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	EACH						
0140 0225-0141600F	20.000	100.00000	2,000.00	73.00000	1,460.00	27.00000	540.00
PEDESTRIAN CHANNELIZING DEVICES	FOOT						
0150 0225-0141950F	749.000	50.00000	37,450.00	46.00000	34,454.00	22.00000	16,478.00
BICYCLE CHANNELIZING DEVICES	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0225-0145000E	254.000	30.00000	7,620.00	80.00000	20,320.00	38.00000	9,652.00
TEMPORARY PLASTIC DRUMS	EACH						
0170 0225-0149000E	1,300.000	3.00000	3,900.00	10.00000	13,000.00	1.05000	1,365.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0180 0225-0153000F	14,511.000	0.15000	2,176.65	0.13000	1,886.43	0.14000	2,031.54
TEMPORARY STRIPING	FOOT						
0190 0225-0153100E	1.000	145.00000	145.00	125.00000	125.00	136.00000	136.00
TEMPORARY PAVEMENT LEGENDS	EACH						
0200 0225-0153200J	240.000	3.00000	720.00	2.55000	612.00	2.80000	672.00
TEMPORARY PAVEMENT BARS	SQFT						
0210 0225-0154000F	8,990.000	0.50000	4,495.00	0.35000	3,146.50	0.38000	3,416.20
STRIPE REMOVAL	FOOT						
0220 0225-0162000E	2.000	6,000.00000	12,000.00	6,100.00000	12,200.00	5,174.00000	10,348.00
SEQUENTIAL ARROW SIGNS	EACH						
0230 0225-0164000E	2.000	21,000.00000	42,000.00	8,600.00000	17,200.00	11,329.00000	22,658.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0240 0225-0167670E	2.000	2,000.00000	4,000.00	540.00000	1,080.00	1,829.00000	3,658.00
TEMPORARY CURB RAMP	EACH						
0250 0225-0168000T	240.000	70.00000	16,800.00	56.00000	13,440.00	65.00000	15,600.00
FLAGGERS	HOUR						
0260 0225-0168100E	3.000	2,500.00000	7,500.00	765.00000	2,295.00	3,174.00000	9,522.00
FLAGGER STATION LIGHTING	EACH						
0270 0225-0169000E	30.000	90.00000	2,700.00	550.00000	16,500.00	662.00000	19,860.00
TRAFFIC CONTROL SUPERVISOR	EACH						
0280 0245-0100000A	(1.000)	4,000.00000	4,000.00	16,400.00000	16,400.00	38,538.00000	38,538.00
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "BE" 4+99	LS						
0290 0245-0100000A	(1.000)	5,000.00000	5,000.00	9,000.00000	9,000.00	32,936.00000	32,936.00
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "L" 908+09 LT. AND 907+35 RT.	LS						
0300 0245-0100000A	(1.000)	4,000.00000	4,000.00	10,000.00000	10,000.00	33,476.00000	33,476.00
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "M" 45 + 45	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0310 0280-0100000A	(1.000)	13,000.00000	13,000.00	27,000.00000	27,000.00	6,912.00000	6,912.00
EROSION CONTROL	LS						
0320 0280-0101000J	200.000	2.00000	400.00	3.50000	700.00	4.27000	854.00
PLASTIC SHEETING	SQYD						
0330 0280-0105060J	1,251.000	8.50000	10,633.50	6.00000	7,506.00	5.97000	7,468.47
MATTING, TYPE F	SQYD						
0340 0280-0106010E	1.000	850.00000	850.00	640.00000	640.00	400.00000	400.00
CHECK DAM, TYPE 1	EACH						
0350 0280-0106060E	7.000	150.00000	1,050.00	174.00000	1,218.00	87.00000	609.00
CHECK DAM, TYPE 6	EACH						
0360 0280-0110010E	1.000	3,500.00000	3,500.00	3,100.00000	3,100.00	1,500.00000	1,500.00
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0370 0280-0114030E	7.000	80.00000	560.00	153.00000	1,071.00	103.00000	721.00
INLET PROTECTION, TYPE 3	EACH						
0380 0280-0115080F	667.000	6.00000	4,002.00	3.00000	2,001.00	6.50000	4,335.50
SEDIMENT BARRIER, TYPE 8	FOOT						
0390 0290-0100000A	(1.000)	1,000.00000	1,000.00	2,000.00000	2,000.00	941.00000	941.00
POLLUTION CONTROL PLAN	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0400 0290-0200000A	(1.000)	3,000.07000	3,000.07	2,600.00000	2,600.00	6,630.00000	6,630.00
TURBIDITY MONITORING	LS						
0410 0294-0200010M	5,000.000	60.00000	300,000.00	60.00000	300,000.00	81.00000	405,000.00
CONTAMINATED SOIL DISPOSAL	TON						
0420 0294-0500000A	(1.000)	500.00000	500.00	2,000.00000	2,000.00	2,091.00000	2,091.00
LEAD COMPLIANCE PLAN	LS						
0430 0294-0600000A	(1.000)	50,000.00000	50,000.00	65,000.00000	65,000.00	16,560.00000	16,560.00
SEGREGATE AND STOCKPILE CONTAMINATED SOIL	LS						
0440 0294-0700000E	30.000	440.00000	13,200.00	1,000.00000	30,000.00	1,292.00000	38,760.00
SOIL SAMPLE COLLECTION AND ANALYTICAL TESTING	EACH						
Section Totals:			$1,083,505.22		$1,215,394.93		$1,355,556.26
SECTION: 0002 ROADWORK							
0450 0305-0100000A	(1.000)	100,000.00000	100,000.00	48,000.00000	48,000.00	70,000.00000	70,000.00
CONSTRUCTION SURVEY WORK	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0460 0310-0106000A	(1.000)	35,000.00000	35,000.00	206,000.00000	206,000.00	15,095.00000	15,095.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0470 0310-0119000F	3,500.000	2.00000	7,000.00	5.00000	17,500.00	3.90000	13,650.00
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0480 0320-0100000R	3.000	3,500.00000	10,500.00	50,000.00000	150,000.00	17,065.00000	51,195.00
CLEARING AND GRUBBING	ACRE						
0490 0330-0105000K	12,000.000	16.00000	192,000.00	17.00000	204,000.00	25.00000	300,000.00
GENERAL EXCAVATION	CUYD						
0500 0331-0109000J	3,365.000	31.00000	104,315.00	31.00000	104,315.00	28.00000	94,220.00
18 INCH SUBGRADE STABILIZATION	SQYD						
0510 0350-0105000J	6,725.000	1.60000	10,760.00	1.50000	10,087.50	1.45000	9,751.25
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$459,575.00		$739,902.50		$553,911.25
SECTION: 0003 DRAINAGE AND SEWERS							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0520 0415-0100000F	1,050.000	4.00000	4,200.00	2.00000	2,100.00	4.30000	4,515.00
MAINLINE VIDEO INSPECTION	FOOT						
0530 0430-0100030F	730.000	31.00000	22,630.00	55.00000	40,150.00	18.00000	13,140.00
3 INCH DRAIN PIPE	FOOT						
0540 0430-0101000E	7.000	250.00000	1,750.00	454.00000	3,178.00	360.00000	2,520.00
SUBSURFACE DRAIN OUTLETS	EACH						
0550 0445-010012BF	99.000	99.00000	9,801.00	175.00000	17,325.00	146.00000	14,454.00
12 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0560 0445-010015AF	312.000	113.00000	35,256.00	98.00000	30,576.00	142.00000	44,304.00
15 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0570 0445-010018AF	42.000	140.00000	5,880.00	91.00000	3,822.00	125.00000	5,250.00
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0580 0445-010024AF	153.000	135.00000	20,655.00	101.00000	15,453.00	147.00000	22,491.00
24 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0590 0445-035012AF	317.000	107.00000	33,919.00	101.00000	32,017.00	180.00000	57,060.00
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0600 0445-035015AF	35.000	86.00000	3,010.00	107.00000	3,745.00	130.00000	4,550.00
15 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0610 0445-035018AF	64.000	106.00000	6,784.00	76.00000	4,864.00	133.00000	8,512.00
18 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0620 0445-035024AF	26.000	152.00000	3,952.00	128.00000	3,328.00	186.00000	4,836.00
24 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0630 0445-0700120E	4.000	290.00000	1,160.00	629.00000	2,516.00	594.00000	2,376.00
SLOPED END SECTIONS, 12 INCH	EACH						
0640 0445-0700150E	12.000	300.00000	3,600.00	730.00000	8,760.00	594.00000	7,128.00
SLOPED END SECTIONS, 15 INCH	EACH						
0650 0445-0700180E	3.000	345.00000	1,035.00	880.00000	2,640.00	665.00000	1,995.00
SLOPED END SECTIONS, 18 INCH	EACH						
0660 0445-0700240E	3.000	430.00000	1,290.00	1,200.00000	3,600.00	743.00000	2,229.00
SLOPED END SECTIONS, 24 INCH	EACH						
0670 0470-0106000E	2.000	6,200.00000	12,400.00	4,000.00000	8,000.00	8,832.00000	17,664.00
CONCRETE MANHOLES, LARGE PRECAST	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0680 0470-0311000E	1.000	3,800.00000	3,800.00	2,200.00000	2,200.00	2,044.00000	2,044.00
CONCRETE INLETS, TYPE D	EACH						
0690 0470-0315000E	8.000	3,400.00000	27,200.00	3,200.00000	25,600.00	1,686.00000	13,488.00
CONCRETE INLETS, TYPE G-2	EACH						
0700 0490-0100000E	4.000	700.00000	2,800.00	550.00000	2,200.00	359.00000	1,436.00
ADJUSTING BOXES	EACH						
0710 0490-0104000E	1.000	4,800.00000	4,800.00	2,400.00000	2,400.00	1,093.00000	1,093.00
CONNECTION TO EXISTING STRUCTURES	EACH						
0720 0490-0105000E	1.000	900.00000	900.00	520.00000	520.00	765.00000	765.00
ADJUSTING INLETS	EACH						
0730 0490-0123000E	2.000	2,100.00000	4,200.00	2,300.00000	4,600.00	3,228.00000	6,456.00
EXTRA FOR MANHOLES OVER EXISTING SEWERS	EACH						
0740 0495-0100000J	40.000	120.00000	4,800.00	50.00000	2,000.00	172.00000	6,880.00
TRENCH RESURFACING	SQYD						
Section Totals:			$215,822.00		$221,594.00		$245,186.00
SECTION: 0004 RETAINING WALL							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 RETAINING WALL							
0750 0596-A002000A	(431.000)	119,000.00000	119,000.00	125,000.00000	125,000.00	167,250.00000	167,250.00
RETAINING WALL, MSE	SQFT						
0760 0759-0162000F	63.000	280.00000	17,640.00	260.00000	16,380.00	344.00000	21,672.00
METAL HANDRAIL, 3 RAILS	FOOT						
Section Totals:			$136,640.00		$141,380.00		$188,922.00
SECTION: 0005 BASES							
0770 0620-0122000J	8,265.000	2.00000	16,530.00	3.50000	28,927.50	4.95000	40,911.75
COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	SQYD						
0780 0620-0125000J	85.000	10.00000	850.00	7.50000	637.50	52.00000	4,420.00
COLD PLANE PAVEMENT REMOVAL, 6 INCHES DEEP	SQYD						
0790 0641-0102000M	6,050.000	28.00000	169,400.00	25.50000	154,275.00	33.00000	199,650.00
AGGREGATE BASE	TON						
Section Totals:			$186,780.00		$183,840.00		$244,981.75
SECTION: 0006 WEARING SURFACES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0800 0743-0200000M	540.000	118.00000	63,720.00	103.00000	55,620.00	111.00000	59,940.00
1/2 INCH PAC MIXTURE	TON						
0810 0745-0302000M	4,650.000	94.00000	437,100.00	82.00000	381,300.00	90.00000	418,500.00
LEVEL 3, 1/2 INCH ACP	TON						
0820 0745-0620000M	280.000	1.00000	280.00	1.00000	280.00	1.00000	280.00
PG 64-22 ASPHALT IN 1/2 INCH ACP	TON						
0830 0748-0103000J	200.000	85.00000	17,000.00	85.00000	17,000.00	100.00000	20,000.00
6 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
0840 0749-0100000E	6.000	700.00000	4,200.00	650.00000	3,900.00	678.00000	4,068.00
EXTRA FOR ASPHALT APPROACHES	EACH						
0850 0749-0114000J	72.000	31.00000	2,232.00	33.00000	2,376.00	35.00000	2,520.00
ASPHALT WALKS	SQFT						
0860 0756-0115000J	1,600.000	111.00000	177,600.00	98.00000	156,800.00	136.00000	217,600.00
PLAIN CONCRETE PAVEMENT, DOWELED, 9 INCHES THICK	SQYD						
0870 0759-0103000F	1,080.000	40.00000	43,200.00	34.00000	36,720.00	33.00000	35,640.00
CONCRETE CURBS, CURB AND GUTTER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 WEARING SURFACES							
0880 0759-0110000F	139.000	33.00000	4,587.00	29.00000	4,031.00	29.50000	4,100.50
CONCRETE CURBS, STANDARD CURB	FOOT						
0890 0759-0122000J	10,140.000	11.00000	111,540.00	10.00000	101,400.00	9.70000	98,358.00
CONCRETE ISLANDS	SQFT						
0900 0759-0126000J	300.000	9.50000	2,850.00	12.00000	3,600.00	9.20000	2,760.00
CONCRETE DRIVEWAYS	SQFT						
0910 0759-0128000J	4,070.000	9.00000	36,630.00	8.00000	32,560.00	7.00000	28,490.00
CONCRETE WALKS	SQFT						
0920 0759-0154100E	15.000	800.00000	12,000.00	500.00000	7,500.00	537.00000	8,055.00
EXTRA FOR CURB RAMPS	EACH						
0930 0759-0510000J	192.000	28.00000	5,376.00	25.00000	4,800.00	27.00000	5,184.00
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$918,315.00		$807,887.00		$905,495.50
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0940 0810-0120000E	2.000	1,800.00000	3,600.00	1,495.00000	2,990.00	840.00000	1,680.00
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
0950 0810-0122000E	2.000	300.00000	600.00	250.00000	500.00	108.00000	216.00
GUARDRAIL END PIECES, TYPE B	EACH						
0960 0810-0129000E	2.000	5,300.00000	10,600.00	4,250.00000	8,500.00	3,201.00000	6,402.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0970 0810-0146100F	177.000	81.00000	14,337.00	65.00000	11,505.00	32.00000	5,664.00
MIDWEST GUARDRAIL SYSTEM, TYPE 2A	FOOT						
0980 0810-0146100F	25.000	125.00000	3,125.00	100.00000	2,500.00	271.00000	6,775.00
MIDWEST GUARDRAIL SYSTEM, TYPE 3	FOOT						
0990 0840-0100000E	16.000	70.00000	1,120.00	250.00000	4,000.00	50.00000	800.00
DELINEATORS, TYPE 1	EACH						
1000 0840-0106000E	1.000	310.00000	310.00	250.00000	250.00	132.00000	132.00
MILEPOST MARKER POSTS	EACH						
1010 0842-0101000E	3.000	150.00000	450.00	250.00000	750.00	62.00000	186.00
FIELD FACILITY MARKERS, TYPE S1 GREEN	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1020 0842-0102000E	3.000	150.00000	450.00	250.00000	750.00	64.00000	192.00
FIELD FACILITY MARKERS, TYPE S1 RED	EACH						
1030 0842-0103000E	3.000	195.00000	585.00	250.00000	750.00	101.00000	303.00
FIELD FACILITY MARKERS, TYPE S2	EACH						
1040 0842-0201000E	6.000	165.00000	990.00	41.00000	246.00	45.00000	270.00
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						
1050 0842-0202000E	2.000	190.00000	380.00	41.00000	82.00	104.00000	208.00
CULVERT DRAINAGE MARKERS, TYPE 2	EACH						
1060 0855-0106000E	261.000	125.00000	32,625.00	11.25000	2,936.25	12.00000	3,132.00
MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	EACH						
1070 0855-0107000E	215.000	12.00000	2,580.00	11.25000	2,418.75	12.00000	2,580.00
BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	EACH						
1080 0865-0116610F	33,800.000	0.80000	27,040.00	0.76000	25,688.00	0.82000	27,716.00
THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1090 0867-0103100E	29.000	285.00000	8,265.00	258.00000	7,482.00	279.00000	8,091.00
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
1100 0867-0107100E	1.000	345.00000	345.00	315.00000	315.00	341.00000	341.00
PAVEMENT LEGEND, TYPE B-HS: "ONLY"	EACH						
1110 0867-0119200E	4.000	950.00000	3,800.00	875.00000	3,500.00	949.00000	3,796.00
PAVEMENT LEGEND, TYPE B-HS: RAILROAD CROSSING	EACH						
1120 0867-0131000E	12.000	275.00000	3,300.00	250.00000	3,000.00	271.00000	3,252.00
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
1130 0867-0145100J	1,875.000	8.00000	15,000.00	7.45000	13,968.75	8.00000	15,000.00
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$129,502.00		$92,131.75		$86,736.00
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1140 0905-0100000A	(1.000)	3,000.00000	3,000.00	2,450.00000	2,450.00	6,781.00000	6,781.00
REMOVE EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1150 0905-0101000A	(1.000)	2,500.00000	2,500.00	2,000.00000	2,000.00	1,003.00000	1,003.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						
1160 0920-0100000A	(2.160)	14,000.00000	14,000.00	12,500.00000	12,500.00	5,512.00000	5,512.00
SIGN SUPPORT FOOTINGS	CUYD						
1170 0921-0401000F	21.000	1,100.00000	23,100.00	950.00000	19,950.00	1,045.00000	21,945.00
54 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	FOOT						
1180 0930-0107000A	(734.000)	12,000.00000	12,000.00	11,000.00000	11,000.00	15,842.00000	15,842.00
SIGNAL POLE MOUNTS	LB						
1190 0930-0114000A	(925.000)	4,500.00000	4,500.00	4,000.00000	4,000.00	4,058.00000	4,058.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
1200 0930-0117000A	(989.000)	5,000.00000	5,000.00	4,100.00000	4,100.00	3,873.00000	3,873.00
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						
1210 0940-0201000J	172.000	40.00000	6,880.00	34.00000	5,848.00	30.00000	5,160.00
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1220 0940-0202000J	284.000	25.00000	7,100.00	22.00000	6,248.00	14.00000	3,976.00
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
1230 0940-0205100J	8.000	29.00000	232.00	25.00000	200.00	14.00000	112.00
SIGNS, WIDE ANGLE SHEETING, SHEET ALUMINUM	SQFT						
1240 0963-0102000F	42.000	800.00000	33,600.00	670.00000	28,140.00	747.00000	31,374.00
42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
1250 0970-0100000A	(10.000)	38,000.00000	38,000.00	32,900.00000	32,900.00	35,699.00000	35,699.00
POLE FOUNDATIONS	EACH						
1260 0970-0104000A	(1.000)	2,500.00000	2,500.00	2,270.00000	2,270.00	2,463.00000	2,463.00
LUMINAIRES, LAMPS, AND BALLASTS	LS						
1270 0970-0105000A	(900.000)	56,000.00000	56,000.00	51,150.00000	51,150.00	55,503.00000	55,503.00
SWITCHING, CONDUIT, AND WIRING	FOOT						
1280 0990-0101000A	(1.000)	162,000.00000	162,000.00	149,382.00000	149,382.00	162,095.00000	162,095.00
TRAFFIC SIGNAL INSTALLATION, MILLARD ROAD	EACH						
Section Totals:			$370,412.00		$332,138.00		$355,396.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1290 1012-0100000A	(1.000)	20,000.00000	20,000.00	25,000.00000	25,000.00	23,902.00000	23,902.00
WATER QUALITY SWALE, D01148	LS						
1300 1012-0100000A	(1.000)	8,500.00000	8,500.00	12,000.00000	12,000.00	10,022.00000	10,022.00
WATER QUALITY SWALE, D01149	LS						
1310 1012-0100000A	(1.000)	20,000.00000	20,000.00	39,500.00000	39,500.00	24,528.00000	24,528.00
WATER QUALITY SWALE, D01150	LS						
1320 1030-0101000R	0.250	4,200.00000	1,050.00	4,000.00000	1,000.00	8,680.00000	2,170.00
WEED CONTROL	ACRE						
1330 1030-0103000R	0.500	2,700.00000	1,350.00	3,000.00000	1,500.00	3,472.00000	1,736.00
TEMPORARY SEEDING	ACRE						
1340 1030-0109000R	1.200	9,000.00000	10,800.00	8,500.00000	10,200.00	8,018.00000	9,621.60
PERMANENT SEEDING, MIX NO. 1	ACRE						
1350 1030-0110000R	0.260	9,600.00000	2,496.00	9,000.00000	2,340.00	10,308.00000	2,680.08
PERMANENT SEEDING, MIX NO. 2	ACRE						
1360 1030-0138000J	58.000	9.00000	522.00	8.50000	493.00	11.00000	638.00
LAWN SEEDING	SQYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) NUTTER CORP		(5) GOODFELLOW BROS LLC		(6) JAMES W FOWLER CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1370 1070-0100000E	2.000	200.00000	400.00	310.00000	620.00	330.00000	660.00
SINGLE MAILBOX SUPPORTS	EACH						
1380 1070-0101000E	2.000	350.00000	700.00	480.00000	960.00	499.00000	998.00
MULTIPLE MAILBOX SUPPORTS	EACH						
1390 1070-0102000E	4.000	350.00000	1,400.00	250.00000	1,000.00	259.00000	1,036.00
MAILBOX CONCRETE COLLARS	EACH						
1400 1999-9Z90000E	2.000	400.00000	800.00	12,500.00000	25,000.00	379.00000	758.00
SOIL TESTING	EACH						
Section Totals:			$68,018.00		$119,613.00		$78,749.68
Contract Item Totals			**$3,568,569.22**		**$3,853,881.18**		**$4,014,934.44**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0100-0101000T	480.000	20.00000	9,600.00				
TRAINING	HOUR						
0020 0210-0100000A	(1.000)	450,000.00000	450,000.00				
MOBILIZATION	LS						
0030 0225-0100000A	(1.000)	100,000.00000	100,000.00				
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0040 0225-0102000J	2,109.000	20.00000	42,180.00				
TEMPORARY SIGNS	SQFT						
0050 0225-0104000E	2.000	100.00000	200.00				
TEMPORARY BARRICADES, TYPE II	EACH						
0060 0225-0105000E	9.000	300.00000	2,700.00				
TEMPORARY BARRICADES, TYPE III	EACH						
0070 0225-0131100F	1,250.000	20.00000	25,000.00				
MINIMUM DEFLECTION TEMPORARY BARRIER	FOOT						
0080 0225-0132100F	2,000.000	6.00000	12,000.00				
MOVING TEMPORARY BARRIER	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0090 0225-0134000E TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000 EACH	3,000.00000	6,000.00				
0100 0225-0137000E MOVING TEMPORARY IMPACT ATTENUATORS, NARROW SITE SYSTEM	6.000 EACH	1,000.00000	6,000.00				
0110 0225-0138000E TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	1.000 EACH	10,000.00000	10,000.00				
0120 0225-0141300E REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	2.000 EACH	500.00000	1,000.00				
0130 0225-0141400E REPAIR TEMPORARY IMPACT ATTENUATOR, TRUCK MOUNTED	2.000 EACH	2,000.00000	4,000.00				
0140 0225-0141600F PEDESTRIAN CHANNELIZING DEVICES	20.000 FOOT	50.00000	1,000.00				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0150 0225-0141950F	749.000	50.00000	37,450.00				
BICYCLE CHANNELIZING DEVICES	FOOT						
0160 0225-0145000E	254.000	60.00000	15,240.00				
TEMPORARY PLASTIC DRUMS	EACH						
0170 0225-0149000E	1,300.000	4.00000	5,200.00				
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0180 0225-0153000F	14,511.000	0.20000	2,902.20				
TEMPORARY STRIPING	FOOT						
0190 0225-0153100E	1.000	150.00000	150.00				
TEMPORARY PAVEMENT LEGENDS	EACH						
0200 0225-0153200J	240.000	4.00000	960.00				
TEMPORARY PAVEMENT BARS	SQFT						
0210 0225-0154000F	8,990.000	0.50000	4,495.00				
STRIPE REMOVAL	FOOT						
0220 0225-0162000E	2.000	4,000.00000	8,000.00				
SEQUENTIAL ARROW SIGNS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0230 0225-0164000E	2.000	6,000.00000	12,000.00				
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0240 0225-0167670E	2.000	3,000.00000	6,000.00				
TEMPORARY CURB RAMP	EACH						
0250 0225-0168000T	240.000	70.00000	16,800.00				
FLAGGERS	HOUR						
0260 0225-0168100E	3.000	2,000.00000	6,000.00				
FLAGGER STATION LIGHTING	EACH						
0270 0225-0169000E	30.000	800.00000	24,000.00				
TRAFFIC CONTROL SUPERVISOR	EACH						
0280 0245-0100000A	(1.000)	25,000.00000	25,000.00				
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "BE" 4+99	LS						
0290 0245-0100000A	(1.000)	25,000.00000	25,000.00				
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "L" 908+09 LT. AND 907+35 RT.	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0300 0245-0100000A	(1.000)	23,000.00000	23,000.00				
TEMPORARY WATER MANAGEMENT FACILITY AT STATION "M" 45 + 45	LS						
0310 0280-0100000A	(1.000)	15,000.00000	15,000.00				
EROSION CONTROL	LS						
0320 0280-0101000J	200.000	2.00000	400.00				
PLASTIC SHEETING	SQYD						
0330 0280-0105060J	1,251.000	8.00000	10,008.00				
MATTING, TYPE F	SQYD						
0340 0280-0106010E	1.000	600.00000	600.00				
CHECK DAM, TYPE 1	EACH						
0350 0280-0106060E	7.000	400.00000	2,800.00				
CHECK DAM, TYPE 6	EACH						
0360 0280-0110010E	1.000	3,500.00000	3,500.00				
CONSTRUCTION ENTRANCE, TYPE 1	EACH						
0370 0280-0114030E	7.000	80.00000	560.00				
INLET PROTECTION, TYPE 3	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0380 0280-0115080F	667.000	10.00000	6,670.00				
SEDIMENT BARRIER, TYPE 8	FOOT						
0390 0290-0100000A	(1.000)	1,000.00000	1,000.00				
POLLUTION CONTROL PLAN	LS						
0400 0290-0200000A	(1.000)	5,000.00000	5,000.00				
TURBIDITY MONITORING	LS						
0410 0294-0200010M	5,000.000	100.00000	500,000.00				
CONTAMINATED SOIL DISPOSAL	TON						
0420 0294-0500000A	(1.000)	4,000.00000	4,000.00				
LEAD COMPLIANCE PLAN	LS						
0430 0294-0600000A	(1.000)	25,000.00000	25,000.00				
SEGREGATE AND STOCKPILE CONTAMINATED SOIL	LS						
0440 0294-0700000E	30.000	800.00000	24,000.00				
SOIL SAMPLE COLLECTION AND ANALYTICAL TESTING	EACH						
Section Totals:			$1,480,415.20				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0450 0305-0100000A	(1.000)	110,000.00000	110,000.00				
CONSTRUCTION SURVEY WORK	LS						
0460 0310-0106000A	(1.000)	100,000.00000	100,000.00				
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0470 0310-0119000F	3,500.000	5.00000	17,500.00				
ASPHALT PAVEMENT SAW CUTTING	FOOT						
0480 0320-0100000R	3.000	5,000.00000	15,000.00				
CLEARING AND GRUBBING	ACRE						
0490 0330-0105000K	12,000.000	40.00000	480,000.00				
GENERAL EXCAVATION	CUYD						
0500 0331-0109000J	3,365.000	45.00000	151,425.00				
18 INCH SUBGRADE STABILIZATION	SQYD						
0510 0350-0105000J	6,725.000	2.00000	13,450.00				
SUBGRADE GEOTEXTILE	SQYD						
Section Totals:			$887,375.00				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC					
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0520 0415-0100000F	1,050.000	5.00000	5,250.00				
MAINLINE VIDEO INSPECTION	FOOT						
0530 0430-0100030F	730.000	45.00000	32,850.00				
3 INCH DRAIN PIPE	FOOT						
0540 0430-0101000E	7.000	400.00000	2,800.00				
SUBSURFACE DRAIN OUTLETS	EACH						
0550 0445-010012BF	99.000	110.00000	10,890.00				
12 INCH CULVERT PIPE, 10 FT DEPTH	FOOT						
0560 0445-010015AF	312.000	120.00000	37,440.00				
15 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0570 0445-010018AF	42.000	150.00000	6,300.00				
18 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0580 0445-010024AF	153.000	180.00000	27,540.00				
24 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0590 0445-035012AF	317.000	190.00000	60,230.00				
12 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0600 0445-035015AF	35.000	140.00000	4,900.00				
15 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0610 0445-035018AF	64.000	160.00000	10,240.00				
18 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0620 0445-035024AF	26.000	180.00000	4,680.00				
24 INCH STORM SEWER PIPE, 5 FT DEPTH	FOOT						
0630 0445-0700120E	4.000	600.00000	2,400.00				
SLOPED END SECTIONS, 12 INCH	EACH						
0640 0445-0700150E	12.000	700.00000	8,400.00				
SLOPED END SECTIONS, 15 INCH	EACH						
0650 0445-0700180E	3.000	800.00000	2,400.00				
SLOPED END SECTIONS, 18 INCH	EACH						
0660 0445-0700240E	3.000	1,000.00000	3,000.00				
SLOPED END SECTIONS, 24 INCH	EACH						
0670 0470-0106000E	2.000	11,000.00000	22,000.00				
CONCRETE MANHOLES, LARGE PRECAST	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0680 0470-0311000E	1.000	2,600.00000	2,600.00				
CONCRETE INLETS, TYPE D	EACH						
0690 0470-0315000E	8.000	2,400.00000	19,200.00				
CONCRETE INLETS, TYPE G-2	EACH						
0700 0490-0100000E	4.000	650.00000	2,600.00				
ADJUSTING BOXES	EACH						
0710 0490-0104000E	1.000	4,000.00000	4,000.00				
CONNECTION TO EXISTING STRUCTURES	EACH						
0720 0490-0105000E	1.000	700.00000	700.00				
ADJUSTING INLETS	EACH						
0730 0490-0123000E	2.000	5,000.00000	10,000.00				
EXTRA FOR MANHOLES OVER EXISTING SEWERS	EACH						
0740 0495-0100000J	40.000	200.00000	8,000.00				
TRENCH RESURFACING	SQYD						
Section Totals:			$288,420.00				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0004 RETAINING WALL							
0750 0596-A002000A	(431.000)	162,000.00000	162,000.00				
RETAINING WALL, MSE	SQFT						
0760 0759-0162000F	63.000	300.00000	18,900.00				
METAL HANDRAIL, 3 RAILS	FOOT						
Section Totals:			$180,900.00				
SECTION: 0005 BASES							
0770 0620-0122000J	8,265.000	3.50000	28,927.50				
COLD PLANE PAVEMENT REMOVAL, 3 INCHES DEEP	SQYD						
0780 0620-0125000J	85.000	6.00000	510.00				
COLD PLANE PAVEMENT REMOVAL, 6 INCHES DEEP	SQYD						
0790 0641-0102000M	6,050.000	32.00000	193,600.00				
AGGREGATE BASE	TON						
Section Totals:			$223,037.50				

( ) indicates item is bid as Lump Sum

Line No / Item ID Item Description		Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006	WEARING SURFACES							
0800	0743-0200000M	540.000	120.00000	64,800.00				
1/2 INCH PAC MIXTURE		TON						
0810	0745-0302000M	4,650.000	85.00000	395,250.00				
LEVEL 3, 1/2 INCH ACP		TON						
0820	0745-0620000M	280.000	2.00000	560.00				
PG 64-22 ASPHALT IN 1/2 INCH ACP		TON						
0830	0748-0103000J	200.000	150.00000	30,000.00				
6 INCH ASPHALT CONCRETE PAVEMENT REPAIR		SQYD						
0840	0749-0100000E	6.000	700.00000	4,200.00				
EXTRA FOR ASPHALT APPROACHES		EACH						
0850	0749-0114000J	72.000	35.00000	2,520.00				
ASPHALT WALKS		SQFT						
0860	0756-0115000J	1,600.000	120.00000	192,000.00				
PLAIN CONCRETE PAVEMENT, DOWELED, 9 INCHES THICK		SQYD						
0870	0759-0103000F	1,080.000	35.00000	37,800.00				
CONCRETE CURBS, CURB AND GUTTER		FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0006 WEARING SURFACES							
0880 0759-0110000F	139.000	30.00000	4,170.00				
CONCRETE CURBS, STANDARD CURB	FOOT						
0890 0759-0122000J	10,140.000	11.00000	111,540.00				
CONCRETE ISLANDS	SQFT						
0900 0759-0126000J	300.000	10.00000	3,000.00				
CONCRETE DRIVEWAYS	SQFT						
0910 0759-0128000J	4,070.000	9.00000	36,630.00				
CONCRETE WALKS	SQFT						
0920 0759-0154100E	15.000	800.00000	12,000.00				
EXTRA FOR CURB RAMPS	EACH						
0930 0759-0510000J	192.000	30.00000	5,760.00				
TRUNCATED DOMES ON NEW SURFACES	SQFT						
Section Totals:			$900,230.00				

SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0940 0810-0120000E	2.000	2,000.00000	4,000.00				
GUARDRAIL ANCHORS, TYPE 1 MODIFIED	EACH						
0950 0810-0122000E	2.000	500.00000	1,000.00				
GUARDRAIL END PIECES, TYPE B	EACH						
0960 0810-0129000E	2.000	5,000.00000	10,000.00				
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0970 0810-0146100F	177.000	75.00000	13,275.00				
MIDWEST GUARDRAIL SYSTEM, TYPE 2A	FOOT						
0980 0810-0146100F	25.000	115.00000	2,875.00				
MIDWEST GUARDRAIL SYSTEM, TYPE 3	FOOT						
0990 0840-0100000E	16.000	80.00000	1,280.00				
DELINEATORS, TYPE 1	EACH						
1000 0840-0106000E	1.000	150.00000	150.00				
MILEPOST MARKER POSTS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1010 0842-0101000E FIELD FACILITY MARKERS, TYPE S1 GREEN	3.000 EACH	125.00000	375.00				
1020 0842-0102000E FIELD FACILITY MARKERS, TYPE S1 RED	3.000 EACH	125.00000	375.00				
1030 0842-0103000E FIELD FACILITY MARKERS, TYPE S2	3.000 EACH	150.00000	450.00				
1040 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	6.000 EACH	60.00000	360.00				
1050 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	2.000 EACH	150.00000	300.00				
1060 0855-0106000E MONO-DIRECTIONAL WHITE TYPE 1AR MARKERS, RECESSED	261.000 EACH	15.00000	3,915.00				
1070 0855-0107000E BI-DIRECTIONAL YELLOW TYPE 1AR MARKERS, RECESSED	215.000 EACH	15.00000	3,225.00				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
1080 0865-0116610F	33,800.000	1.00000	33,800.00				
THERMOPLASTIC, EXTRUDED, SURFACE, NON-PROFILED	FOOT						
1090 0867-0103100E	29.000	300.00000	8,700.00				
PAVEMENT LEGEND, TYPE B-HS: ARROWS	EACH						
1100 0867-0107100E	1.000	500.00000	500.00				
PAVEMENT LEGEND, TYPE B-HS: "ONLY"	EACH						
1110 0867-0119200E	4.000	1,000.00000	4,000.00				
PAVEMENT LEGEND, TYPE B-HS: RAILROAD CROSSING	EACH						
1120 0867-0131000E	12.000	350.00000	4,200.00				
PAVEMENT LEGEND, TYPE B-HS: BICYCLE LANE STENCIL	EACH						
1130 0867-0145100J	1,875.000	10.00000	18,750.00				
PAVEMENT BAR, TYPE B-HS	SQFT						
Section Totals:			$111,530.00				

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1140 0905-0100000A	(1.000)	2,500.00000	2,500.00				
REMOVE EXISTING SIGNS	LS						
1150 0905-0101000A	(1.000)	1,200.00000	1,200.00				
REMOVE AND REINSTALL EXISTING SIGNS	LS						
1160 0920-0100000A	(2.160)	14,000.00000	14,000.00				
SIGN SUPPORT FOOTINGS	CUYD						
1170 0921-0401000F	21.000	1,400.00000	29,400.00				
54 INCH DIAMETER SIGN SUPPORT DRILLED SHAFT FOUNDATION	FOOT						
1180 0930-0107000A	(734.000)	9,000.00000	9,000.00				
SIGNAL POLE MOUNTS	LB						
1190 0930-0114000A	(925.000)	4,200.00000	4,200.00				
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
1200 0930-0117000A	(989.000)	4,500.00000	4,500.00				
PERFORATED STEEL SQUARE TUBE ANCHOR SIGN SUPPORTS	LB						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1210 0940-0201000J	172.000	45.00000	7,740.00				
SIGNS, STANDARD SHEETING, EXTRUDED ALUMINUM	SQFT						
1220 0940-0202000J	284.000	25.00000	7,100.00				
SIGNS, STANDARD SHEETING, SHEET ALUMINUM	SQFT						
1230 0940-0205100J	8.000	30.00000	240.00				
SIGNS, WIDE ANGLE SHEETING, SHEET ALUMINUM	SQFT						
1240 0963-0102000F	42.000	800.00000	33,600.00				
42 INCH DIAMETER SIGNAL SUPPORT DRILLED SHAFT	FOOT						
1250 0970-0100000A	(10.000)	35,000.00000	35,000.00				
POLE FOUNDATIONS	EACH						
1260 0970-0104000A	(1.000)	3,000.00000	3,000.00				
LUMINAIRES, LAMPS, AND BALLASTS	LS						
1270 0970-0105000A	(900.000)	54,000.00000	54,000.00				
SWITCHING, CONDUIT, AND WIRING	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
1280 0990-0101000A	(1.000)	162,000.00000	162,000.00				
TRAFFIC SIGNAL INSTALLATION, MILLARD ROAD	EACH						
Section Totals:			$367,480.00				
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1290 1012-0100000A	(1.000)	30,000.00000	30,000.00				
WATER QUALITY SWALE, D01148	LS						
1300 1012-0100000A	(1.000)	15,000.00000	15,000.00				
WATER QUALITY SWALE, D01149	LS						
1310 1012-0100000A	(1.000)	30,000.00000	30,000.00				
WATER QUALITY SWALE, D01150	LS						
1320 1030-0101000R	0.250	4,500.00000	1,125.00				
WEED CONTROL	ACRE						
1330 1030-0103000R	0.500	3,000.00000	1,500.00				
TEMPORARY SEEDING	ACRE						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	 Unit Price	 Ext Amount	 Unit Price	 Ext Amount
SECTION: 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
1340 1030-0109000R	1.200	9,000.00000	10,800.00				
PERMANENT SEEDING, MIX NO. 1	ACRE						
1350 1030-0110000R	0.260	10,000.00000	2,600.00				
PERMANENT SEEDING, MIX NO. 2	ACRE						
1360 1030-0138000J	58.000	10.00000	580.00				
LAWN SEEDING	SQYD						
1370 1070-0100000E	2.000	450.00000	900.00				
SINGLE MAILBOX SUPPORTS	EACH						
1380 1070-0101000E	2.000	850.00000	1,700.00				
MULTIPLE MAILBOX SUPPORTS	EACH						
1390 1070-0102000E	4.000	450.00000	1,800.00				
MAILBOX CONCRETE COLLARS	EACH						
1400 1999-9Z90000E	2.000	500.00000	1,000.00				
SOIL TESTING	EACH						
Section Totals:			$97,005.00				
Contract Item Totals			**$4,536,392.70**				

( ) indicates item is bid as Lump Sum