Oregon Department of Transportation

Tabulation of Bids

Call Order: 004 **Contract ID:** 15244 **Counties:** SHERMAN

Letting Date: November 05, 2020 **Region:** 4 **Aid #:** SA00(161)

Project: US 97 ROCKFALL PROJECT

Rank	Vendor ID/Name		Total Bid	Percent Of Low Bid
1	CV30005604	LADUKE CONSTRUCTION LLC	$2,587,064.69	100.00%
2	CV21000166	SCARSELLA BROS INC	$2,740,767.95	105.94%
3	CV30015671	SUULUTAAQ INC	$2,846,554.20	110.03%
4	CV20014624	K & E EXCAVATING INC	$3,142,216.20	121.46%
5	CV20012125	THOMPSON BROS EXCAVATING INC	$3,288,167.58	127.10%
6	CV20012056	JAMES DEAN CONSTRUCTION INC	$3,479,253.80	134.49%
7	CV21000494	KERR CONTRACTORS OREGON LLC	$3,751,067.15	144.99%
8	CV20007578	JAL CONSTRUCTION INC	$4,438,064.73	171.55%
9	CV20013643	CONWAY CONSTRUCTION CO	$5,623,988.06	217.39%

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LADUKE CONSTRUCTION LLC		(2) SCARSELLA BROS INC		(3) SUULUTAAQ INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	256,000.00000	256,000.00	270,000.00000	270,000.00	205,000.00000	205,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	28,000.00000	28,000.00	70,000.00000	70,000.00	35,000.00000	35,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	680.000	30.00000	20,400.00	21.00000	14,280.00	17.00000	11,560.00
TEMPORARY SIGNS	SQFT						
0040 0225-0105000E	6.000	175.00000	1,050.00	125.00000	750.00	44.00000	264.00
TEMPORARY BARRICADES, TYPE III	EACH						
0050 0225-0134000E	2.000	3,400.00000	6,800.00	3,000.00000	6,000.00	1,700.00000	3,400.00
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0060 0225-0141300E	2.000	100.00000	200.00	1.00000	2.00	1.00000	2.00
REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0070 0225-0145000E	48.000	65.00000	3,120.00	60.00000	2,880.00	55.00000	2,640.00
TEMPORARY PLASTIC DRUMS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LADUKE CONSTRUCTION LLC		(2) SCARSELLA BROS INC		(3) SUULUTAAQ INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0149000E TEMPORARY FLEXIBLE PAVEMENT MARKERS	900.000 EACH	2.00000	1,800.00	1.50000	1,350.00	2.00000	1,800.00
0090 0225-0153800F TEMPORARY TRANSVERSE RUMBLE STRIPS	176.000 FOOT	100.00000	17,600.00	150.00000	26,400.00	160.00000	28,160.00
0100 0225-0162000E SEQUENTIAL ARROW SIGNS	1.000 EACH	2,400.00000	2,400.00	2,000.00000	2,000.00	2,800.00000	2,800.00
0110 0225-0164000E PORTABLE CHANGEABLE MESSAGE SIGNS	4.000 EACH	3,000.00000	12,000.00	5,000.00000	20,000.00	5,600.00000	22,400.00
0120 0225-0168000T FLAGGERS	1,520.000 HOUR	67.00000	101,840.00	65.00000	98,800.00	68.00000	103,360.00
0130 0225-0200000E AUTOMATED FLAGGER ASSISTANCE DEVICE	2.000 EACH	5,900.00000	11,800.00	15,000.00000	30,000.00	5,400.00000	10,800.00
0140 0280-0100000A EROSION CONTROL	(1.000) LS	8,000.00000	8,000.00	1,000.00000	1,000.00	12,000.00000	12,000.00
0150 0280-0106010E CHECK DAM, TYPE 1	25.000 EACH	110.00000	2,750.00	75.00000	1,875.00	55.00000	1,375.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LADUKE CONSTRUCTION LLC		(2) SCARSELLA BROS INC		(3) SUULUTAAQ INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0280-0113000F SEDIMENT FENCE	100.000 FOOT	5.00000	500.00	5.00000	500.00	5.00000	500.00
0170 0280-0114040E INLET PROTECTION, TYPE 4	4.000 EACH	125.00000	500.00	150.00000	600.00	140.00000	560.00
0180 0290-0100000A POLLUTION CONTROL PLAN	(1.000) LS	800.00000	800.00	2,000.00000	2,000.00	560.00000	560.00
0190 0294-0500000A LEAD COMPLIANCE PLAN	(1.000) LS	11,500.00000	11,500.00	2,000.00000	2,000.00	1,700.00000	1,700.00
Section Totals:			$487,060.00		$550,437.00		$443,881.00
SECTION: 0002 ROADWORK							
0200 0305-0100000A CONSTRUCTION SURVEY WORK	(1.000) LS	16,000.00000	16,000.00	15,000.00000	15,000.00	39,000.00000	39,000.00
0210 0310-0100000F REMOVAL OF PIPES	94.000 FOOT	20.00000	1,880.00	20.00000	1,880.00	32.00000	3,008.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LADUKE CONSTRUCTION LLC		(2) SCARSELLA BROS INC		(3) SUULUTAAQ INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0220 0310-0106000A	(1.000)	9,000.00000	9,000.00	500.00000	500.00	2,800.00000	2,800.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0230 0310-0200000F	437.000	6.00000	2,622.00	10.00000	4,370.00	11.00000	4,807.00
REMOVAL OF CONCRETE BARRIER	FOOT						
0240 0330-0105000K	69,371.000	16.68000	1,157,108.28	25.10000	1,741,212.10	16.80000	1,165,432.80
GENERAL EXCAVATION	CUYD						
0250 0335-0100000F	63,545.000	8.00000	508,360.00	0.01000	635.45	11.00000	698,995.00
PERIMETER CONTROLLED BLAST HOLES	FOOT						
0260 0390-0108000K	50.000	90.00000	4,500.00	50.00000	2,500.00	135.00000	6,750.00
LOOSE RIPRAP, CLASS 100	CUYD						
Section Totals:			$1,699,470.28		$1,766,097.55		$1,920,792.80
SECTION: 0003 DRAINAGE AND SEWERS							
0270 0405-0100000K	30.000	120.00000	3,600.00	40.00000	1,200.00	111.00000	3,330.00
ROCK EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LADUKE CONSTRUCTION LLC		(2) SCARSELLA BROS INC		(3) SUULUTAAQ INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0280 0405-0104000K	30.000	145.00000	4,350.00	40.00000	1,200.00	111.00000	3,330.00
BOULDER EXCAVATION	CUYD						
0290 0415-0100000F	178.000	18.00000	3,204.00	10.00000	1,780.00	16.00000	2,848.00
MAINLINE VIDEO INSPECTION	FOOT						
0300 0445-010024AF	177.000	88.00000	15,576.00	118.25000	20,930.25	127.00000	22,479.00
24 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0310 0445-0700240E	4.000	220.00000	880.00	100.00000	400.00	167.00000	668.00
SLOPED END SECTIONS, 24 INCH	EACH						
0320 0460-0100000J	88.000	38.00000	3,344.00	10.00000	880.00	14.00000	1,232.00
PAVED CULVERT END SLOPES	SQFT						
0330 0490-0117000E	1.000	2,300.00000	2,300.00	400.00000	400.00	2,800.00000	2,800.00
FILLING ABANDONED STRUCTURES	EACH						
0340 0495-0100000J	50.000	120.00000	6,000.00	65.00000	3,250.00	300.00000	15,000.00
TRENCH RESURFACING	SQYD						
Section Totals:			$39,254.00		$30,040.25		$51,687.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LADUKE CONSTRUCTION LLC		(2) SCARSELLA BROS INC		(3) SUULUTAAQ INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BASES							
0350 0620-0120000J	16,166.700	2.30000	37,183.41	2.30000	37,183.41	1.00000	16,166.70
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0360 0640-0101000M	2,530.000	19.00000	48,070.00	26.25000	66,412.50	26.00000	65,780.00
AGGREGATE SHOULDERS	TON						
Section Totals:			$85,253.41		$103,595.91		$81,946.70
SECTION: 0005 WEARING SURFACES							
0370 0745-0322000M	1,820.000	88.00000	160,160.00	87.50000	159,250.00	98.00000	178,360.00
LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
0380 0745-0622000M	102.000	1.00000	102.00	1.00000	102.00	1.00000	102.00
PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
0390 0748-0103000J	100.000	30.00000	3,000.00	60.00000	6,000.00	280.00000	28,000.00
4 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
0400 0749-0100000E	11.000	600.00000	6,600.00	270.00000	2,970.00	301.00000	3,311.00
EXTRA FOR ASPHALT APPROACHES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LADUKE CONSTRUCTION LLC Unit Price	 Ext Amount	(2) SCARSELLA BROS INC Unit Price	 Ext Amount	(3) SUULUTAAQ INC Unit Price	 Ext Amount
Section Totals:			$169,862.00		$168,322.00		$209,773.00
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0410 0810-0126000E GUARDRAIL TRANSITION	2.000 EACH	3,000.00000	6,000.00	3,000.00000	6,000.00	3,350.00000	6,700.00
0420 0810-0129000E GUARDRAIL TERMINALS, NON-FLARED	2.000 EACH	3,450.00000	6,900.00	3,450.00000	6,900.00	3,900.00000	7,800.00
0430 0810-0146100F MIDWEST GUARDRAIL SYSTEM, TYPE 3	25.000 FOOT	75.00000	1,875.00	70.00000	1,750.00	78.00000	1,950.00
0440 0810-0146100F MIDWEST GUARDRAIL SYSTEM, TYPE 2A	150.000 FOOT	32.00000	4,800.00	32.00000	4,800.00	35.00000	5,250.00
0450 0840-0100000E DELINEATORS, TYPE 1	35.000 EACH	50.00000	1,750.00	85.00000	2,975.00	55.00000	1,925.00
0460 0840-0104200E DELINEATORS, TYPE 4 ALTERNATE 2	3.000 EACH	50.00000	150.00	40.00000	120.00	55.00000	165.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LADUKE CONSTRUCTION LLC		(2) SCARSELLA BROS INC		(3) SUULUTAAQ INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0470 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	2.000 EACH	60.00000	120.00	60.00000	120.00	94.00000	188.00
0480 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	2.000 EACH	65.00000	130.00	125.00000	250.00	167.00000	334.00
0490 0857-0101000L CONTINUOUS RUMBLE STRIPS	0.670 MILE	9,600.00000	6,432.00	9,500.00000	6,365.00	10,610.00000	7,108.70
0500 0866-0113000F PLURAL COMPONENT, SPRAYED, SURFACE	14,738.000 FOOT	1.00000	14,738.00	0.98000	14,443.24	1.00000	14,738.00
Section Totals:			$42,895.00		$43,723.24		$46,158.70
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0510 0905-0100000A REMOVE EXISTING SIGNS	(1.000) LS	1,000.00000	1,000.00	225.00000	225.00	550.00000	550.00
0520 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS	(1.000) LS	1,000.00000	1,000.00	375.00000	375.00	1,700.00000	1,700.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LADUKE CONSTRUCTION LLC		(2) SCARSELLA BROS INC		(3) SUULUTAAQ INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0530 0910-0100000K	120.000	12.00000	1,440.00	12.00000	1,440.00	20.00000	2,400.00
WOOD SIGN POSTS	FBM						
0540 0920-0100000A	(0.200)	1,400.00000	1,400.00	600.00000	600.00	840.00000	840.00
SIGN SUPPORT FOOTINGS	CUYD						
0550 0930-0114000A	(204.200)	800.00000	800.00	1,500.00000	1,500.00	1,300.00000	1,300.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0560 0940-0203000J	21.000	30.00000	630.00	22.00000	462.00	25.00000	525.00
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
Section Totals:			$6,270.00		$4,602.00		$7,315.00
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0570 1030-0108000R	4.100	7,000.00000	28,700.00	7,000.00000	28,700.00	10,000.00000	41,000.00
PERMANENT SEEDING	ACRE						
0580 1050-0100000F	2,550.000	10.00000	25,500.00	15.00000	38,250.00	16.00000	40,800.00
TYPE 1 FENCE	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(1) LADUKE CONSTRUCTION LLC Unit Price	 Ext Amount	(2) SCARSELLA BROS INC Unit Price	 Ext Amount	(3) SUULUTAAQ INC Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0590 1050-0240000F REMOVING AND REBUILDING FENCE	200.000 FOOT	14.00000	2,800.00	35.00000	7,000.00	16.00000	3,200.00
Section Totals:			$57,000.00		$73,950.00		$85,000.00
Contract Item Totals			**$2,587,064.69**		**$2,740,767.95**		**$2,846,554.20**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC		(5) THOMPSON BROS EXCAVATING INC		(6) JAMES DEAN CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	275,000.00000	275,000.00	179,000.00000	179,000.00	85,000.00000	85,000.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	20,000.00000	20,000.00	55,000.00000	55,000.00	19,000.00000	19,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	680.000	21.00000	14,280.00	20.70000	14,076.00	60.00000	40,800.00
TEMPORARY SIGNS	SQFT						
0040 0225-0105000E	6.000	125.00000	750.00	272.75000	1,636.50	850.00000	5,100.00
TEMPORARY BARRICADES, TYPE III	EACH						
0050 0225-0134000E	2.000	3,300.00000	6,600.00	1,636.50000	3,273.00	1,750.00000	3,500.00
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0060 0225-0141300E	2.000	1.00000	2.00	1.00000	2.00	1,750.00000	3,500.00
REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0070 0225-0145000E	48.000	40.00000	1,920.00	68.75000	3,300.00	30.00000	1,440.00
TEMPORARY PLASTIC DRUMS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC		(5) THOMPSON BROS EXCAVATING INC		(6) JAMES DEAN CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0149000E	900.000	2.50000	2,250.00	1.20000	1,080.00	4.50000	4,050.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0090 0225-0153800F	176.000	100.00000	17,600.00	117.50000	20,680.00	275.00000	48,400.00
TEMPORARY TRANSVERSE RUMBLE STRIPS	FOOT						
0100 0225-0162000E	1.000	2,000.00000	2,000.00	2,030.00000	2,030.00	1,680.00000	1,680.00
SEQUENTIAL ARROW SIGNS	EACH						
0110 0225-0164000E	4.000	4,600.00000	18,400.00	6,546.00000	26,184.00	10,500.00000	42,000.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0120 0225-0168000T	1,520.000	60.00000	91,200.00	70.35000	106,932.00	100.00000	152,000.00
FLAGGERS	HOUR						
0130 0225-0200000E	2.000	6,500.00000	13,000.00	4,335.00000	8,670.00	14,600.00000	29,200.00
AUTOMATED FLAGGER ASSISTANCE DEVICE	EACH						
0140 0280-0100000A	(1.000)	10,000.00000	10,000.00	10,000.00000	10,000.00	11,800.00000	11,800.00
EROSION CONTROL	LS						
0150 0280-0106010E	25.000	130.00000	3,250.00	389.00000	9,725.00	300.00000	7,500.00
CHECK DAM, TYPE 1	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID / Item Description	Quantity and Units	(4) K & E EXCAVATING INC		(5) THOMPSON BROS EXCAVATING INC		(6) JAMES DEAN CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0280-0113000F	100.000	4.00000	400.00	8.00000	800.00	5.00000	500.00
SEDIMENT FENCE	FOOT						
0170 0280-0114040E	4.000	110.00000	440.00	200.00000	800.00	125.00000	500.00
INLET PROTECTION, TYPE 4	EACH						
0180 0290-0100000A	(1.000)	2,400.00000	2,400.00	500.00000	500.00	3,000.00000	3,000.00
POLLUTION CONTROL PLAN	LS						
0190 0294-0500000A	(1.000)	3,600.00000	3,600.00	500.00000	500.00	3,000.00000	3,000.00
LEAD COMPLIANCE PLAN	LS						
Section Totals:			$483,092.00		$444,188.50		$461,970.00
SECTION: 0002 ROADWORK							
0200 0305-0100000A	(1.000)	21,000.00000	21,000.00	16,800.00000	16,800.00	12,000.00000	12,000.00
CONSTRUCTION SURVEY WORK	LS						
0210 0310-0100000F	94.000	40.00000	3,760.00	32.50000	3,055.00	30.00000	2,820.00
REMOVAL OF PIPES	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC		(5) THOMPSON BROS EXCAVATING INC		(6) JAMES DEAN CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0002 ROADWORK							
0220 0310-0106000A	(1.000)	3,500.00000	3,500.00	2,000.00000	2,000.00	2,500.00000	2,500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0230 0310-0200000F	437.000	12.00000	5,244.00	8.00000	3,496.00	8.00000	3,496.00
REMOVAL OF CONCRETE BARRIER	FOOT						
0240 0330-0105000K	69,371.000	20.00000	1,387,420.00	22.31000	1,547,667.01	22.50000	1,560,847.50
GENERAL EXCAVATION	CUYD						
0250 0335-0100000F	63,545.000	12.00000	762,540.00	11.61000	737,757.45	15.00000	953,175.00
PERIMETER CONTROLLED BLAST HOLES	FOOT						
0260 0390-0108000K	50.000	130.00000	6,500.00	60.00000	3,000.00	42.00000	2,100.00
LOOSE RIPRAP, CLASS 100	CUYD						
Section Totals:			$2,189,964.00		$2,313,775.46		$2,536,938.50
SECTION: 0003 DRAINAGE AND SEWERS							
0270 0405-0100000K	30.000	160.00000	4,800.00	270.00000	8,100.00	72.00000	2,160.00
ROCK EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC		(5) THOMPSON BROS EXCAVATING INC		(6) JAMES DEAN CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0280 0405-0104000K	30.000	130.00000	3,900.00	125.00000	3,750.00	72.00000	2,160.00
BOULDER EXCAVATION	CUYD						
0290 0415-0100000F	178.000	10.00000	1,780.00	7.70000	1,370.60	16.00000	2,848.00
MAINLINE VIDEO INSPECTION	FOOT						
0300 0445-010024AF	177.000	190.00000	33,630.00	109.80000	19,434.60	200.00000	35,400.00
24 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0310 0445-0700240E	4.000	570.00000	2,280.00	158.00000	632.00	300.00000	1,200.00
SLOPED END SECTIONS, 24 INCH	EACH						
0320 0460-0100000J	88.000	55.00000	4,840.00	16.60000	1,460.80	53.00000	4,664.00
PAVED CULVERT END SLOPES	SQFT						
0330 0490-0117000E	1.000	6,000.00000	6,000.00	7,820.00000	7,820.00	3,600.00000	3,600.00
FILLING ABANDONED STRUCTURES	EACH						
0340 0495-0100000J	50.000	85.00000	4,250.00	57.35000	2,867.50	63.00000	3,150.00
TRENCH RESURFACING	SQYD						
Section Totals:			$61,480.00		$45,435.50		$55,182.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC		(5) THOMPSON BROS EXCAVATING INC		(6) JAMES DEAN CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BASES							
0350 0620-0120000J	16,166.700	2.65000	42,841.76	3.55000	57,391.79	4.00000	64,666.80
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0360 0640-0101000M	2,530.000	35.00000	88,550.00	22.80000	57,684.00	20.00000	50,600.00
AGGREGATE SHOULDERS	TON						
Section Totals:			$131,391.76		$115,075.79		$115,266.80
SECTION: 0005 WEARING SURFACES							
0370 0745-0322000M	1,820.000	90.00000	163,800.00	95.70000	174,174.00	110.00000	200,200.00
LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
0380 0745-0622000M	102.000	1.00000	102.00	1.00000	102.00	1.25000	127.50
PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
0390 0748-0103000J	100.000	20.00000	2,000.00	14.00000	1,400.00	17.00000	1,700.00
4 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
0400 0749-0100000E	11.000	500.00000	5,500.00	295.00000	3,245.00	340.00000	3,740.00
EXTRA FOR ASPHALT APPROACHES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC		(5) THOMPSON BROS EXCAVATING INC		(6) JAMES DEAN CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
Section Totals:			$171,402.00		$178,921.00		$205,767.50
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0410 0810-0126000E	2.000	3,000.00000	6,000.00	3,273.00000	6,546.00	4,000.00000	8,000.00
GUARDRAIL TRANSITION	EACH						
0420 0810-0129000E	2.000	3,450.00000	6,900.00	3,764.00000	7,528.00	4,500.00000	9,000.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0430 0810-0146100F	25.000	70.00000	1,750.00	76.30000	1,907.50	90.00000	2,250.00
MIDWEST GUARDRAIL SYSTEM, TYPE 3	FOOT						
0440 0810-0146100F	150.000	32.00000	4,800.00	34.90000	5,235.00	40.00000	6,000.00
MIDWEST GUARDRAIL SYSTEM, TYPE 2A	FOOT						
0450 0840-0100000E	35.000	85.00000	2,975.00	92.75000	3,246.25	75.00000	2,625.00
DELINEATORS, TYPE 1	EACH						
0460 0840-0104200E	3.000	40.00000	120.00	43.60000	130.80	75.00000	225.00
DELINEATORS, TYPE 4 ALTERNATE 2	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC		(5) THOMPSON BROS EXCAVATING INC		(6) JAMES DEAN CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0470 0842-0201000E	2.000	85.00000	170.00	65.50000	131.00	75.00000	150.00
CULVERT DRAINAGE MARKERS, TYPE 1	EACH						
0480 0842-0202000E	2.000	125.00000	250.00	137.00000	274.00	75.00000	150.00
CULVERT DRAINAGE MARKERS, TYPE 2	EACH						
0490 0857-0101000L	0.670	9,500.00000	6,365.00	10,364.00000	6,943.88	11,000.00000	7,370.00
CONTINUOUS RUMBLE STRIPS	MILE						
0500 0866-0113000F	14,738.000	0.98000	14,443.24	1.05000	15,474.90	1.00000	14,738.00
PLURAL COMPONENT, SPRAYED, SURFACE	FOOT						
Section Totals:			$43,773.24		$47,417.33		$50,508.00
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0510 0905-0100000A	(1.000)	225.00000	225.00	245.00000	245.00	3,000.00000	3,000.00
REMOVE EXISTING SIGNS	LS						
0520 0905-0101000A	(1.000)	375.00000	375.00	409.00000	409.00	3,000.00000	3,000.00
REMOVE AND REINSTALL EXISTING SIGNS	LS						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID / Item Description	Quantity and Units	(4) K & E EXCAVATING INC		(5) THOMPSON BROS EXCAVATING INC		(6) JAMES DEAN CONSTRUCTION INC	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0530 0910-0100000K	120.000	12.00000	1,440.00	13.00000	1,560.00	11.00000	1,320.00
WOOD SIGN POSTS	FBM						
0540 0920-0100000A	(0.200)	600.00000	600.00	655.00000	655.00	500.00000	500.00
SIGN SUPPORT FOOTINGS	CUYD						
0550 0930-0114000A	(204.200)	1,500.00000	1,500.00	1,636.00000	1,636.00	600.00000	600.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0560 0940-0203000J	21.000	22.00000	462.00	24.00000	504.00	15.00000	315.00
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
Section Totals:			$4,602.00		$5,009.00		$8,735.00
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0570 1030-0108000R	4.100	6,832.00000	28,011.20	7,450.00000	30,545.00	3,000.00000	12,300.00
PERMANENT SEEDING	ACRE						
0580 1050-0100000F	2,550.000	10.00000	25,500.00	38.00000	96,900.00	11.68000	29,784.00
TYPE 1 FENCE	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(4) K & E EXCAVATING INC Unit Price	 Ext Amount	(5) THOMPSON BROS EXCAVATING INC Unit Price	 Ext Amount	(6) JAMES DEAN CONSTRUCTION INC Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0590 1050-0240000F REMOVING AND REBUILDING FENCE	200.000 FOOT	15.00000	3,000.00	54.50000	10,900.00	14.01000	2,802.00
Section Totals:			$56,511.20		$138,345.00		$44,886.00
Contract Item Totals			**$3,142,216.20**		**$3,288,167.58**		**$3,479,253.80**

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) JAL CONSTRUCTION INC		(9) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0010 0210-0100000A	(1.000)	375,000.00000	375,000.00	58,558.65000	58,558.65	1,193,800.00000	1,193,800.00
MOBILIZATION	LS						
0020 0225-0100000A	(1.000)	163,285.00000	163,285.00	2,333.00000	2,333.00	150,000.00000	150,000.00
TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC	LS						
0030 0225-0102000J	680.000	22.00000	14,960.00	15.33000	10,424.40	22.00000	14,960.00
TEMPORARY SIGNS	SQFT						
0040 0225-0105000E	6.000	80.00000	480.00	60.97000	365.82	150.00000	900.00
TEMPORARY BARRICADES, TYPE III	EACH						
0050 0225-0134000E	2.000	1,500.00000	3,000.00	4,794.56000	9,589.12	1,580.00000	3,160.00
TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0060 0225-0141300E	2.000	1.00000	2.00	1,758.20000	3,516.40	1.00000	2.00
REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM	EACH						
0070 0225-0145000E	48.000	35.00000	1,680.00	12.20000	585.60	45.00000	2,160.00
TEMPORARY PLASTIC DRUMS	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) JAL CONSTRUCTION INC		(9) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0080 0225-0149000E	900.000	1.25000	1,125.00	1.73000	1,557.00	2.00000	1,800.00
TEMPORARY FLEXIBLE PAVEMENT MARKERS	EACH						
0090 0225-0153800F	176.000	85.00000	14,960.00	108.45000	19,087.20	158.00000	27,808.00
TEMPORARY TRANSVERSE RUMBLE STRIPS	FOOT						
0100 0225-0162000E	1.000	3,000.00000	3,000.00	2,915.33000	2,915.33	1,000.00000	1,000.00
SEQUENTIAL ARROW SIGNS	EACH						
0110 0225-0164000E	4.000	7,000.00000	28,000.00	5,181.42000	20,725.68	6,100.00000	24,400.00
PORTABLE CHANGEABLE MESSAGE SIGNS	EACH						
0120 0225-0168000T	1,520.000	56.90000	86,488.00	56.66000	86,123.20	60.00000	91,200.00
FLAGGERS	HOUR						
0130 0225-0200000E	2.000	8,500.00000	17,000.00	4,436.27000	8,872.54	11,000.00000	22,000.00
AUTOMATED FLAGGER ASSISTANCE DEVICE	EACH						
0140 0280-0100000A	(1.000)	10,000.00000	10,000.00	2,333.00000	2,333.00	20,000.00000	20,000.00
EROSION CONTROL	LS						
0150 0280-0106010E	25.000	100.00000	2,500.00	210.47000	5,261.75	235.00000	5,875.00
CHECK DAM, TYPE 1	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) JAL CONSTRUCTION INC		(9) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0001 TEMPORARY FEATURES AND APPURTENANCES							
0160 0280-0113000F	100.000	5.00000	500.00	3.34000	334.00	7.00000	700.00
SEDIMENT FENCE	FOOT						
0170 0280-0114040E	4.000	100.00000	400.00	103.11000	412.44	108.00000	432.00
INLET PROTECTION, TYPE 4	EACH						
0180 0290-0100000A	(1.000)	500.00000	500.00	1,328.05000	1,328.05	3,200.00000	3,200.00
POLLUTION CONTROL PLAN	LS						
0190 0294-0500000A	(1.000)	1,500.00000	1,500.00	23,333.00000	23,333.00	3,200.00000	3,200.00
LEAD COMPLIANCE PLAN	LS						
Section Totals:			$724,380.00		$257,656.18		$1,566,597.00
SECTION: 0002 ROADWORK							
0200 0305-0100000A	(1.000)	20,880.00000	20,880.00	21,688.24000	21,688.24	11,000.00000	11,000.00
CONSTRUCTION SURVEY WORK	LS						
0210 0310-0100000F	94.000	86.00000	8,084.00	33.00000	3,102.00	42.00000	3,948.00
REMOVAL OF PIPES	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(8) JAL CONSTRUCTION INC Unit Price	 Ext Amount	(9) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0002 ROADWORK							
0220 0310-0106000A	(1.000)	117,552.00000	117,552.00	33.00000	33.00	350,000.00000	350,000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	LS						
0230 0310-0200000F	437.000	10.00000	4,370.00	33.00000	14,421.00	17.00000	7,429.00
REMOVAL OF CONCRETE BARRIER	FOOT						
0240 0330-0105000K	69,371.000	26.75000	1,855,674.25	44.00000	3,052,324.00	30.00000	2,081,130.00
GENERAL EXCAVATION	CUYD						
0250 0335-0100000F	63,545.000	8.10000	514,714.50	8.67000	550,935.15	15.20000	965,884.00
PERIMETER CONTROLLED BLAST HOLES	FOOT						
0260 0390-0108000K	50.000	132.00000	6,600.00	44.00000	2,200.00	100.00000	5,000.00
LOOSE RIPRAP, CLASS 100	CUYD						
Section Totals:			$2,527,874.75		$3,644,703.39		$3,424,391.00
SECTION: 0003 DRAINAGE AND SEWERS							
0270 0405-0100000K	30.000	100.00000	3,000.00	44.00000	1,320.00	109.00000	3,270.00
ROCK EXCAVATION	CUYD						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) JAL CONSTRUCTION INC		(9) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0003 DRAINAGE AND SEWERS							
0280 0405-0104000K	30.000	100.00000	3,000.00	44.00000	1,320.00	109.00000	3,270.00
BOULDER EXCAVATION	CUYD						
0290 0415-0100000F	178.000	7.00000	1,246.00	10.84000	1,929.52	11.00000	1,958.00
MAINLINE VIDEO INSPECTION	FOOT						
0300 0445-010024AF	177.000	144.00000	25,488.00	215.82000	38,200.14	244.00000	43,188.00
24 INCH CULVERT PIPE, 5 FT DEPTH	FOOT						
0310 0445-0700240E	4.000	1,000.00000	4,000.00	44.00000	176.00	690.00000	2,760.00
SLOPED END SECTIONS, 24 INCH	EACH						
0320 0460-0100000J	88.000	27.00000	2,376.00	44.00000	3,872.00	27.00000	2,376.00
PAVED CULVERT END SLOPES	SQFT						
0330 0490-0117000E	1.000	1,000.00000	1,000.00	44.00000	44.00	4,300.00000	4,300.00
FILLING ABANDONED STRUCTURES	EACH						
0340 0495-0100000J	50.000	165.00000	8,250.00	44.00000	2,200.00	146.00000	7,300.00
TRENCH RESURFACING	SQYD						
Section Totals:			$48,360.00		$49,061.66		$68,422.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) JAL CONSTRUCTION INC		(9) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0004 BASES							
0350 0620-0120000J	16,166.700	2.00000	32,333.40	0.69000	11,155.02	5.80000	93,766.86
COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP	SQYD						
0360 0640-0101000M	2,530.000	31.00000	78,430.00	19.93000	50,422.90	42.00000	106,260.00
AGGREGATE SHOULDERS	TON						
Section Totals:			$110,763.40		$61,577.92		$200,026.86
SECTION: 0005 WEARING SURFACES							
0370 0745-0322000M	1,820.000	89.50000	162,890.00	151.32000	275,402.40	92.00000	167,440.00
LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
0380 0745-0622000M	102.000	1.00000	102.00	151.32000	15,434.64	1.10000	112.20
PG 64-28 ASPHALT IN LEVEL 3, 1/2 INCH LIME TREATED ACP	TON						
0390 0748-0103000J	100.000	33.00000	3,300.00	151.32000	15,132.00	50.00000	5,000.00
4 INCH ASPHALT CONCRETE PAVEMENT REPAIR	SQYD						
0400 0749-0100000E	11.000	270.00000	2,970.00	2,272.92000	25,002.12	300.00000	3,300.00
EXTRA FOR ASPHALT APPROACHES	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(8) JAL CONSTRUCTION INC Unit Price	 Ext Amount	(9) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount
Section Totals:			$169,262.00		$330,971.16		$175,852.20
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0410 0810-0126000E	2.000	7,500.00000	15,000.00	2,602.59000	5,205.18	3,900.00000	7,800.00
GUARDRAIL TRANSITION	EACH						
0420 0810-0129000E	2.000	7,500.00000	15,000.00	1,393.46000	2,786.92	4,200.00000	8,400.00
GUARDRAIL TERMINALS, NON-FLARED	EACH						
0430 0810-0146100F	25.000	190.00000	4,750.00	54.22000	1,355.50	79.00000	1,975.00
MIDWEST GUARDRAIL SYSTEM, TYPE 3	FOOT						
0440 0810-0146100F	150.000	100.00000	15,000.00	20.60000	3,090.00	58.00000	8,700.00
MIDWEST GUARDRAIL SYSTEM, TYPE 2A	FOOT						
0450 0840-0100000E	35.000	48.10000	1,683.50	54.22000	1,897.70	78.00000	2,730.00
DELINEATORS, TYPE 1	EACH						
0460 0840-0104200E	3.000	47.00000	141.00	27.11000	81.33	157.00000	471.00
DELINEATORS, TYPE 4 ALTERNATE 2	EACH						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) JAL CONSTRUCTION INC		(9) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0006 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES							
0470 0842-0201000E CULVERT DRAINAGE MARKERS, TYPE 1	2.000 EACH	105.00000	210.00	216.88000	433.76	105.00000	210.00
0480 0842-0202000E CULVERT DRAINAGE MARKERS, TYPE 2	2.000 EACH	105.00000	210.00	216.88000	433.76	131.00000	262.00
0490 0857-0101000L CONTINUOUS RUMBLE STRIPS	0.670 MILE	9,500.00000	6,365.00	1,187.43000	795.58	10,000.00000	6,700.00
0500 0866-0113000F PLURAL COMPONENT, SPRAYED, SURFACE	14,738.000 FOOT	1.00000	14,738.00	2.16000	31,834.08	1.00000	14,738.00
Section Totals:			$73,097.50		$47,913.81		$51,986.00
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0510 0905-0100000A REMOVE EXISTING SIGNS	(1.000) LS	1,490.00000	1,490.00	735.52000	735.52	250.00000	250.00
0520 0905-0101000A REMOVE AND REINSTALL EXISTING SIGNS	(1.000) LS	1,370.00000	1,370.00	387.61000	387.61	400.00000	400.00

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC		(8) JAL CONSTRUCTION INC		(9) CONWAY CONSTRUCTION CO	
		Unit Price	Ext Amount	Unit Price	Ext Amount	Unit Price	Ext Amount
SECTION: 0007 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS							
0530 0910-0100000K	120.000	21.70000	2,604.00	9.22000	1,106.40	13.00000	1,560.00
WOOD SIGN POSTS	FBM						
0540 0920-0100000A	(0.200)	1,100.00000	1,100.00	202.56000	202.56	700.00000	700.00
SIGN SUPPORT FOOTINGS	CUYD						
0550 0930-0114000A	(204.200)	1,490.00000	1,490.00	295.68000	295.68	1,600.00000	1,600.00
PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS	LB						
0560 0940-0203000J	21.000	12.00000	252.00	27.11000	569.31	23.00000	483.00
SIGNS, STANDARD SHEETING, PLYWOOD	SQFT						
Section Totals:			$8,306.00		$3,297.08		$4,993.00
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0570 1030-0108000R	4.100	6,835.00000	28,023.50	6,506.47000	26,676.53	7,200.00000	29,520.00
PERMANENT SEEDING	ACRE						
0580 1050-0100000F	2,550.000	20.00000	51,000.00	5.42000	13,821.00	36.00000	91,800.00
TYPE 1 FENCE	FOOT						

( ) indicates item is bid as Lump Sum

Oregon Department of Transportation

Tabulation of Bids

Line No / Item ID Item Description	Quantity and Units	(7) KERR CONTRACTORS OREGON LLC Unit Price	 Ext Amount	(8) JAL CONSTRUCTION INC Unit Price	 Ext Amount	(9) CONWAY CONSTRUCTION CO Unit Price	 Ext Amount
SECTION: 0008 RIGHT-OF-WAY DEVELOPMENT AND CONTROL							
0590 1050-0240000F REMOVING AND REBUILDING FENCE	200.000 FOOT	50.00000	10,000.00	11.93000	2,386.00	52.00000	10,400.00
Section Totals:			$89,023.50		$42,883.53		$131,720.00
Contract Item Totals			**$3,751,067.15**		**$4,438,064.73**		**$5,623,988.06**

( ) indicates item is bid as Lump Sum