**Oregon Department of Transportation**

**Tabulation of Bids**

| | | | | | |
|---|---|---|---|---|---|
| **Call Order:** | 003 | **Contract ID:** | 15252 | **Counties:** | WHEELER |
| **Letting Date:** | December 03, 2020 | **Region:** | 4 | **Aid #:** | S041(029) |
| **Project:** | US26: BRIDGE CREEK BRIDGE PROJECT | | | | |

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | CV30013827 | MARCUM & SONS LLC | $2,455,555.55 | 100.00% |
| 2 | CV30001327 | LEGACY CONTRACTING INC | $3,329,737.25 | 135.60% |
| 3 | CV20007578 | JAL CONSTRUCTION INC | $3,419,512.36 | 139.26% |
| 4 | CV20011115 | CARTER & COMPANY INC | $3,753,551.82 | 152.86% |
| 5 | CV20005672 | OREGON STATE BRIDGE CONSTRUCTION INC | $4,337,511.25 | 176.64% |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (1) MARCUM & SONS LLC<br>Unit Price | <br>Ext Amount | (2) LEGACY CONTRACTING INC<br>Unit Price | <br>Ext Amount | (3) JAL CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0010 0210-0100000A<br>MOBILIZATION | (1.000)<br>LS | 131,015.00000 | 131,015.00 | 328,000.00000 | 328,000.00 | 300,000.00000 | 300,000.00 |
| 0020 0221-0100000A<br>TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | (1.000)<br>LS | 18,860.00000 | 18,860.00 | 4,800.00000 | 4,800.00 | 18,743.76000 | 18,743.76 |
| 0030 0222-0102000J<br>TEMPORARY SIGNS | 490.000<br>SQFT | 20.00000 | 9,800.00 | 28.00000 | 13,720.00 | 28.04000 | 13,739.60 |
| 0040 0222-0164000E<br>PORTABLE CHANGEABLE MESSAGE SIGNS | 2.000<br>EACH | 7,000.00000 | 14,000.00 | 6,800.00000 | 13,600.00 | 10,076.45000 | 20,152.90 |
| 0050 0223-0168000T<br>FLAGGERS | 400.000<br>HOUR | 65.00000 | 26,000.00 | 61.85000 | 24,740.00 | 70.56000 | 28,224.00 |
| 0060 0223-0168100E<br>FLAGGER STATION LIGHTING | 2.000<br>EACH | 100.00000 | 200.00 | 1,200.00000 | 2,400.00 | 925.40000 | 1,850.80 |
| 0070 0223-0200000E<br>AUTOMATED FLAGGER ASSISTANCE DEVICE | 2.000<br>EACH | 2,500.00000 | 5,000.00 | 5,950.00000 | 11,900.00 | 11,126.86000 | 22,253.72 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) MARCUM & SONS LLC | | (2) LEGACY CONTRACTING INC | | (3) JAL CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0080 0224-0105000E<br>TEMPORARY BARRICADES, TYPE III | 7.000<br>EACH | 150.00000 | 1,050.00 | 110.00000 | 770.00 | 140.22000 | 981.54 |
| 0090 0224-0145000E<br>TEMPORARY PLASTIC DRUMS | 24.000<br>EACH | 35.00000 | 840.00 | 45.00000 | 1,080.00 | 54.96000 | 1,319.04 |
| 0100 0225-0149000E<br>TEMPORARY FLEXIBLE PAVEMENT MARKERS | 260.000<br>EACH | 2.00000 | 520.00 | 2.00000 | 520.00 | 1.87000 | 486.20 |
| 0110 0225-0153000F<br>TEMPORARY STRIPING | 10,500.000<br>FOOT | 0.90000 | 9,450.00 | 0.90000 | 9,450.00 | 1.01000 | 10,605.00 |
| 0120 0225-0153200J<br>TEMPORARY PAVEMENT BARS | 24.000<br>SQFT | 10.00000 | 240.00 | 10.00000 | 240.00 | 11.22000 | 269.28 |
| 0130 0225-0153800F<br>TEMPORARY TRANSVERSE RUMBLE STRIPS | 262.000<br>FOOT | 10.00000 | 2,620.00 | 110.00000 | 28,820.00 | 112.17000 | 29,388.54 |
| 0140 0225-0154000F<br>STRIPE REMOVAL | 8,500.000<br>FOOT | 1.00000 | 8,500.00 | 0.98000 | 8,330.00 | 1.10000 | 9,350.00 |
| 0150 0225-0156000J<br>BAR REMOVAL | 24.000<br>SQFT | 10.00000 | 240.00 | 10.00000 | 240.00 | 11.22000 | 269.28 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) MARCUM & SONS LLC | | (2) LEGACY CONTRACTING INC | | (3) JAL CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0160 0226-0131100F<br>MINIMUM DEFLECTION TEMPORARY BARRIER | 2,550.000<br>FOOT | 22.00000 | 56,100.00 | 23.00000 | 58,650.00 | 25.23000 | 64,336.50 |
| 0170 0226-0134000E<br>TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM | 4.000<br>EACH | 2,000.00000 | 8,000.00 | 2,100.00000 | 8,400.00 | 2,243.40000 | 8,973.60 |
| 0180 0226-0141300E<br>REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM | 2.000<br>EACH | 1.00000 | 2.00 | 1.00000 | 2.00 | 1.12000 | 2.24 |
| 0190 0227-0158000E<br>PORTABLE TRAFFIC SIGNAL | 1.000<br>EACH | 18,922.00000 | 18,922.00 | 21,250.00000 | 21,250.00 | 35,122.16000 | 35,122.16 |
| 0200 0230-0200000A<br>CONSTRUCT AND REMOVE TEMPORARY ROADBED AND SURFACING | (1.000)<br>LS | 238,250.00000 | 238,250.00 | 285,331.00000 | 285,331.00 | 245,614.70000 | 245,614.70 |
| 0210 0245-0100000A<br>TEMPORARY WATER MANAGEMENT FACILITY AT STATION 660+50 | (1.000)<br>LS | 25,805.00000 | 25,805.00 | 34,135.00000 | 34,135.00 | 55,030.41000 | 55,030.41 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) MARCUM & SONS LLC | | (2) LEGACY CONTRACTING INC | | (3) JAL CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0220 0270-0100000F<br>TEMPORARY TYPE 1 FENCE | 2,300.000<br>FOOT | 11.00000 | 25,300.00 | 11.00000 | 25,300.00 | 4.70000 | 10,810.00 |
| 0230 0280-0100000A<br>EROSION CONTROL | (1.000)<br>LS | 3,789.04000 | 3,789.04 | 4,400.00000 | 4,400.00 | 5,736.34000 | 5,736.34 |
| 0240 0280-0104010R<br>TEMPORARY MULCHING, HYDROMULCH | 4.330<br>ACRE | 9,100.00000 | 39,403.00 | 7,800.00000 | 33,774.00 | 8,749.22000 | 37,884.12 |
| 0250 0280-0105060J<br>MATTING, TYPE F | 1,800.000<br>SQYD | 9.20000 | 16,560.00 | 6.55000 | 11,790.00 | 7.29000 | 13,122.00 |
| 0260 0280-0110010E<br>CONSTRUCTION ENTRANCE, TYPE 1 | 2.000<br>EACH | 1,000.00000 | 2,000.00 | 3,900.00000 | 7,800.00 | 1,539.43000 | 3,078.86 |
| 0270 0280-0112500E<br>CONCRETE WASHOUT FACILITY | 1.000<br>EACH | 250.00000 | 250.00 | 1,450.00000 | 1,450.00 | 1,536.30000 | 1,536.30 |
| 0280 0280-0113000F<br>SEDIMENT FENCE | 4,310.000<br>FOOT | 1.99000 | 8,576.90 | 2.45000 | 10,559.50 | 2.69000 | 11,593.90 |
| 0290 0290-0100000A<br>POLLUTION CONTROL PLAN | (1.000)<br>LS | 250.00000 | 250.00 | 625.00000 | 625.00 | 1,373.72000 | 1,373.72 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) MARCUM & SONS LLC | | (2) LEGACY CONTRACTING INC | | (3) JAL CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0300 0290-0200000A | (1.000) | 250.00000 | 250.00 | 1,800.00000 | 1,800.00 | 2,455.64000 | 2,455.64 |
| TURBIDITY MONITORING | LS | | | | | | |
| **Section Totals:** | | | $671,792.94 | | $953,876.50 | | $954,304.15 |
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0310 0305-0100000A | (1.000) | 30,000.00000 | 30,000.00 | 27,235.00000 | 27,235.00 | 30,846.60000 | 30,846.60 |
| CONSTRUCTION SURVEY WORK | LS | | | | | | |
| 0320 0310-0106000A | (1.000) | 2,740.00000 | 2,740.00 | 7,500.00000 | 7,500.00 | 560.84000 | 560.84 |
| REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LS | | | | | | |
| 0330 0310-0112000A | (1850.000) | 2,185.00000 | 2,185.00 | 2,900.00000 | 2,900.00 | 2,063.92000 | 2,063.92 |
| REMOVAL OF FENCES | FOOT | | | | | | |
| 0340 0310-0113000A | (335.000) | 3,855.00000 | 3,855.00 | 2,650.00000 | 2,650.00 | 4,486.78000 | 4,486.78 |
| REMOVAL OF GUARDRAIL | FOOT | | | | | | |
| 0350 0320-0100000A | (4.330) | 12,235.00000 | 12,235.00 | 11,299.00000 | 11,299.00 | 13,677.99000 | 13,677.99 |
| CLEARING AND GRUBBING | ACRE | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (1) MARCUM & SONS LLC | | (2) LEGACY CONTRACTING INC | | (3) JAL CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0360 0330-0101000K | 115.000 | 13.20000 | 1,518.00 | 18.25000 | 2,098.75 | 27.86000 | 3,203.90 |
| DITCH EXCAVATION | CUYD | | | | | | |
| 0370 0330-0103000K | 5,500.000 | 13.23000 | 72,765.00 | 8.45000 | 46,475.00 | 23.86000 | 131,230.00 |
| TOE TRENCH EXCAVATION | CUYD | | | | | | |
| 0380 0330-0123000K | 6,505.000 | 10.80000 | 70,254.00 | 11.95000 | 77,734.75 | 13.58000 | 88,337.90 |
| EMBANKMENT IN PLACE | CUYD | | | | | | |
| 0390 0330-0126000K | 300.000 | 46.83000 | 14,049.00 | 78.00000 | 23,400.00 | 37.32000 | 11,196.00 |
| STONE EMBANKMENT | CUYD | | | | | | |
| 0400 0331-0106000J | 100.000 | 20.21000 | 2,021.00 | 30.00000 | 3,000.00 | 20.25000 | 2,025.00 |
| 12 INCH SUBGRADE STABILIZATION | SQYD | | | | | | |
| 0410 0350-0104000J | 2,150.000 | 2.76000 | 5,934.00 | 1.95000 | 4,192.50 | 3.02000 | 6,493.00 |
| RIPRAP GEOTEXTILE, TYPE 2 | SQYD | | | | | | |
| 0420 0350-0105000J | 1,900.000 | 1.08000 | 2,052.00 | 1.50000 | 2,850.00 | 1.01000 | 1,919.00 |
| SUBGRADE GEOTEXTILE | SQYD | | | | | | |
| 0430 0390-0105000K | 10.000 | 48.20000 | 482.00 | 105.00000 | 1,050.00 | 170.52000 | 1,705.20 |
| LOOSE RIPRAP, CLASS 50 | CUYD | | | | | | |
| 0440 1999-9Z90000K | 3,150.000 | 41.02000 | 129,213.00 | 88.00000 | 277,200.00 | 44.93000 | 141,529.50 |
| KEYED RIPRAP, CLASS 5000 | CUYD | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description<br>Quantity and Units | | | (1) MARCUM & SONS LLC | | (2) LEGACY CONTRACTING INC | | (3) JAL CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|---|
| | | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **Section Totals:** | | | | $349,303.00 | | $489,585.00 | | $439,275.63 |
| **SECTION:** 0003 DRAINAGE AND SEWERS | | | | | | | | |
| 0450 | 0415-0401000F | 366.000 | 10.00000 | 3,660.00 | 20.00000 | 7,320.00 | 2.82000 | 1,032.12 |
| MAINLINE VIDEO WITH LASER PROFILE INSPECTION | | FOOT | | | | | | |
| 0460 | 0445-010018AF | 90.000 | 79.42000 | 7,147.80 | 118.00000 | 10,620.00 | 79.67000 | 7,170.30 |
| 18 INCH CULVERT PIPE, 5 FT DEPTH | | FOOT | | | | | | |
| 0470 | 0445-035012AF | 276.000 | 83.49000 | 23,043.24 | 107.00000 | 29,532.00 | 45.89000 | 12,665.64 |
| 12 INCH STORM SEWER PIPE, 5 FT DEPTH | | FOOT | | | | | | |
| 0480 | 0445-0700120E | 1.000 | 82.00000 | 82.00 | 175.00000 | 175.00 | 224.34000 | 224.34 |
| SLOPED END SECTIONS, 12 INCH | | EACH | | | | | | |
| 0490 | 0445-0700180E | 2.000 | 82.00000 | 164.00 | 175.00000 | 350.00 | 224.34000 | 448.68 |
| SLOPED END SECTIONS, 18 INCH | | EACH | | | | | | |
| 0500 | 0470-0315000E | 6.000 | 2,739.17000 | 16,435.02 | 3,065.00000 | 18,390.00 | 2,688.83000 | 16,132.98 |
| CONCRETE INLETS, TYPE G-2 | | EACH | | | | | | |
| 0510 | 0480-0100000F | 430.000 | 15.09000 | 6,488.70 | 13.75000 | 5,912.50 | 15.23000 | 6,548.90 |
| DRAINAGE CURBS | | FOOT | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description<br>Quantity and Units | (1) MARCUM & SONS LLC<br>Unit Price | <br>Ext Amount | (2) LEGACY CONTRACTING INC<br>Unit Price | <br>Ext Amount | (3) JAL CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|
| **Section Totals:** | | $57,020.76 | | $72,299.50 | | $44,222.96 |
| **SECTION:** 0004 BRIDGE CR_HWY 41 | | | | | | |
| 0520 0250-0102000A (1108.000)<br>TEMPORARY DETOUR BRIDGES SQFT | 32,760.00000 | 32,760.00 | 94,265.00000 | 94,265.00 | 49,797.50000 | 49,797.50 |
| 0530 0253-0106000A (1.000)<br>TEMPORARY WORK ACCESS AND CONTAINMENT LS | 8,990.00000 | 8,990.00 | 18,235.00000 | 18,235.00 | 10,202.80000 | 10,202.80 |
| 0540 0290-0102000A (1.000)<br>WORK CONTAINMENT PLAN LS | 2,500.00000 | 2,500.00 | 745.00000 | 745.00 | 1,373.72000 | 1,373.72 |
| 0550 0350-0101000J 107.000<br>DRAINAGE GEOTEXTILE, TYPE 2 SQYD | 5.53000 | 591.71 | 3.85000 | 411.95 | 1.19000 | 127.33 |
| 0560 0430-0100060F 160.000<br>6 INCH DRAIN PIPE FOOT | 25.98000 | 4,156.80 | 26.75000 | 4,280.00 | 17.63000 | 2,820.80 |
| 0570 0501-0100000A (2900.000)<br>BRIDGE REMOVAL WORK SQFT | 32,165.00000 | 32,165.00 | 78,255.00000 | 78,255.00 | 51,247.76000 | 51,247.76 |
| 0580 0510-0101000A (1119.000)<br>STRUCTURE EXCAVATION CUYD | 11,865.00000 | 11,865.00 | 11,995.00000 | 11,995.00 | 40,903.91000 | 40,903.91 |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (1) MARCUM & SONS LLC | | (2) LEGACY CONTRACTING INC | | (3) JAL CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 BRIDGE CR_HWY 41 | | | | | | | |
| 0590 0510-0108000A | (623.000) | 34,760.00000 | 34,760.00 | 41,255.00000 | 41,255.00 | 23,759.74000 | 23,759.74 |
| GRANULAR STRUCTURE BACKFILL | CUYD | | | | | | |
| 0600 0512-0100000A | (1.000) | 35,775.00000 | 35,775.00 | 42,235.00000 | 42,235.00 | 28,042.36000 | 28,042.36 |
| FURNISH DRILLING EQUIPMENT | LS | | | | | | |
| 0610 0520-0127000F | 506.000 | 51.00000 | 25,806.00 | 51.00000 | 25,806.00 | 72.91000 | 36,892.46 |
| FURNISH PP 16 X 0.5 STEEL PILES | FOOT | | | | | | |
| 0620 0530-0104000A | (26153.000) | 30,050.00000 | 30,050.00 | 34,955.00000 | 34,955.00 | 37,818.79000 | 37,818.79 |
| REINFORCEMENT, GRADE 60 | LB | | | | | | |
| 0630 0530-0104100A | (46731.000) | 67,048.00000 | 67,048.00 | 73,235.00000 | 73,235.00 | 73,255.16000 | 73,255.16 |
| COATED REINFORCEMENT, GRADE 60 | LB | | | | | | |
| 0640 0540-0101000A | (94.000) | 59,835.00000 | 59,835.00 | 73,245.00000 | 73,245.00 | 68,890.07000 | 68,890.07 |
| FOUNDATION CONCRETE, CLASS 3300 | CUYD | | | | | | |
| 0650 0540-0203000A | (137.000) | 142,065.00000 | 142,065.00 | 178,265.00000 | 178,265.00 | 220,073.34000 | 220,073.34 |
| DECK CONCRETE, CLASS HPC4500 | CUYD | | | | | | |
| 0660 0540-0301000A | (122.000) | 93,960.00000 | 93,960.00 | 153,785.00000 | 153,785.00 | 165,481.42000 | 165,481.42 |
| GENERAL STRUCTURAL CONCRETE, CLASS 3300 | CUYD | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) MARCUM & SONS LLC | | (2) LEGACY CONTRACTING INC | | (3) JAL CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 BRIDGE CR_HWY 41 | | | | | | | |
| 0670 0540-0401000J | 503.000 | 7.40000 | 3,722.20 | 6.50000 | 3,269.50 | 8.73000 | 4,391.19 |
| SAW CUT TEXTURING | SQYD | | | | | | |
| 0680 0545-0100000J | 297.000 | 401.68000 | 119,298.96 | 445.00000 | 132,165.00 | 476.41000 | 141,493.77 |
| REINFORCED CONCRETE BRIDGE END PANELS | SQYD | | | | | | |
| 0690 0550-0108300F | 582.000 | 374.85000 | 218,162.70 | 425.00000 | 247,350.00 | 501.83000 | 292,065.06 |
| BT 72 PRECAST PRESTRESSED GIRDERS | FOOT | | | | | | |
| 0700 0587-0126100A | (352.000) | 59,560.00000 | 59,560.00 | 83,365.00000 | 83,365.00 | 98,910.45000 | 98,910.45 |
| TYPE "F" CONCRETE RAIL, 42 INCH | FOOT | | | | | | |
| 0710 0842-0401000E | 2.000 | 250.00000 | 500.00 | 235.00000 | 470.00 | 224.34000 | 448.68 |
| BRIDGE IDENTIFICATION MARKERS | EACH | | | | | | |
| 0720 1999-9Z90000F | 470.000 | 165.78000 | 77,916.60 | 172.00000 | 80,840.00 | 526.20000 | 247,314.00 |
| CAST-IN-PLACE PILES | FOOT | | | | | | |
| **Section Totals:** | | | $1,061,487.97 | | $1,378,427.45 | | $1,595,310.31 |

**SECTION:** 0005 BASES

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) MARCUM & SONS LLC | | (2) LEGACY CONTRACTING INC | | (3) JAL CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0005 BASES | | | | | | | |
| 0730 0610-0103000A<br>RECONDITIONING EXISTING ROADWAY | (1.000)<br>LS | 1,370.00000 | 1,370.00 | 4,800.00000 | 4,800.00 | 2,786.16000 | 2,786.16 |
| 0740 0620-0120000J<br>COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP | 2,400.000<br>SQYD | 3.94000 | 9,456.00 | 7.50000 | 18,000.00 | 5.84000 | 14,016.00 |
| 0750 0641-0102000M<br>AGGREGATE BASE | 2,205.000<br>TON | 31.97000 | 70,493.85 | 31.00000 | 68,355.00 | 28.51000 | 62,864.55 |
| **Section Totals:** | | | $81,319.85 | | $91,155.00 | | $79,666.71 |
| **SECTION:** 0006 WEARING SURFACES | | | | | | | |
| 0760 0744-0202000M<br>LEVEL 2, 1/2 INCH ACP MIXTURE | 1,000.000<br>TON | 84.65000 | 84,650.00 | 94.50000 | 94,500.00 | 102.92000 | 102,920.00 |
| 0770 0749-0100000E<br>EXTRA FOR ASPHALT APPROACHES | 4.000<br>EACH | 700.00000 | 2,800.00 | 965.00000 | 3,860.00 | 1,076.83000 | 4,307.32 |
| **Section Totals:** | | | $87,450.00 | | $98,360.00 | | $107,227.32 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) MARCUM & SONS LLC | | (2) LEGACY CONTRACTING INC | | (3) JAL CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0780 0810-0126000E<br>GUARDRAIL TRANSITION | 4.000<br>EACH | 2,450.00000 | 9,800.00 | 4,000.00000 | 16,000.00 | 2,748.15000 | 10,992.60 |
| 0790 0810-0129000E<br>GUARDRAIL TERMINALS, NON-FLARED | 4.000<br>EACH | 2,850.00000 | 11,400.00 | 3,950.00000 | 15,800.00 | 3,196.83000 | 12,787.32 |
| 0800 0810-0146100F<br>MIDWEST GUARDRAIL SYSTEM, TYPE 2A | 100.000<br>FOOT | 33.35000 | 3,335.00 | 30.00000 | 3,000.00 | 37.41000 | 3,741.00 |
| 0810 0810-0146100F<br>MIDWEST GUARDRAIL SYSTEM, TYPE 3 | 50.000<br>FOOT | 57.00000 | 2,850.00 | 65.00000 | 3,250.00 | 63.94000 | 3,197.00 |
| 0820 0840-0102000E<br>DELINEATORS, TYPE 2 | 4.000<br>EACH | 55.00000 | 220.00 | 230.00000 | 920.00 | 84.13000 | 336.52 |
| 0830 0840-0104100E<br>DELINEATORS, TYPE 4 ALTERNATE 1 | 4.000<br>EACH | 32.00000 | 128.00 | 230.00000 | 920.00 | 33.65000 | 134.60 |
| 0840 0840-0106000E<br>MILEPOST MARKER POSTS | 1.000<br>EACH | 180.00000 | 180.00 | 235.00000 | 235.00 | 162.65000 | 162.65 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) MARCUM & SONS LLC<br>Unit Price | <br>Ext Amount | (2) LEGACY CONTRACTING INC<br>Unit Price | <br>Ext Amount | (3) JAL CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0850 0842-0101000E<br>FIELD FACILITY MARKERS, TYPE S1 GREEN | 1.000<br>EACH | 60.00000 | 60.00 | 70.00000 | 70.00 | 84.13000 | 84.13 |
| 0860 0842-0102000E<br>FIELD FACILITY MARKERS, TYPE S1 RED | 1.000<br>EACH | 60.00000 | 60.00 | 70.00000 | 70.00 | 84.13000 | 84.13 |
| 0870 0842-0103000E<br>FIELD FACILITY MARKERS, TYPE S2 | 1.000<br>EACH | 200.00000 | 200.00 | 70.00000 | 70.00 | 84.13000 | 84.13 |
| 0880 0857-0101000L<br>CONTINUOUS RUMBLE STRIPS | 0.220<br>MILE | 24,431.82000 | 5,375.00 | 23,255.00000 | 5,116.10 | 24,116.51000 | 5,305.63 |
| 0890 0866-0113000F<br>PLURAL COMPONENT, SPRAYED, SURFACE | 2,925.000<br>FOOT | 3.25000 | 9,506.25 | 3.30000 | 9,652.50 | 3.65000 | 10,676.25 |
| **Section Totals:** | | | $43,114.25 | | $55,103.60 | | $47,585.96 |
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0900 0905-0100000A<br>REMOVE EXISTING SIGNS | (1.000)<br>LS | 350.00000 | 350.00 | 955.00000 | 955.00 | 224.34000 | 224.34 |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) MARCUM & SONS LLC<br>Unit Price | <br>Ext Amount | (2) LEGACY CONTRACTING INC<br>Unit Price | <br>Ext Amount | (3) JAL CONSTRUCTION INC<br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0910 0920-0100000A | (0.200) | 550.00000 | 550.00 | 1,800.00000 | 1,800.00 | 560.84000 | 560.84 |
| SIGN SUPPORT FOOTINGS | CUYD | | | | | | |
| 0920 0930-0114000A | (192.100) | 1,000.00000 | 1,000.00 | 1,850.00000 | 1,850.00 | 1,402.12000 | 1,402.12 |
| PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS | LB | | | | | | |
| 0930 0940-0202000J | 3.800 | 24.67000 | 93.75 | 52.00000 | 197.60 | 29.16000 | 110.81 |
| SIGNS, STANDARD SHEETING, SHEET ALUMINUM | SQFT | | | | | | |
| 0940 0940-0203000J | 13.800 | 19.93000 | 275.03 | 32.00000 | 441.60 | 22.43000 | 309.53 |
| SIGNS, STANDARD SHEETING, PLYWOOD | SQFT | | | | | | |
| **Section Totals:** | | | $2,268.78 | | $5,244.20 | | $2,607.64 |
| **SECTION:** 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | |
| 0950 1012-0100000A | (1.000) | 9,920.00000 | 9,920.00 | 8,800.00000 | 8,800.00 | 23,158.70000 | 23,158.70 |
| WATER QUALITY SWALE, D01199 | LS | | | | | | |
| 0960 1030-0108000R | 0.380 | 13,815.79000 | 5,250.00 | 9,950.00000 | 3,781.00 | 11,048.69000 | 4,198.50 |
| PERMANENT SEEDING | ACRE | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (1) MARCUM & SONS LLC | | (2) LEGACY CONTRACTING INC | | (3) JAL CONSTRUCTION INC | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | |
| 0970 1050-0100000F | 2,100.000 | 10.00000 | 21,000.00 | 11.00000 | 23,100.00 | 9.47000 | 19,887.00 |
| TYPE 1 FENCE | FOOT | | | | | | |
| 0980 1050-0118000E | 1.000 | 1,000.00000 | 1,000.00 | 1,050.00000 | 1,050.00 | 2,713.38000 | 2,713.38 |
| 24 FOOT DOUBLE GATES | EACH | | | | | | |
| 0990 1091-0100000A | (1.000) | 64,628.00000 | 64,628.00 | 148,955.00000 | 148,955.00 | 99,354.10000 | 99,354.10 |
| STREAMBED ENHANCEMENT | LS | | | | | | |
| **Section Totals:** | | | $101,798.00 | | $185,686.00 | | $149,311.68 |
| **Contract Item Totals** | | | **$2,455,555.55** | | **$3,329,737.25** | | **$3,419,512.36** |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC | | (5) OREGON STATE BRIDGE CONSTRUCTION INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0010 0210-0100000A | (1.000) | 340,000.00000 | 340,000.00 | 430,000.00000 | 430,000.00 | | |
| MOBILIZATION | LS | | | | | | |
| 0020 0221-0100000A | (1.000) | 127,777.77000 | 127,777.77 | 20,000.00000 | 20,000.00 | | |
| TEMPORARY PROTECTION AND DIRECTION OF TRAFFIC | LS | | | | | | |
| 0030 0222-0102000J | 490.000 | 20.00000 | 9,800.00 | 20.00000 | 9,800.00 | | |
| TEMPORARY SIGNS | SQFT | | | | | | |
| 0040 0222-0164000E | 2.000 | 15,000.00000 | 30,000.00 | 20,000.00000 | 40,000.00 | | |
| PORTABLE CHANGEABLE MESSAGE SIGNS | EACH | | | | | | |
| 0050 0223-0168000T | 400.000 | 60.00000 | 24,000.00 | 60.00000 | 24,000.00 | | |
| FLAGGERS | HOUR | | | | | | |
| 0060 0223-0168100E | 2.000 | 1.00000 | 2.00 | 500.00000 | 1,000.00 | | |
| FLAGGER STATION LIGHTING | EACH | | | | | | |
| 0070 0223-0200000E | 2.000 | 500.00000 | 1,000.00 | 10,000.00000 | 20,000.00 | | |
| AUTOMATED FLAGGER ASSISTANCE DEVICE | EACH | | | | | | |
| 0080 0224-0105000E | 7.000 | 193.22000 | 1,352.54 | 150.00000 | 1,050.00 | | |
| TEMPORARY BARRICADES, TYPE III | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0090 0224-0145000E | 24.000 | 45.80000 | 1,099.20 | 35.00000 | 840.00 | | |
| TEMPORARY PLASTIC DRUMS | EACH | | | | | | |
| 0100 0225-0149000E | 260.000 | 2.00000 | 520.00 | 1.00000 | 260.00 | | |
| TEMPORARY FLEXIBLE PAVEMENT MARKERS | EACH | | | | | | |
| 0110 0225-0153000F | 10,500.000 | 0.90000 | 9,450.00 | 0.90000 | 9,450.00 | | |
| TEMPORARY STRIPING | FOOT | | | | | | |
| 0120 0225-0153200J | 24.000 | 10.00000 | 240.00 | 10.00000 | 240.00 | | |
| TEMPORARY PAVEMENT BARS | SQFT | | | | | | |
| 0130 0225-0153800F | 262.000 | 106.00000 | 27,772.00 | 15.00000 | 3,930.00 | | |
| TEMPORARY TRANSVERSE RUMBLE STRIPS | FOOT | | | | | | |
| 0140 0225-0154000F | 8,500.000 | 0.98000 | 8,330.00 | 0.98000 | 8,330.00 | | |
| STRIPE REMOVAL | FOOT | | | | | | |
| 0150 0225-0156000J | 24.000 | 10.00000 | 240.00 | 10.00000 | 240.00 | | |
| BAR REMOVAL | SQFT | | | | | | |
| 0160 0226-0131100F | 2,550.000 | 24.00000 | 61,200.00 | 22.00000 | 56,100.00 | | |
| MINIMUM DEFLECTION TEMPORARY BARRIER | FOOT | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC | | (5) OREGON STATE BRIDGE CONSTRUCTION INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0170 0226-0134000E | 4.000 | 2,000.00000 | 8,000.00 | 2,000.00000 | 8,000.00 | | |
| TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM | EACH | | | | | | |
| 0180 0226-0141300E | 2.000 | 1.00000 | 2.00 | 1.00000 | 2.00 | | |
| REPAIR TEMPORARY IMPACT ATTENUATOR, NARROW SITE SYSTEM | EACH | | | | | | |
| 0190 0227-0158000E | 1.000 | 40,000.00000 | 40,000.00 | 16,000.00000 | 16,000.00 | | |
| PORTABLE TRAFFIC SIGNAL | EACH | | | | | | |
| 0200 0230-0200000A | (1.000) | 375,000.00000 | 375,000.00 | 550,000.00000 | 550,000.00 | | |
| CONSTRUCT AND REMOVE TEMPORARY ROADBED AND SURFACING | LS | | | | | | |
| 0210 0245-0100000A | (1.000) | 60,000.00000 | 60,000.00 | 50,000.00000 | 50,000.00 | | |
| TEMPORARY WATER MANAGEMENT FACILITY AT STATION 660+50 | LS | | | | | | |
| 0220 0270-0100000F | 2,300.000 | 11.00000 | 25,300.00 | 11.00000 | 25,300.00 | | |
| TEMPORARY TYPE 1 FENCE | FOOT | | | | | | |
| 0230 0280-0100000A | (1.000) | 15,000.00000 | 15,000.00 | 10,000.00000 | 10,000.00 | | |
| EROSION CONTROL | LS | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC | | (5) OREGON STATE BRIDGE CONSTRUCTION INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 TEMPORARY FEATURES AND APPURTENANCES | | | | | | | |
| 0240 0280-0104010R | 4.330 | 7,800.00000 | 33,774.00 | 7,800.00000 | 33,774.00 | | |
| TEMPORARY MULCHING, HYDROMULCH | ACRE | | | | | | |
| 0250 0280-0105060J | 1,800.000 | 6.50000 | 11,700.00 | 6.50000 | 11,700.00 | | |
| MATTING, TYPE F | SQYD | | | | | | |
| 0260 0280-0110010E | 2.000 | 4,500.00000 | 9,000.00 | 2,000.00000 | 4,000.00 | | |
| CONSTRUCTION ENTRANCE, TYPE 1 | EACH | | | | | | |
| 0270 0280-0112500E | 1.000 | 2,500.00000 | 2,500.00 | 1,000.00000 | 1,000.00 | | |
| CONCRETE WASHOUT FACILITY | EACH | | | | | | |
| 0280 0280-0113000F | 4,310.000 | 2.40000 | 10,344.00 | 2.40000 | 10,344.00 | | |
| SEDIMENT FENCE | FOOT | | | | | | |
| 0290 0290-0100000A | (1.000) | 6,000.00000 | 6,000.00 | 1,500.00000 | 1,500.00 | | |
| POLLUTION CONTROL PLAN | LS | | | | | | |
| 0300 0290-0200000A | (1.000) | 3,000.00000 | 3,000.00 | 1,500.00000 | 1,500.00 | | |
| TURBIDITY MONITORING | LS | | | | | | |
| **Section Totals:** | | | $1,242,403.51 | | $1,348,360.00 | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0310 0305-0100000A | (1.000) | 30,000.00000 | 30,000.00 | 24,500.00000 | 24,500.00 | | |
| CONSTRUCTION SURVEY WORK | LS | | | | | | |
| 0320 0310-0106000A | (1.000) | 2,100.00000 | 2,100.00 | 5,000.00000 | 5,000.00 | | |
| REMOVAL OF STRUCTURES AND OBSTRUCTIONS | LS | | | | | | |
| 0330 0310-0112000A | (1850.000) | 5,000.00000 | 5,000.00 | 7,500.00000 | 7,500.00 | | |
| REMOVAL OF FENCES | FOOT | | | | | | |
| 0340 0310-0113000A | (335.000) | 3,000.00000 | 3,000.00 | 10,000.00000 | 10,000.00 | | |
| REMOVAL OF GUARDRAIL | FOOT | | | | | | |
| 0350 0320-0100000A | (4.330) | 12,000.00000 | 12,000.00 | 20,000.00000 | 20,000.00 | | |
| CLEARING AND GRUBBING | ACRE | | | | | | |
| 0360 0330-0101000K | 115.000 | 30.00000 | 3,450.00 | 40.00000 | 4,600.00 | | |
| DITCH EXCAVATION | CUYD | | | | | | |
| 0370 0330-0103000K | 5,500.000 | 11.75000 | 64,625.00 | 25.00000 | 137,500.00 | | |
| TOE TRENCH EXCAVATION | CUYD | | | | | | |
| 0380 0330-0123000K | 6,505.000 | 15.00000 | 97,575.00 | 40.00000 | 260,200.00 | | |
| EMBANKMENT IN PLACE | CUYD | | | | | | |
| 0390 0330-0126000K | 300.000 | 49.00000 | 14,700.00 | 35.00000 | 10,500.00 | | |
| STONE EMBANKMENT | CUYD | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0002 ROADWORK | | | | | | | |
| 0400 0331-0106000J | 100.000 | 50.00000 | 5,000.00 | 50.00000 | 5,000.00 | | |
| 12 INCH SUBGRADE STABILIZATION | SQYD | | | | | | |
| 0410 0350-0104000J | 2,150.000 | 3.30000 | 7,095.00 | 2.00000 | 4,300.00 | | |
| RIPRAP GEOTEXTILE, TYPE 2 | SQYD | | | | | | |
| 0420 0350-0105000J | 1,900.000 | 1.70000 | 3,230.00 | 1.00000 | 1,900.00 | | |
| SUBGRADE GEOTEXTILE | SQYD | | | | | | |
| 0430 0390-0105000K | 10.000 | 150.00000 | 1,500.00 | 200.00000 | 2,000.00 | | |
| LOOSE RIPRAP, CLASS 50 | CUYD | | | | | | |
| 0440 1999-9Z90000K | 3,150.000 | 92.50000 | 291,375.00 | 100.00000 | 315,000.00 | | |
| KEYED RIPRAP, CLASS 5000 | CUYD | | | | | | |
| **Section Totals:** | | | $540,650.00 | | $808,000.00 | | |
| **SECTION:** 0003 DRAINAGE AND SEWERS | | | | | | | |
| 0450 0415-0401000F | 366.000 | 6.00000 | 2,196.00 | 10.00000 | 3,660.00 | | |
| MAINLINE VIDEO WITH LASER PROFILE INSPECTION | FOOT | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0003 DRAINAGE AND SEWERS | | | | | | | |
| 0460 0445-010018AF | 90.000 | 170.00000 | 15,300.00 | 95.00000 | 8,550.00 | | |
| 18 INCH CULVERT PIPE, 5 FT DEPTH | FOOT | | | | | | |
| 0470 0445-035012AF | 276.000 | 135.00000 | 37,260.00 | 85.00000 | 23,460.00 | | |
| 12 INCH STORM SEWER PIPE, 5 FT DEPTH | FOOT | | | | | | |
| 0480 0445-0700120E | 1.000 | 460.00000 | 460.00 | 300.00000 | 300.00 | | |
| SLOPED END SECTIONS, 12 INCH | EACH | | | | | | |
| 0490 0445-0700180E | 2.000 | 460.00000 | 920.00 | 300.00000 | 600.00 | | |
| SLOPED END SECTIONS, 18 INCH | EACH | | | | | | |
| 0500 0470-0315000E | 6.000 | 2,800.00000 | 16,800.00 | 2,500.00000 | 15,000.00 | | |
| CONCRETE INLETS, TYPE G-2 | EACH | | | | | | |
| 0510 0480-0100000F | 430.000 | 14.00000 | 6,020.00 | 14.00000 | 6,020.00 | | |
| DRAINAGE CURBS | FOOT | | | | | | |
| **Section Totals:** | | | $78,956.00 | | $57,590.00 | | |
| **SECTION:** 0004 BRIDGE CR_HWY 41 | | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC | | (5) OREGON STATE BRIDGE CONSTRUCTION INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 BRIDGE CR_HWY 41 | | | | | | | |
| 0520 0250-0102000A | (1108.000) | 170,777.77000 | 170,777.77 | 250,000.00000 | 250,000.00 | | |
| TEMPORARY DETOUR BRIDGES | SQFT | | | | | | |
| 0530 0253-0106000A | (1.000) | 50,000.00000 | 50,000.00 | 100,000.00000 | 100,000.00 | | |
| TEMPORARY WORK ACCESS AND CONTAINMENT | LS | | | | | | |
| 0540 0290-0102000A | (1.000) | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | | |
| WORK CONTAINMENT PLAN | LS | | | | | | |
| 0550 0350-0101000J | 107.000 | 5.00000 | 535.00 | 5.00000 | 535.00 | | |
| DRAINAGE GEOTEXTILE, TYPE 2 | SQYD | | | | | | |
| 0560 0430-0100060F | 160.000 | 25.00000 | 4,000.00 | 25.00000 | 4,000.00 | | |
| 6 INCH DRAIN PIPE | FOOT | | | | | | |
| 0570 0501-0100000A | (2900.000) | 52,500.00000 | 52,500.00 | 100,000.00000 | 100,000.00 | | |
| BRIDGE REMOVAL WORK | SQFT | | | | | | |
| 0580 0510-0101000A | (1119.000) | 30,000.00000 | 30,000.00 | 46,000.00000 | 46,000.00 | | |
| STRUCTURE EXCAVATION | CUYD | | | | | | |
| 0590 0510-0108000A | (623.000) | 40,000.00000 | 40,000.00 | 47,000.00000 | 47,000.00 | | |
| GRANULAR STRUCTURE BACKFILL | CUYD | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC | | (5) OREGON STATE BRIDGE CONSTRUCTION INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0004 BRIDGE CR_HWY 41 | | | | | | | |
| 0600 0512-0100000A | (1.000) | 60,000.00000 | 60,000.00 | 100,000.00000 | 100,000.00 | | |
| FURNISH DRILLING EQUIPMENT | LS | | | | | | |
| 0610 0520-0127000F | 506.000 | 51.00000 | 25,806.00 | 51.00000 | 25,806.00 | | |
| FURNISH PP 16 X 0.5 STEEL PILES | FOOT | | | | | | |
| 0620 0530-0104000A | (26153.000) | 40,000.00000 | 40,000.00 | 35,000.00000 | 35,000.00 | | |
| REINFORCEMENT, GRADE 60 | LB | | | | | | |
| 0630 0530-0104100A | (46731.000) | 80,000.00000 | 80,000.00 | 80,000.00000 | 80,000.00 | | |
| COATED REINFORCEMENT, GRADE 60 | LB | | | | | | |
| 0640 0540-0101000A | (94.000) | 65,000.00000 | 65,000.00 | 70,000.00000 | 70,000.00 | | |
| FOUNDATION CONCRETE, CLASS 3300 | CUYD | | | | | | |
| 0650 0540-0203000A | (137.000) | 160,000.00000 | 160,000.00 | 130,000.00000 | 130,000.00 | | |
| DECK CONCRETE, CLASS HPC4500 | CUYD | | | | | | |
| 0660 0540-0301000A | (122.000) | 120,000.00000 | 120,000.00 | 95,000.00000 | 95,000.00 | | |
| GENERAL STRUCTURAL CONCRETE, CLASS 3300 | CUYD | | | | | | |
| 0670 0540-0401000J | 503.000 | 4.31000 | 2,167.93 | 5.00000 | 2,515.00 | | |
| SAW CUT TEXTURING | SQYD | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0004 BRIDGE CR_HWY 41 | | | | | | | |
| 0680 0545-0100000J | 297.000 | 450.00000 | 133,650.00 | 415.00000 | 123,255.00 | | |
| REINFORCED CONCRETE BRIDGE END PANELS | SQYD | | | | | | |
| 0690 0550-0108300F | 582.000 | 485.00000 | 282,270.00 | 386.00000 | 224,652.00 | | |
| BT 72 PRECAST PRESTRESSED GIRDERS | FOOT | | | | | | |
| 0700 0587-0126100A | (352.000) | 75,000.00000 | 75,000.00 | 65,000.00000 | 65,000.00 | | |
| TYPE "F" CONCRETE RAIL, 42 INCH | FOOT | | | | | | |
| 0710 0842-0401000E | 2.000 | 200.00000 | 400.00 | 150.00000 | 300.00 | | |
| BRIDGE IDENTIFICATION MARKERS | EACH | | | | | | |
| 0720 1999-9Z90000F | 470.000 | 155.00000 | 72,850.00 | 150.00000 | 70,500.00 | | |
| CAST-IN-PLACE PILES | FOOT | | | | | | |
| **Section Totals:** | | | $1,465,956.70 | | $1,570,563.00 | | |
| **SECTION:** 0005 BASES | | | | | | | |
| 0730 0610-0103000A | (1.000) | 4,500.00000 | 4,500.00 | 35,000.00000 | 35,000.00 | | |
| RECONDITIONING EXISTING ROADWAY | LS | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC | | (5) OREGON STATE BRIDGE CONSTRUCTION INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0005 BASES | | | | | | | |
| 0740 0620-0120000J | 2,400.000 | 6.62000 | 15,888.00 | 5.00000 | 12,000.00 | | |
| COLD PLANE PAVEMENT REMOVAL, 2 INCHES DEEP | SQYD | | | | | | |
| 0750 0641-0102000M | 2,205.000 | 30.00000 | 66,150.00 | 35.00000 | 77,175.00 | | |
| AGGREGATE BASE | TON | | | | | | |
| **Section Totals:** | | | $86,538.00 | | $124,175.00 | | |
| **SECTION:** 0006 WEARING SURFACES | | | | | | | |
| 0760 0744-0202000M | 1,000.000 | 94.00000 | 94,000.00 | 91.75000 | 91,750.00 | | |
| LEVEL 2, 1/2 INCH ACP MIXTURE | TON | | | | | | |
| 0770 0749-0100000E | 4.000 | 500.00000 | 2,000.00 | 960.00000 | 3,840.00 | | |
| EXTRA FOR ASPHALT APPROACHES | EACH | | | | | | |
| **Section Totals:** | | | $96,000.00 | | $95,590.00 | | |
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC | | (5) OREGON STATE BRIDGE CONSTRUCTION INC | | | |
|---|---|---|---|---|---|---|---|
| | | Unit Price | Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0780 0810-0126000E | 4.000 | 2,679.44000 | 10,717.76 | 2,450.00000 | 9,800.00 | | |
| GUARDRAIL TRANSITION | EACH | | | | | | |
| 0790 0810-0129000E | 4.000 | 3,116.90000 | 12,467.60 | 2,850.00000 | 11,400.00 | | |
| GUARDRAIL TERMINALS, NON-FLARED | EACH | | | | | | |
| 0800 0810-0146100F | 100.000 | 36.47000 | 3,647.00 | 33.35000 | 3,335.00 | | |
| MIDWEST GUARDRAIL SYSTEM, TYPE 2A | FOOT | | | | | | |
| 0810 0810-0146100F | 50.000 | 62.34000 | 3,117.00 | 57.00000 | 2,850.00 | | |
| MIDWEST GUARDRAIL SYSTEM, TYPE 3 | FOOT | | | | | | |
| 0820 0840-0102000E | 4.000 | 55.00000 | 220.00 | 55.00000 | 220.00 | | |
| DELINEATORS, TYPE 2 | EACH | | | | | | |
| 0830 0840-0104100E | 4.000 | 32.00000 | 128.00 | 32.00000 | 128.00 | | |
| DELINEATORS, TYPE 4 ALTERNATE 1 | EACH | | | | | | |
| 0840 0840-0106000E | 1.000 | 180.00000 | 180.00 | 180.00000 | 180.00 | | |
| MILEPOST MARKER POSTS | EACH | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0007 PERMANENT TRAFFIC SAFETY AND GUIDANCE DEVICES | | | | | | | |
| 0850 0842-0101000E | 1.000 | 60.00000 | 60.00 | 60.00000 | 60.00 | | |
| FIELD FACILITY MARKERS, TYPE S1 GREEN | EACH | | | | | | |
| 0860 0842-0102000E | 1.000 | 60.00000 | 60.00 | 60.00000 | 60.00 | | |
| FIELD FACILITY MARKERS, TYPE S1 RED | EACH | | | | | | |
| 0870 0842-0103000E | 1.000 | 200.00000 | 200.00 | 200.00000 | 200.00 | | |
| FIELD FACILITY MARKERS, TYPE S2 | EACH | | | | | | |
| 0880 0857-0101000L | 0.220 | 21,500.00000 | 4,730.00 | 21,500.00000 | 4,730.00 | | |
| CONTINUOUS RUMBLE STRIPS | MILE | | | | | | |
| 0890 0866-0113000F | 2,925.000 | 3.25000 | 9,506.25 | 3.25000 | 9,506.25 | | |
| PLURAL COMPONENT, SPRAYED, SURFACE | FOOT | | | | | | |
| **Section Totals:** | | | $45,033.61 | | $42,469.25 | | |
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0900 0905-0100000A | (1.000) | 350.00000 | 350.00 | 350.00000 | 350.00 | | |
| REMOVE EXISTING SIGNS | LS | | | | | | |

**( ) indicates item is bid as Lump Sum**

## Oregon Department of Transportation

### Tabulation of Bids

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0008 PERMANENT TRAFFIC CONTROL AND ILLUMINATION SYSTEMS | | | | | | | |
| 0910 0920-0100000A | (0.200) | 550.00000 | 550.00 | 550.00000 | 550.00 | | |
| SIGN SUPPORT FOOTINGS | CUYD | | | | | | |
| 0920 0930-0114000A | (192.100) | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | | |
| PERFORATED STEEL SQUARE TUBE SLIP BASE SIGN SUPPORTS | LB | | | | | | |
| 0930 0940-0202000J | 3.800 | 25.00000 | 95.00 | 25.00000 | 95.00 | | |
| SIGNS, STANDARD SHEETING, SHEET ALUMINUM | SQFT | | | | | | |
| 0940 0940-0203000J | 13.800 | 20.00000 | 276.00 | 20.00000 | 276.00 | | |
| SIGNS, STANDARD SHEETING, PLYWOOD | SQFT | | | | | | |
| **Section Totals:** | | | $2,271.00 | | $2,271.00 | | |
| **SECTION:** 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | |
| 0950 1012-0100000A | (1.000) | 15,000.00000 | 15,000.00 | 17,750.00000 | 17,750.00 | | |
| WATER QUALITY SWALE, D01199 | LS | | | | | | |
| 0960 1030-0108000R | 0.380 | 9,850.00000 | 3,743.00 | 9,850.00000 | 3,743.00 | | |
| PERMANENT SEEDING | ACRE | | | | | | |

**( ) indicates item is bid as Lump Sum**

**Oregon Department of Transportation**

**Tabulation of Bids**

| Line No / Item ID<br>Item Description | Quantity and Units | (4) CARTER & COMPANY INC<br>Unit Price | <br>Ext Amount | (5) OREGON STATE BRIDGE CONSTRUCTION INC<br>Unit Price | <br>Ext Amount | <br>Unit Price | <br>Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0009 RIGHT-OF-WAY DEVELOPMENT AND CONTROL | | | | | | | |
| 0970 1050-0100000F | 2,100.000 | 10.00000 | 21,000.00 | 10.00000 | 21,000.00 | | |
| TYPE 1 FENCE | FOOT | | | | | | |
| 0980 1050-0118000E | 1.000 | 1,000.00000 | 1,000.00 | 1,000.00000 | 1,000.00 | | |
| 24 FOOT DOUBLE GATES | EACH | | | | | | |
| 0990 1091-0100000A | (1.000) | 155,000.00000 | 155,000.00 | 245,000.00000 | 245,000.00 | | |
| STREAMBED ENHANCEMENT | LS | | | | | | |
| **Section Totals:** | | | $195,743.00 | | $288,493.00 | | |
| **Contract Item Totals** | | | **$3,753,551.82** | | **$4,337,511.25** | | |

**( ) indicates item is bid as Lump Sum**